AGREEMENT FOR CONSULTING SERVICES

This agreement ("Agreement"), dated as of OC"OWZ? 2021 (“Effective Date”) is by
and between the County of Sonoma, a political subdivision of the State of California (hereinafter
"County"), and Rincon Consultants, Inc. (hereinafter "Consultant").

RECITALS

WHEREAS, Consultant represents that it is a duly qualified , experienced in conducting
environmental studies and the preparation of environmental documents pursuant to the California
Environmental Quality Control Act, and related services; and

WHEREAS, in the judgment of the Board of Supervisors it is necessary and desirable to
employ the services of Consultant for conducting environmental studies and preparation of
environmental documents for a potential new County Administration Building.

NOW, THEREFORE, in consideration of the foregoing recitals and the mutual
covenants contained herein, the parties hereto agree as follows:

AGREEMENT

|. Scope of Services.

1.1 Consultant's Specified Services.

Consultant shall perform the services described in Exhibit “A,” attached hereto and
incorporated herein by this reference (hereinafter "Scope of Work"), and within the times or
by the dates provided for in Exhibit “A” and pursuant to Article 7, Prosecution of Work. In
the event of a conflict between the body of this Agreement and Exhibit “A”, the provisions in
the body of this Agreement shall control.

1.2 Cooperation With County. Consultant shall cooperate with County and County staff in
the performance of all work hereunder.

1.3 Performance Standard. Consultant shall perform all work hereunder in a manner
consistent with the level of competency and standard of care normally observed by a

person practicing in Consultant's profession. County has relied upon the professional ability
and training of Consultant as a material inducement to enter into this Agreement. Consultant
hereby agrees to provide all services under this Agreement in accordance with generally
accepted professional practices and standards of care, as well as the requirements of applicable
federal, state and local laws, it being understood that acceptance of Contractor’s work by
County shall not operate as a waiver or release. If County determines that any of Consultant's
work is not in accordance with such level of competency and standard of care, County, in its
sole discretion, shall have the right to do any or all of the following: (a) require Consultant to
meet with County to review the quality of the work and resolve matters of concern; (b) require
Consultant to repeat the work at no additional charge until it is satisfactory; (c) terminate this
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Agreement pursuant to the provisions of Article 4; or (d) pursue any and all other remedies at
law or in equity.

1.4 Assigned Personnel.

a. Consultant shall assign only competent personnel to perform work hereunder. In the
event that at any time County, in its sole discretion, desires the removal of any person
or persons assigned by Consultant to perform work hereunder, Consultant shall remove
such person or persons immediately upon receiving written notice from County.

b. Any and all persons identified in this Agreement or any exhibit hereto as the project
manager, project team, or other professional performing work hereunder are deemed
by County to be key personnel whose services were a material inducement to County
to enter into this Agreement, and without whose services County would not have
entered into this Agreement. Consultant shall not remove, replace, substitute, or
otherwise change any key personnel without the prior written consent of County. With
respect to performance under this Agreement, Consultant shall employ the following
key personnel: Katherine Green and Darcy Kremin.

c. Inthe event that any of Consultant’s personnel assigned to perform services under this
Agreement become unavailable due to resignation, sickness or other factors outside of
Consultant’s control, Consultant shall be responsible for timely provision of adequately
qualified replacements.

2. Payment. For all services and incidental costs required hereunder, Consultant shall be paid
on a time and material/expense basis in accordance with the budget and rates set forth in Exhibit
Bprovided, however, that total payments to Consultant shall not exceed $627,769, without the
prior written approval of County. Consultant shall submit its bills in arrears on a monthly basis in
a form approved by County's Auditor and the Head of the County Department receiving the
services. The bills shall show or include: (i) the task(s) performed; (ii) the time in quarter hours
devoted to the task(s); (iii) the hourly rate or rates of the persons performing the task(s); and (iv)
copies of receipts for reimbursable materials/expenses, if any. Expenses not expressly authorized
by the Agreement shall not be reimbursed.

Unless otherwise noted in this Agreement, payments shall be made within the normal course of
County business after presentation of an invoice in a form approved by the County for services
performed. Payments shall be made only upon the satisfactory completion of the services as
determined by the County.

Pursuant to California Revenue and Taxation code (R&TC) Section 18662, the County shall
withhold seven percent of the income paid to Consultant for services performed within the State
of California under this agreement, for payment and reporting to the California Franchise Tax
Board, if Consultant does not qualify as: (1) a corporation with its principal place of business in
California, (2) an LLC or Partnership with a permanent place of business in California, (3) a
corporation/LLC or Partnership qualified to do business in California by the Secretary of State, or
(4) an individual with a permanent residence in the State of California.
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If Consultant does not qualify, County requires that a completed and signed Form 587 be
provided by the Consultant in order for payments to be made. If Consultant is qualified,
then the County requires a completed Form 590. Forms 587 and 590 remain valid for the
duration of the Agreement provided there is no material change in facts. By signing either
form, the Consultant agrees to promptly notify the County of any changes in the facts.
Forms should be sent to the County pursuant to Article 12. To reduce the amount withheld,
Consultant has the option to provide County with either a full or partial waiver from the
State of California.

3. Term of Agreement. The term of this Agreement shall be from the Effective Date to December
31, 2024, unless terminated earlier in accordance with the provisions of Article 4 below.

4. Termination.

4.1 Termination Without Cause. Notwithstanding any other provision of this Agreement, at
any time and without cause, County shall have the right, in its sole discretion, to terminate this
Agreement by giving 5 days written notice to Consultant.

4.2 Termination for Cause. Notwithstanding any other provision of this Agreement, should
Consultant fail to perform any of its obligations hereunder, within the time and in the manner
herein provided, or otherwise violate any of the terms of this Agreement, County may
immediately terminate this Agreement by giving Consultant written notice of such termination,
stating the reason for termination.

4.3 Delivery of Work Product and Final Payment Upon Termination.

In the event of termination, all Consultant work prepared pursuant to this Agreement shall
become the property of the County. Consultant, within 14 days following the date of
termination, shall deliver to County all_ reports, original drawings, graphics, plans, studies,
and other data or documents, in whatever form or format, assembled or prepared by Consultant
or Consultant’s subcontractors, consultants, and other agents in connection with this
Agreement and shall submit to County an invoice showing the services performed, hours
worked, and copies of receipts for reimbursable expenses up to the date of termination.

4.4 Payment Upon Termination. Upon termination of this Agreement by County, Consultant
shall be entitled to receive as full payment for all services satisfactorily rendered and
reimbursable expenses properly incurred hereunder, an amount which bears the same ratio to
the total payment specified in the Agreement as the services satisfactorily rendered hereunder
by Consultant bear to the total services otherwise required to be performed for such total
payment; provided, however, that if services which have been satisfactorily rendered are to be
paid on a per-hour or per-day basis, Consultant shall be entitled to receive as full payment an
amount equal to the number of hours or days actually worked prior to the termination times
the applicable hourly or daily rate; and further provided, however, that if County terminates
the Agreement for cause pursuant to Section 4.2, County shall deduct from such amount the
amount of damage, if any, sustained by County by virtue of the breach of the Agreement by
Consultant.
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4.5 Authority to Terminate. The Board of Supervisors has the authority to terminate this
Agreement on behalf of the County. In addition, the Purchasing Agent or the Director of
Permit Sonoma, in consultation with County Counsel, shall have the authority to terminate this
Agreement on behalf of the County.

5. Indemnification. Consultant agrees to accept all responsibility for loss or damage to any person
or entity, including County, and to indemnify, hold harmless, and release County, its officers,
agents, and employees, from and against any actions, claims, damages, liabilities, disabilities, or
expenses, that may be asserted by any person or entity, including Consultant, that arise out of,
pertain to, or relate to Consultant’s or its agents’, employees’, contractors’, subcontractors’, or
invitees’ negligent performance or obligations under this Agreement. Consultant agrees to provide
a complete defense for any claim or action brought against County based upon a claim relating to
such Consultant’s or its agents’, employees’, contractors’, subcontractors’, or invitees’ negligent
performance or obligations under this Agreement. Consultant’s obligations under this Section
apply whether or not there is concurrent or contributory negligence on County’s part, but to the
extent required by law, excluding liability due to County’s conduct. County shall have the right
to select its legal counsel at Consultant’s expense, subject to Consultant’s approval, which shall
not be unreasonably withheld. This indemnification obligation is not limited in any way by any
limitation on the amount or type of damages or compensation payable to or for Consultant or its
agents under workers' compensation acts, disability benefits acts, or other employee benefit acts.
The above defense and indemnity obligations shall be limited, with respect to any design
professional services provided and to the extent required by Civil Code Section 2782.8, to claims
that arise out of, pertain to, or related to the negligence, recklessness, or willful misconduct of the

design professional.

6. Insurance. With respect to performance of work under this Agreement, Consultant shall
maintain and shall require all of its subcontractors, consultants, and other agents to maintain,
insurance as described in Exhibit C, which is attached hereto and incorporated herein by this
reference.

7. Prosecution of Work. The execution of this Agreement shall constitute Consultant's authority
to proceed immediately with the performance of this Agreement. Performance of the services
hereunder shall be completed within the time required herein, provided, however, that if the
performance is delayed by earthquake, flood, high water, or other Act of God or by strike, lockout,
or similar labor disturbances, the time for Consultant's performance of this Agreement shall be
extended by a number of days equal to the number of days Consultant has been delayed.

8. Extra or Changed Work. Extra or changed work or other changes to the Agreement may be
authorized only by written amendment to this Agreement, signed by both parties. Minor changes,
which do not exceed the delegated signature authority of the Department Head and which do not
significantly change the scope of work or significantly lengthen time schedules may be executed
by the Department Head in a form approved by County Counsel. The Board of Supervisors must
authorize all other extra or changed work. The parties expressly recognize that, pursuant to
Sonoma County Code Section 1-11, County personnel are without authorization to order extra or
changed work or waive Agreement requirements. Failure of Consultant to secure such written

PSA - Revision G, June 2016 4



authorization for extra or changed work shall constitute a waiver of any and all right to adjustment
in the Agreement price or Agreement time due to such unauthorized work and thereafter
Consultant shall be entitled to no compensation whatsoever for the performance of such work.
Consultant further expressly waives any and all right or remedy by way of restitution and quantum
meruit for any and all extra work performed without such express and prior written authorization
of the County.

9. Representations of Consultant.

9.1 Standard of Care. County has relied upon the professional ability and training of
Consultant as a material inducement to enter into this Agreement. Consultant hereby agrees
that all its work will be performed and that its operations shall be conducted in accordance
with generally accepted and applicable professional practices and standards as well as the
requirements of applicable federal, state and local laws, it being understood that acceptance of
Consultant's work by County shall not operate as a waiver or release.

9.2 Status of Consultant. The parties intend that Consultant, in performing the services
specified herein, shall act as an independent contractor and shall control the work and the
manner in which it is performed. Consultant is not to be considered an agent or employee of
County and is not entitled to participate in any pension plan, worker’s compensation plan,
insurance, bonus, or similar benefits County provides its employees. In the event County
exercises its right to terminate this Agreement pursuant to Article 4, above, Consultant
expressly agrees that it shall have no recourse or right of appeal under rules, regulations,
ordinances, or laws applicable to employees.

9.3 No Suspension or Debarment. Consultant warrants that it is not presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in covered transactions by any federal department or agency. Consultant also
warrants that it is not suspended or debarred from receiving federal funds as listed in the List
of Parties Excluded from Federal Procurement or Non-procurement Programs issued by the
General Services Administration. If the Consultant becomes debarred, consultant has the
obligation to inform the County

9.4 Taxes. Consultant agrees to file federal and state tax returns and pay all applicable taxes
on amounts paid pursuant to this Agreement and shall be solely liable and responsible to pay
such taxes and other obligations, including, but not limited to, state and federal income and
FICA taxes. Consultant agrees to indemnify and hold County harmless from any liability
which it may incur to the United States or to the State of California as a consequence of
Consultant's failure to pay, when due, all such taxes and obligations. In case County is audited
for compliance regarding any withholding or other applicable taxes, Consultant agrees to
furnish County with proof of payment of taxes on these earnings.

9.5 Records Maintenance. Consultant shall keep and maintain full and complete
documentation and accounting records concerning all services performed that are compensable
under this Agreement and shall make such documents and records available to County for
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inspection at any reasonable time. Consultant shall maintain such records for a period of four
(4) years following completion of work hereunder.

9.6 Conflict of Interest. Consultant covenants that it presently has no interest and that it will
not acquire any interest, direct or indirect, that represents a financial conflict of interest under
state law or that would otherwise conflict in any manner or degree with the performance of its
services hereunder. Consultant further covenants that in the performance of this Agreement
no person having any such interests shall be employed. In addition, if requested to do so by
County, Consultant shall complete and file and shall require any other person doing work under
this Agreement to complete and file a "Statement of Economic Interest" with County disclosing
Consultant's or such other person's financial interests.

9.7 Statutory Compliance/Living Wage Ordinance. Consultant agrees to comply with all
applicable federal, state and local laws, regulations, statutes and policies, including but not
limited to the County of Sonoma Living Wage Ordinance, applicable to the services provided
under this Agreement as they exist now and as they are changed, amended or modified during
the term of this Agreement. Without limiting the generality of the foregoing, Consultant
expressly acknowledges and agrees that this Agreement is subject to the provisions of Article
XXVI of Chapter 2 of the Sonoma County Code, requiring payment of a living wage to covered
employees. Noncompliance during the term of the Agreement will be considered a material
breach and may result in termination of the Agreement or pursuit of other legal or
administrative remedies.

9.8 Nondiscrimination. Without limiting any other provision hereunder, Consultant shall
comply with all applicable federal, state, and local laws, rules, and regulations in regard to
nondiscrimination in employment because of race, color, ancestry, national origin, religion,
sex, marital status, age, medical condition, pregnancy, disability, sexual orientation or other
prohibited basis, including without limitation, the County’s Non-Discrimination Policy. All
nondiscrimination rules or regulations required by law to be included in this Agreement are
incorporated herein by this reference.

9.9 AIDS Discrimination. Consultant agrees to comply with the provisions of Chapter 19,
Article II, of the Sonoma County Code prohibiting discrimination in housing, employment,
and services because of AIDS or HIV infection during the term of this Agreement and any
extensions of the term.

9.10 Assignment of Rights. Consultant assigns to County all rights throughout the world in
perpetuity in the nature of copyright, trademark, patent, right to ideas, in and to all versions of
the plans and specifications, if any, now or later prepared by Consultant in connection with
this Agreement. Consultant agrees to take such actions as are necessary to protect the rights
assigned to County in this Agreement, and to refrain from taking any action which would
impair those rights. Consultant's responsibilities under this provision include, but are not
limited to, placing proper notice of copyright on all versions of the plans and specifications as
County may direct, and refraining from disclosing any versions of the plans and specifications
to any third party without first obtaining written permission of County. Consultant shall not
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use or permit another to use the plans and specifications in connection with this or any other
project without first obtaining written permission of County.

9.11 Ownership and Disclosure of Work Product. All reports, drawings, graphics, plans, and
studies, in their final form and format, assembled or prepared by Consultant or Consultant’s
subcontractors, consultants, and other agents in connection with this Agreement, shall be the
property of County. Consultant shall deliver such materials to County upon request in their
final form and format. Such materials shall be and will remain the property of County
without restriction or limitation. Document drafts, notes, and emails of the Consultant and
Consultant’s subcontractors, consultants, and other agents shall remain the property of those
persons or entities.

9.12 Authority. The undersigned hereby represents and warrants that he or she has authority
to execute and deliver this Agreement on behalf of Consultant.

10. Demand for Assurance. Each party to this Agreement undertakes the obligation that the other's
expectation of receiving due performance will not be impaired. When reasonable grounds for
insecurity arise with respect to the performance of either party, the other may in writing demand
adequate assurance of due performance and until such assurance is received may, if commercially
reasonable, suspend any performance for which the agreed return has not been received.
"Commercially reasonable" includes not only the conduct of a party with respect to performance
under this Agreement, but also conduct with respect to other agreements with parties to this
Agreement or others. After receipt of a justified demand, failure to provide within a reasonable
time, but not exceeding thirty (30) days, such assurance of due performance as is adequate under
the circumstances of the particular case is a repudiation of this Agreement. Acceptance of any
improper delivery, service, or payment does not prejudice the aggrieved party's right to demand
adequate assurance of future performance. Nothing in this Article limits County’s right to
terminate this Agreement pursuant to Article 4.

11. Assignment and Delegation. Neither party hereto shall assign, delegate, sublet, or transfer
any interest in or duty under this Agreement without the prior written consent of the other, and no
such transfer shall be of any force or effect whatsoever unless and until the other party shall have

so consented.

12. Method and Place of Giving Notice, Submitting Bills and Making Payments. All notices,
bills, and payments shall be made in writing and shall be given by personal delivery or by U.S.
Mail or courier service. Notices, bills, and payments shall be addressed as follows:

TO: COUNTY: Chris Seppeler
Sonoma County Permit & Resource

Management Department

2550 Ventura Avenue

Santa Rosa, CA 95403
707-565-8353
Chris.Seppeler@sonoma-county.org
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TO: CONSULTANT: Katherine Green
Rincon Consultants, Inc.
4825 J Street, Suite 200
Sacramento, CA 95819
916-706-1374, extension 2008
kgreen@rinconconsultants.com

When a notice, bill or payment is given by a generally recognized overnight courier service, the
notice, bill or payment shall be deemed received on the next business day. When a copy of a
notice, bill or payment is sent by facsimile or email, the notice, bill or payment shall be deemed
received upon transmission as long as (1) the original copy of the notice, bill or payment is
promptly deposited in the U.S. mail and postmarked on the date of the facsimile or email (for a
payment, on or before the due date), (2) the sender has a written confirmation of the facsimile
transmission or email, and (3) the facsimile or email is transmitted before 5 p.m. (recipient’s time).
In all other instances, notices, bills and payments shall be effective upon receipt by the recipient.
Changes may be made in the names and addresses of the person to whom notices are to be given
by giving notice pursuant to this paragraph.

13. Miscellaneous Provisions.

13.1 No Waiver of Breach. The waiver by County of any breach of any term or promise
contained in this Agreement shall not be deemed to be a waiver of such term or provision or
any subsequent breach of the same or any other term or promise contained in this Agreement.

13.2 Construction. To the fullest extent allowed by law, the provisions of this Agreement
shall be construed and given effect in a manner that avoids any violation of statute, ordinance,
regulation, or law. The parties covenant and agree that in the event that any provision of this
Agreement is held by a court of competent jurisdiction to be invalid, void, or unenforceable,
the remainder of the provisions hereof shall remain in full force and effect and shall in no way
be affected, impaired, or invalidated thereby. Consultant and County acknowledge that they
have each contributed to the making of this Agreement and that, in the event of a dispute over
the interpretation of this Agreement, the language of the Agreement will not be construed
against one party in favor of the other. Consultant and County acknowledge that they have
each had an adequate opportunity to consult with counsel in the negotiation and preparation of

this Agreement.

13.3 Consent. Wherever in this Agreement the consent or approval of one party is required to
an act of the other party, such consent or approval shall not be unreasonably withheld or

delayed.

13.4 No Third Party Beneficiaries. Nothing contained in this Agreement shall be construed
to create and the parties do not intend to create any rights in third parties.
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13.5 Applicable Law and Forum. This Agreement shall be construed and interpreted
according to the substantive law of California, regardless of the law of conflicts to the contrary
inany jurisdiction. Any action to enforce the terms of this Agreement or for the breach thereof
shall be brought and tried in Santa Rosa or the forum nearest to the city of Santa Rosa, in the
County. of Sonoma.

13.6 Captions. The captions in this Agreement are solely for convenience of reference. They
are not a part of this Agreement and shall have no effect on its construction or interpretation.

13.7 Merger. This writing is intended both as the final expression of the Agreement between
the parties hereto with respect to the included terms and as a complete and exclusive statement
of the terms of the Agreement, pursuant to Code of Civil Procedure Section 1856. No
modification of this Agreement shall be effective unless and until such modification is

evidenced by a writing signed by both parties.

13.8. Survival of Terms. All express representations, waivers, indemnifications, and
limitations of liability included in this Agreement will survive its completion or termination
for any reason.

13.9 Time of Essence. Time is and shall be of the essence of this Agreement and every
provision hereof.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the
_ Effective Date.

RINCON CONSULTANTS, INC. COUNTY OF SONOMA

By: -.ﬂ%‘ By: ﬁw é/%

Tennis Wick, Director Permit and Resource
Name:’Z edday pr-ﬁ’r-' Management Department

Title: 1 CE Prec 1Dgr-

Date: 'Z/? o7
APPROVED AS TO FORM FOR COUNTY"

Byk ‘?—j

County Counsel

Date: - /O/Zf/Z(

Date: h/z E’{/Z-l
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Exhibit A
Scope of Work

Project Description

The County occupies numerous County-owned and leased properties and facilities. Most
of these locations are underutilized, well past useful life, and suffer from long-term
deferred maintenance challenges. County costs to operate its property portfolio have grown
as facilities have aged, and deferred maintenance obligations have increased. As County
government has grown over the 60 years since the County main campus was built, space
needs have driven the County to lease multiple off-campus commercial office spaces. As
aresult, County service delivery is hampered; County property is underutilized; operations
are inefficient; and capital and operational costs—especially for leased space—are
excessive.

Multiple studies have concluded that redevelopment of the County’s main campus could
provide new office space and services configurations and potential enhancements, such as
a parking garage, housing, and revenue-generating mixed-use office and retail spaces. A
campus redesign would improve service delivery as well as reduce overall operating and
other expenses.

To that end, the County has been studying several locations for its new Government Center.
A preferred location has been preliminarily identified subject to future CEQA review: the
Sears site downtown, and an alternative location, which would redevelop the existing
County administration center. The County will need to undergo CEQA compliance to
evaluate and identify the project’s potentially significant effects on the environment,
analyze potential alternatives, and determine measures to reduce potentially significant
impacts to the degree feasible. The proposed project also includes a 100-unit hotel
component located on the “La Plaza” site.

Rincon will prepare an EIR pursuant to CEQA and the CEQA Guidelines to analyze the
environmental impacts as described below, examining environmental impacts associated
with the redevelopment of each site at the same level of detail. Rincon has teamed with
Fehr & Peers to prepare a transportation analysis and Environmental Vision to prepare
visual simulations, which are crucial to the Visual Assessment. Additionally, all
deliverables for public review will adhere to the County’s accessibility standards and ADA
standards. Rincon technical authors and staff are fully trained in this compliance. Each EIR
draft deliverable will include five bound and one unbound hard copy, along with electronic
Word and PDF formats.

Scope of Work

Task 1 Project Kick off and Environmental Setting
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The project kickoff meeting will convene County staff and the Rincon team to introduce
the project, clarify the scope of work and process, establish methods of communication,
and refine the project schedule. The project kickoff meeting will occur virtually. During
the kickoff meeting, details of project schedule and deliverables will be determined,
including the timing of the Initial Study’s publication.

Task 1 Deliverables

1. Kickoff meeting and a finalized project scope and budget

Task 2 Environmental Review Scoping

Rincon will prepare a preliminary Project Description after receiving all necessary project
information. After incorporating County review comments on the preliminary Project
Description, Rincon will draft a Notice of Preparation (NOP) in consultation with staff.
The NOP is intended to alert other public agencies about the undertaking and to solicit their
input on the scope and content of the environmental information to be included in the EIR.
The NOP will consist of a one-page form letter with a brief description of the scope of the
project, a map of the project area of the land use proposals, the probable environmental
effects of the project, and instructions for submitting comments. Rincon will submit a final
accessible PDF copy of the NOP to County staff for posting on its website and for
distribution to public agencies. The County will distribute the NOP using the County’s
NOP distribution list. Rincon will review and make suggestions regarding the list. Rincon
will file the NOP with the State Clearinghouse/Office of Planning and Research using the
online CEQASubmit portal. During the 30-day public review period for the NOP, Rincon
will conduct a virtual Public Scoping Meeting for the EIR to introduce the CEQA process
and obtain input on the EIR scope. The virtual public scoping meeting will include an
informational presentation and allow for public comment and questions. The public
scoping meeting will be recorded and made available for posting on the County website or
another online platform, with closed captioning for accessibility.

Prior to initiation of work for individual subject areas of the EIR, and following scoping,
Rincon will submit an annotated outline of the EIR and a memorandum describing the data
sources, methods, and assumptions to be used in the analysis, including software, modeling
techniques, significance thresholds, etc. The County will respond with any clarifications,
corrections, or direction required. The parties recognize that time may be required at this
point to engage with the City of Santa Rosa.

Task 2 Deliverables
1. Preliminary Project Description
2. Notice of Preparation
3. Public Scoping Meeting facilitation, including meeting materials and handouts
4. Summary report of scoping comments
5. Video recording of scoping meeting with closed captioning
6. Memorandum re Methodology

PSA - Revision G June 2016



Task 3 Initial Study and Administrative Draft EIR

Rincon will prepare an Administrative Draft EIR (ADEIR) pursuant to CEQA
requirements, comments on the NOP and scoping meeting, comments on the Memorandum
of Assumptions, and information from other relevant documents. Rincon will also prepare
an Initial Study to be included as an appendix to the EIR that scopes out impacts that will
have a less than significant impact.

The setting for each topical section will describe existing conditions relevant to the topic
and provide the groundwork for impact analysis. Rincon will clearly state the thresholds
used to determine the significance of project impacts and the basis of the thresholds. Rincon
will include thresholds in Appendix G of the CEQA Guidelines, as well as existing
regulatory standards, if applicable. Rincon will identify impacts and prepare mitigation
measures to reduce significant impacts to a less-than-significant level, when feasible. For
each potentially significant impact identified in the ADEIR, Rincon will identify mitigation
measures to avoid or reduce identified impacts. The proposed mitigation measures shall
comply with all CEQA requirements, including but not limited to CEQA Guidelines
Section 15126.4. If the details of mitigation cannot be identified in the EIR because it is
impractical or infeasible, the reasons shall be explained in the impact discussion,
performance standards shall be identified, and the means of achieving those performance
standards shall be identified in mitigation measures.

To prepare an ADEIR that meets the needs of the County and regulatory requirements of
the state, the ADEIR will comprise the following sections:

1. Executive Summary. This section will provide a summary of the entire EIR, including
a summary of impacts and mitigation measures in matrix format.
2. Introduction and Environmental Setting. The introduction will describe the purpose
of the EIR, background of the project, the scope of issues to be addressed, and present
the organization of the report. This section will include a discussion of areas where the
project was found to have no impacts (such as agricultural resources, land use and
planning, mineral resources, population and housing, and any other section found to
have no impact).
3. Project Description. The project description will contain the County’s objectives for
the project; a summary of goals, policies, programs, and development regulations; and
graphical depiction of the proposed project.
4. Analysis, Impacts, and Mitigation Measures. Analysis of impacts will include four
main components:
4.1.Setting: description of current conditions with respect to the issue in question,
including the existing regulatory environment

4.2 Impact analysis: discussion of potentially significant effects of the proposed
project, typically compared to established “thresholds of significance”

4.3.Mitigation measures: methods by which significant effects can be reduced or
eliminated

4.4 Level of significance after mitigation: discussion of whether proposed mitigation
measures would reduce impacts to below the adopted significance threshold
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5. Alternatives Analysis. As required by CEQA, the EIR will consider alternatives to the
proposed project. These will likely include additional project scenarios that are oriented
around addressing identified significant impacts of the proposed project. Up to three
alternatives, including the “no project” alternative will be studied. These will be
developed in coordination with County staff. The alternatives analysis may be less
detailed than the project analysis but will identify the magnitude of each impact and
associated mitigation requirements.

6. Other CEQA Sections. The EIR will provide, in addition to the sections discussed
above, all other required CEQA sections, including, but not limited to, areas of known
controversy, growth inducement effects, and significant unavoidable impacts.

The EIR will address all issue topics listed in Appendix G of the CEQA Guidelines. These
issues will include, but not be limited to:

1. Aesthetics. The aesthetic analysis will consider such issues as alteration of public
views, changes in visual character, increased light and glare, and shadowing. The
analysis will focus on maintaining the existing visual character of the individual
communities surrounding the project sites. Rincon has retained Environmental
Vision, described further in Section 5, Identification of Subcontractors, to prepare
a visual assessment. The Visual Assessment will be prepared pursuant to the
County’s most recent Visual Assessment Guidelines, as described below under
Visual Assessment Study. CEQA-compliant mitigation will be identified if the
project impact is significant.

2. Air Quality. This section will be prepared in accordance with Bay Area Air Quality
Management District (BAAQMD) Guidelines. The existing air quality conditions
in the San Francisco Bay Area Air Basin will be summarized. Both temporary
construction effects and long-term regional effects will be quantified using the
California Emissions Estimator Model (CalEEMod) Version 2020.4.0 and
compared to BAAQMD thresholds. CalEEMod modeling outputs will be included
as an appendix to the EIR. The potential for the project to result in localized air
quality impacts to sensitive receptors and to cause odor impacts to off-site uses will
be analyzed. In addition, the project will be reviewed for compliance with the
BAAQMD Clean Air Plan. CEQA-compliant mitigation will be identified if the
project impact is significant.

3. Biological Resources. Rincon will conduct a biological resources impact
assessment to address potential impacts to special-status biological resources from
project development. The assessment will consist of a literature review and site
reconnaissance survey to document existing biological conditions and evaluate the
sites for the potential to support sensitive biological resources. Rincon will base the
analysis on a review of existing reports, project plans, aerial imagery, agency
databases (i.e., California Natural Diversity Database and U.S. Fish and Wildlife
Service, Information for Planning and Conservation [[PaC] database), available
technical reports, and the reconnaissance survey. The results of the analysis will be
presented in the biological resources section of the EIR, and a separate technical
biological resources report will not be prepared. The biological resources section
of the EIR will outline the existing biological conditions at the project sites,
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document the potential for special-status or sensitive biological resources to occur
at the sites, and assess the potential impacts to those sensitive resources (including
nesting birds, potentially jurisdictional waters and wetlands, wildlife corridors,
sensitive vegetation communities and special-status plant and animal species). The
impact assessment will address potential impacts that may be considered significant
under CEQA. CEQA-compliant mitigation will be identified if the project impact
is significant.

4. Cultural Resources. As part of a cultural resources investigation, Rincon will
conduct a search of the California Historical Resources Information System
(CHRIS) at the Northwest Information Center (NWIC) located at Sonoma State
University using a 0.5-mile search radius surrounding the County Administration
Center Site and the Sears Site. The records search will reveal the nature and extent
of cultural resources work previously conducted within the sites and their adjacent
vicinity. Rincon assumes NWIC direct expenses will not exceed $2,000. Rincon
will additionally contact the California Native American Heritage Commission
(NAHC) and request a review of the Sacred Lands File (SLF) to determine the
presence of known Native American sacred sites in the vicinity of the two above-
noted sites. Informal Native American outreach will not be conducted. However,
Rincon assumes that the county will require assistance with Assembly Bill (AB) 52
consultation. Rincon will provide the county with support as needed and directed
during the AB 52 process by drafting consultation letters and supplying a
consultation tracking table that pertain to performing meaningful consultation.
County officials will be the lead in all government to government communications
with tribes, unless Rincon is otherwise directed by the County. All consultation
records shall be kept confidential in segregated files. For the purposes of the project
budget, the scope includes attendance at two virtual meetings in support of AB 52
consultation.

Rincon will conduct a pedestrian cultural resources field survey of the County
Administration Center Site and the Sears Site. In accordance with California Office
of Historic Preservation (OHP) guidance, built environment properties within the
chosen site that are over 45 years of age will be recorded and evaluated for historical
significance on California Department of Parks and Recreation 523 Series forms
(DPR forms). Rincon understands that the proposed site options encompass
portions of the existing County Administration Center and Santa Rosa Plaza. The
number of buildings that will be recorded and evaluated will vary depending on the
final conceptual design for each of the sites. This scope therefore includes the
recordation and evaluation of one existing civic development (County
Administration Center, which consists of up to 10 buildings with an associated use
and developmental history) and up to four individual properties for historical
resources eligibility. The new city hall development is outside the scope of the
current project at that the City of Santa Rosa Civic Center will not need to be
recorded and evaluated. A maximum of five sets of DPR forms will be prepared.
Rincon will prepare a cultural resources technical report summarizing the results of
the efforts described above and presenting findings and recommendations as
needed. The report will be used to inform the CEQA analysis presented in the EIR
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and will include the development of mitigation measures as necessary. The report
and DPR forms will be submitted to the NWIC in accordance with Rincon’s CHRIS
access agreement.

5. Energy. Rincon will evaluate the potential of the project to result in significant
environmental impacts due to wasteful, inefficient, or unnecessary consumption of
energy resources or obstruction of a state or local plan for renewable energy or
energy efficiency. The analysis will include a background discussion of state and
regional energy consumption and will consider both construction-related and
operational energy demand from the new Government Center. Anticipated
construction energy demand will be based on equipment fuel consumption, as
modeled in CalEEMod for the project, which the County Board of Supervisors has
directed be Net Zero in terms of energy consumption. Operational energy demand
will also be obtained from CalEEMod, which provides natural gas and electricity
demand for the project. Finally, Rincon will assess project consistency with
applicable state or local renewable energy or energy efficiency plans. CEQA-
compliant mitigation will be identified if the project impact is significant.

6. Geology and Soils. This section will discuss the potential for geologic hazards,
including fault rupture, ground shaking, landslides, liquefaction/slope stability,
erosion, and subsidence. It will rely on existing information, including the County
of Sonoma Hazard Mitigation Plan and General Plan Public Safety Element.

This section will also discuss impacts to potential paleontological resources on the
project sites. Rincon will conduct a paleontological resources study to identify the
geologic units that may be impacted by project development, determine the
paleontological sensitivity of geologic unit(s) within the project sites, assess
potential for impacts to paleontological resources from development of the
proposed project, and recommend mitigation measures to avoid or mitigate impacts
to scientifically significant paleontological resources. The study will be designed
to support applicable environmental review and will include a museum locality
search and review of existing geologic maps, online museum databases, and
primary literature regarding fossiliferous geologic units in the project vicinity and
region.

Rincon will summarize the results of the literature review and locality search,
provide a discussion of the regional geology and the geologic unit(s) present within
the project sites, characterize the paleontological sensitivity of the geologic units
present within the project site using the Society of Vertebrate Paleontology’s
paleontological sensitivity classification system, assess the potential for significant
impacts to scientifically important paleontological resources under state and federal
guidelines, and provide management recommendations for avoiding or reducing
impacts to paleontological resources from project development as necessary.

CEQA-compliant mitigation will be identified if the project impact is significant.

7. Greenhouse Gas Emissions. This analysis will consider the proposed project’s
potential contribution to cumulative impacts related to greenhouse gas (GHG)
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emissions and climate change. An overview of the current regulatory framework
regarding GHGs/climate change including Senate Bill (SB) 32, Assembly Bill (AB)
32, SB 97, Executive Order B-55-18, and SB 375, as well as adopted amendments
to the CEQA Guidelines, will be described. GHG emissions from both construction
and operations will be calculated using CalEEMod Version 2020.4.0 and compared
to GHG thresholds to be identified in consultation with the County. The VMT
assumptions in the EIR’s traffic discussion and GHG discussion shall be consistent.
The derivation of thresholds will be described in light of state and local targets
(including those established in Resolution 18-0166 of the Board of Supervisors).
Modeling outputs will be included as an appendix to the EIR. CEQA-compliant
mitigation will be identified if the project impact is significant.

8. Hazards and Hazardous Materials. This section will discuss the potential for
impacts relating to hazardous materials transport, storage, and use, as well as
hazards such as contaminated sites. It will rely on information from the County of
Sonoma Hazard Mitigation Plan and the Public Safety Element of the General Plan,
in addition to data available from the State Water Resources Control Board,
California Environmental Protection Agency, and California Department of Toxic
Substances Control. The hazards and hazardous materials assessment is described
below under Hazardous Materials Study. CEQA-compliant mitigation will be
identified if the project impact is significant.

9. Hydrology and Water Quality. The hydrology and water quality analysis will
evaluate potential impacts relating to hydrological conditions and flooding as well
as potential impacts to surface and groundwater quality. The section will rely on
locally available information from Sonoma County Water Agency, North Coast
Regional Water Quality Control Board, and other local agencies. Analysis will
identify if the project sites are at risk from flooding and potential impacts to existing
drainage patterns and groundwater supply from development projected under the
project. CEQA-compliant mitigation will be identified if the project impact is
significant.

10. Noise. The noise analysis will examine both construction noise and long-term
operational noise pursuant to the County’s Guidelines for Preparation of Noise
Analysis, and any other direction from the County. The noise analysis will include
conducting a field survey to measure ambient noise levels at adequate
representative locations within and near the project sites. An analysis of
construction activities will be conducted to assess noise and vibration levels at
adjacent properties, based on equipment types and operations provided by the
applicant. Vibration levels will be calculated in terms of peak particle velocity for
structural evaluations and for human annoyance evaluations. Vehicular traffic noise
levels from project-generated traffic will be estimated using the Federal Highway
Administration Traffic Noise Model acoustic algorithms. Noise levels will be
calculated from on-site stationary sources (e.g., HVAC units) to off-site receivers.
A programmatic-level noise analysis will be prepared for the housing component
of the project.

CEQA-compliant mitigation will be identified if the project impact is significant.
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11. Public Services and Recreation. This section will address potential impacts
relating to police protection and fire protection services, schools, and parks and
recreational facilities. This section will use existing information and information
from service providers to determine service levels and existing and projected gaps
in service that may result from anticipated development of the proposed project.
CEQA-compliant mitigation will be identified if the project impact is significant.

12. Transportation and Circulation. Rincon has retained Fehr & Peers, described
further in Section 5, Identification of Subcontractors, to assist with this analysis.
Fehr & Peers will prepare a transportation impact analysis (TIA) to inform and the
Transportation and Circulation section of the EIR. The TIA is described below
under Transportation Impact Assessment. Level of Service analysis will not be
included in the EIR. CEQA-compliant mitigation will be identified if the project
impact is significant.

13. Tribal Cultural Resources. Under AB 52, the County, as the lead agency, is
required to begin consultation with California Native American tribes that are
traditionally and culturally affiliated with the project area prior to the release of the
EIR. As described under Cultural Resources, above, Rincon will assist the County
with consultation for AB 52 by requesting a consultation list from the NAHC and
providing other support if necessary. County officials will be the lead in all
government to government communications with tribes, unless Rincon is otherwise
directed by the County. All consultation records shall be kept confidential in
segregated files. This task includes time for participation by Rincon in two
consultation meetings with the County and a consulting tribe, if necessary. Upon
completion of AB 52 consultation, Rincon will complete the tribal cultural
resources section of the EIR, which will include collection of regional background
information on tribal cultural resources that could be affected by the project. The
collected information will include a NAHC Sacred Lands File search, reviews of
regional ethnographic information, information from relevant past projects, and
information provided through government-to-government tribal consultation AB
52,

14. Utilities and Service Systems. This section will discuss potential impacts to water
supply and service systems, wastewater conveyance and treatment systems, and
solid waste collection and disposal systems. The evaluations of service systems will
utilize the existing information from the Sonoma County Water Agency and City
of Santa Rosa. Rincon will review the pertinent water and sewer planning
documents for each Agency, including Master Plans, Urban Water Management
Plans and Water Supply Assessments. Water and wastewater service demand from
the proposed project will be compared to available water supply and wastewater
treatment capacity. Project demand for solid waste disposal will also be evaluated
in comparison to available capacity. CEQA-compliant mitigation will be identified
if the project impact is significant.

15. Wildfire. This section will discuss potential impacts relating to development in
urbanized areas and associated fire risk using information from the California
Department of Forestry and Fire Protection and the County of Sonoma Hazard
Mitigation Plan, the Public Safety Element of the General Plan, and City of Santa
Rosa fire planning documents to the extent applicable, with consideration of
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wildfires in the past few years throughout the County. CEQA-compliant mitigation
will be identified if the project impact is significant.

Approaches to the impact analysis for the EIR will be discussed with County staff and
involve issues raised by responsible and trustee agencies and will be consistent with the
assumptions and methodologies used in recent EIRs in the County to the extent appropriate.
In general, the impact analysis will focus on the issues present in the County and likely to
be affected or impacted by the proposed project. The level of detail in the analysis shall be
appropriate relative to the comments raised in the CEQA process and relevance of the

impact to the project.

A Mitigation Monitoring and Reporting Program (MMRP), consisting of a separate list of
all proposed mitigation measures, will also be developed. The MMRP will be provided in
a format designed for use by planners, environmental monitors, or code enforcement
officers. Essentially, this plan will take the form of a detailed table that describes:

Persons/agencies responsible for monitoring compliance with each condition
Timing when monitoring must occur

Frequency of monitoring

Criteria to be used to determine compliance with conditions

AW

Technical Studies

1. Visual Assessment

Environmental Vision will prepare an analysis of the proposed project’s visual impacts.
Using advanced computer modeling and rendering techniques, Environmental Vision will
produce accurate, photo-based conceptual simulations to illustrate future building massing
associated with the Sonoma County Government Center as seen from representative public
viewpoints. Environmental Vision will collect and review pertinent information including
current project maps and drawings and additional information outlined below.
Environmental Vision will confer with project team regarding location of preferred
viewpoint locations for visual simulation.

Environmental Vision will conduct a visit to each site to photograph the site and
surroundings. Using a digital single lens reflex (SLR) camera, photograph the sites from
key public viewpoints. Basemap annotation, photo log sheet and GPS recording will be
employed to document viewpoint locations. Prior to conducting site photography, consult
with project team regarding location of potentially sensitive viewing locations. For cost
estimating purposes, one site photography trip and up to 8 candidate review photographs
are included per site. Photographs will be taken during daylight hours.

Environmental Vision will submit a set of review photographs with a viewpoint location
map for review and approval. Environmental Vision will coordinate with project team to
select a total of three simulation photographs. Using advanced computer modeling and
rendering techniques, Environmental Vision will produce conceptual visual simulations to
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portray the massing or general appearance of the proposed Sonoma County Government
Center. The simulation images will be presented as “before” and “after” views showing the
appearance of future development superimposed on selected photographic views. The
simulation images will portray proposed building massing and may include proposed
landscaping. The graphic style of the conceptual simulations will be coordinated with the
building team and may include floor level demarcation or window openings. Example
renderings can be presented to the team for discussion. The visual simulations will be based
on project data provided to Environmental Vision. The simulation viewpoints and
photographs will be approved by the project team and incorporated into the EIR.

Additionally, Environmental Vision will produce a shadow analysis of the proposed project
based on computer modeling of shadow effects associated with the proposed building
massing using project design assumptions developed for the visual simulations. Times of
day and sensitive locations for the analysis will be confirmed with the project team.
Shadows for three times of day (9 am, 12 noon, and 3 pm) will be shown at three times of
year: winter and summer solstices (December 21 and June 21), when the sun is at its lowest
and highest, and spring and fall equinoxes (March 21 or September 21), when day and
night are of equal length. A total of nine black and white diagrams showing existing and
net new project shadow patterns will be produced. The diagrams will be based on computer
modeling of shadow effects associated with the proposed building massing. A brief written
summary of technical methodology and assumptions will also be prepared if requested.

2. Health Risk Assessment

Construction Health Risk Assessment

Particulate emissions from off-road diesel equipment and other air toxics associated with
site construction could temporarily impact nearby sensitive receptors. Given the project’s
proximity to sensitive receptors, Rincon will prepare two construction Health Risk
Assessments (HRA) quantifying potential health impacts associated with temporary
construction activities from both potential project sites (i.e., County Administration Center
site and the Downtown Santa Rosa sites).

The construction HRAs will rely upon the California Emissions Estimator Model
(CalEEMod) run prepared in support of the Air Quality and Greenhouse Gas sections, as
well as site-specific dispersion modeling, which will be prepared in compliance with the
Bay Area Air Quality Management District’s (BAAQMD) Health Risk Assessment
Modeling Protocol (2020) and other applicable guidance as appropriate. The construction
HRA will consider emission of diesel particulate matter and fugitive particulate matter
(PM>5) associated with both on-site emissions from construction equipment and off-site
hauling emissions, as appropriate. Rincon will determine average annual concentrations
during the construction period at the nearest sensitive receptors.

Chronic and carcinogenic health risk calculations will be based on standardized equations

from contained in the State Office of Environmental Health Hazard Assessment Guidance
(OEHHA) (2015) using either in-house spreadsheets or the revised Hotspots Analysis and
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Reporting Program Version 2 (HARP 2) available from California Air Resources Board.
If health risks are found to exceed BAAQMD significance criteria, Rincon will identify
any feasible construction mitigation measures to reduce the severity of health risk impacts
to off-site receptors and proposed on-site residences. Additionally, Rincon will use
BAAQMD screening tools to evaluate cumulative health risk at the maximally exposed
individual receptor, in accordance with BAAQMD health risk guidelines. The
methodology and results of the construction HRA would be included in the Air Quality

EIR section.
Roadway Health Risk Assessment

Although not required by CEQA, a health risk assessment (HRA) will be prepared to
analyze the potential health risks associated with exposure to diesel particulate matter, a
toxic air contaminant, from vehicles traveling on United States Route 101 (Highway 101,
Redwood Highway) at the location of Housing Complex A at the existing County
administration center site. The mainline center line of Highway 101 is approximately 180
feet west of the Housing Complex A project site boundaries. Note that the nearest project
site boundary from Housing Complex B is approximately 1,500 feet from Highway 101,
thus, based on the adequate distance between the source and the proposed housing, a
roadway HRA is not proposed for this complex.

Readily available data, such as Caltrans truck traffic data for highways or provided
volumes from a project-specific traffic assessment, will used in the analysis. The dispersion
of toxic air contaminants will be determined through the use of Hotspots Analysis and
Reporting Program Version 2 (HARP 2) software developed by the California Air
Resources Board and the United States Environmental Protection Agency’s air dispersion
model, the AMS/EPA Regulatory Model (AERMOD). Chronic and carcinogenic health
risk calculations will be based on the Office of Environmental Health Hazard Assessment’s
2015 Risk Assessment Guidelines using either in-house spreadsheets or the revised HARP
2 available from the California Air Resources Board. If health risk exceeds from Highway
101 exceed the BAAQMD significance criteria, Rincon will recommend feasible
mitigation measures, such as heating, ventilation, and air conditioning (HVAC) filters, to
reduce exposure of proposed residents.

3. Hazardous Materials Study

Rincon will perform a Preliminary Hazardous Materials Study to identify potential impacts
from hazardous materials and wastes associated with both sites. This study will include a
site reconnaissance and a preliminary review of potential hazards associated with both sites
that may affect the environment and demolition/construction of the project, including:

e identification of known on-site and adjacent releases (including Cortese sites)
through a review on online resources (DTSC-Envirostor and RWQCB-Geotracker)

e solid waste landfills
e California Geologic Energy Management Division wells

e buried hazardous material pipelines
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e perfluorooctanoic acid/perfluorooctanesulfonic acid investigations.

As available, historical fire insurance maps (if available), or historical city directories,
provided by Environmental Data Resources/Lightbox will be reviewed to identify areas of
past industrial or hazardous material land uses.

Based on Rincon’s preliminary review of the downtown subject parcels, several buildings
appear to have been constructed between 1968-1982; therefore, hazardous building
materials may be present including, but not limited to, asbestos containing materials, lead
based paint, and polychlorinated bi-phenyls in oils and light ballasts.

Interviews and other historical records (aerial photographs, topographic maps, building
permits) will not be reviewed as part of this research effort. Our report will provide a
general summary of the hazardous materials that might be encountered during project
demolition and/or construction and recommendations for further assessment, if necessary.
Rincon will provide an electronic version of the Preliminary Hazardous Materials Study
and attachments in PDF format; paper copies of these documents will not be submitted.

4. Transportation Impact Analysis

A CEQA VMT analysis that is consistent with the State Office of Planning and Research’s
(OPR) Technical Advisory on Evaluation Transportation Impacts in CEQA generally
requires that each part of the project be analyzed by its constituent land uses; this analysis
will include the reduction in VMT from compatible land uses. As a regional serving use,
the Sonoma County services component of the project may be broken down into an
employment-based analysis and a regional service-based analysis. The employment-based
analysis would be completed on the basis of total home-based-work “commute” VMT per
worker, and the regional service-based analysis would be completed on the basis of net
change in VMT. An alternative analysis method could include an assessment of total VMT
— this method would be particularly streamlined in the case of a downtown Santa Rosa
preferred alternative. If the County includes residential uses in the project, the addition of
residential or other uses on-site would be analyzed using the relevant metrics, methods and
thresholds using the SCTA model (similar to other projects throughout the County). While
combined metrics (e.g., VMT per service population) may be feasible for use in this
application, consistency with the Technical Advisory approach provides additional
environmental sensitivity to the analysis and will provide additional defensibility by
directly leveraging the substantial evidence provided as part of OPR’s efforts in the
development of the Technical Advisory.

Because of the unique nature of County government services, the SCTA model may not
precisely predict the regional pull of travel demand associated with the concentration of
County government services. Fehr & Peers will supplement the SCTA model with location-
based services “Big Data” to help the model reflect the unique trip making characteristics
of the SCTA model. Because the SCTA model was built with Big Data in mind, this
approach will enhance the predictive power of the SCTA model relative to the need to
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produce defensible VMT estimates for the CEQA Transportation, Greenhouse Gas, and
Air Quality sections.

Fehr & Peers will prepare base year (2019) and Cumulative year (2040) No Project and
Plus Project estimates of CEQA VMT efficiency metrics. The estimates will be prepared
using model runs from the newest version of the Sonoma County Transportation Authority
(SCTA) travel demand model. The Plus Project model runs will include modifications to
the land use and transportation system to reflect the project description for each of the
project sites.

In recognition of the unique travel demand characteristics of the County Government
Center, Fehr & Peers will purchase and analyze up to 50 zones of StreetLight Data origin-
destination data. This data will provide a better understanding of travel patterns to/from the
County Government Center and will be used as a check for the SCTA origin-destination

pattern for the proposed project.

The relevant VMT per capita and/or total VMT metrics results for the project will be
compared to CEQA thresholds of significance developed using guidance from the OPR
Technical Advisory. (The “regional” average used shall be based on the MPO, not the
county.) If significant CEQA impacts are found, Fehr & Peers will propose a VMT
mitigation measure consisting of transportation demand management (TDM) strategies
that could be applied to the program. The efficacy of these strategies will be based, in part,
on Fehr & Peers’ recent research conducted in conjunction with the California Air
Resources Board (CARB) which supplements the TDM effectiveness data published by

CAPCOA.

Using the data described above, Fehr & Peers will quantitatively analyze both the existing
County Government Center complex and the Sears site and will qualitatively analyze up to
three project alternatives. The analysis will include a qualitative discussion of how
differences in location or project elements may affect the outcomes of the CEQA VMT
analysis. If a quantitative analysis is required, a scope and budget amendment will be
required.

The proposed site plans will be reviewed to evaluate multimodal site access and on-site
circulation. Specifically, Fehr & Peers will review the project site plan in terms of:

e Site access and interface with public roadway network including adequacy of turn-
pocket lengths, driveway throat lengths, sight distance and operations

e Emergency vehicle access and circulation

e Vehicular circulation within the site

e Public parking layout within the site

e Public parking supply adequacy to accommodate projected demand

e Pedestrian access and circulation within and adjacent to the site

e Bicycle access and circulation within and adjacent to the site
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Fehr & Peers will also qualitatively evaluate the off-site pedestrian, bicycle and transit
network to determine if the proposed project would result in CEQA impacts to these
facilities. Fehr & Peers will prepare a transportation impact analysis (TIA) report that will
document the data, analysis, calculations and results of the work described in this task. The
TIA will be summarized in the EIR and included as an appendix.

Fehr & Peers will complete a separate and informational only, non-CEQA circulation
system analysis per the County’s Guidelines for Traffic Studies and/or City of Santa Rosa
Guidelines. The circulation system analysis will be in a separate report from the CEQA
report. It is assumed that ten study intersections would be included in the analysis for each
of the two sites. Traffic volume data will be requested from the County of Sonoma and
City of Santa Rosa, but for the purposes of'this scope it is assumed that Fehr & Peers would
need to collect 20 total traffic counts for the circulation system analysis.

Intersection operations Levels of Service (LOS) will be calculated for the study
intersections for the weekday AM peak hour, weekday PM peak hour and Saturday midday
peak hour using methodologies from the Highway Capacity Manual, 6th Edition as applied
in the Synchro software analysis package. The circulation analysis will include an analysis
of Existing, Existing plus Project, Cumulative (Year 2040) and Cumulative plus Project
Conditions. Cumulative conditions volumes will be based on information from the SCTA
travel demand model. Plus Project scenario traffic volumes will be based on trip generation
calculations (using data from the ITE Trip Generation Manual, 10th Edition); these
estimated project trips will be distributed through the roadway system and assigned to
turning movements at the study intersections. Plus Project scenario operations will be
compared against the relevant No Project scenario to assess if the project results in new
deficiencies using criteria identified in the Guidelines for Traffic Impact Studies and/or
City of Santa Rosa Guidelines; if new deficiencies are found to occur, improvement
measures will be identified to remedy the deficiencies.

The VMT discussion and findings will be included in the EIR. The LOS discussion will
not be incorporated into the EIR. A stand-alone technical memorandum will be prepared
to document the data, analysis, calculations, and results of the informational (non-CEQA)
circulation system analysis. This scope includes one draft memo and one final memo
responding to one round of consolidated comments (up to 8 hours of staff time to respond

to comments).

Task 3 Deliverables

Annotated ADEIR outline

ADEIR (ten bound and one unbound hard copy, Word, and PDF)
Draft MMRP

Visual Assessment

Health Risk Assessment

Transportation Impact Analysis

Hazardous Materials Study (Word and PDF)

N AW~
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Task 4 Screen Check Draft EIR

Rincon will incorporate Permit Sonoma staff input into the ADEIR. County will provide
consolidated, non-contradictory comments. After addressing County comments, Rincon
will prepare a clean copy of the Screen Check Draft EIR. Rincon will provide the Screen
Check version in digital format and one hard copy.

Task 4 Deliverable

1. Screen Check Draft EIR (PDF format)

Task 5Public Draft EIR

Rincon will prepare and distribute the required copies of the Draft EIR to the State
Clearinghouse via CEQASubmit, including all required accompanying forms, such as the
Notice of Completion. Rincon will also file the Notice of Availability (NOA) of the Draft
EIR with the Sonoma County Clerk. County staff will distribute the NOA of the Draft EIR
to responsible agencies, trustee agencies, and interested organizations, and persons. County
will be responsible for required newspaper ads and other public noticing of the document’s
availability, such as radius-label mailing or on site posting. As required by California law,
the Draft EIR will be circulated for public review for a minimum of 45 days. Rincon will
provide County staff with digital copies of the Draft EIR to be made available on the Permit
Sonoma website to facilitate public access. Comments received during the public review
period will be compiled for later responses. Rincon will attend and can present at up to
three public meeting/hearings on the Draft EIR. For purposes of this scope, we have
assumed five bound and one unbound hard copy of the Public Draft EIR, along with
electronic Word and PDF formats.

Task 5 Deliverables

1. Draft EIR (five bound and one unbound hard copy, Word, and PDF)
2. List of comment letters and commenting entities (digital format)
3. Compilation of comments received (digital format)
4. Hearing materials, slides, handouts, diagrams, etc.
Task 6 Final EIR

Rincon will complete the Final EIR after the review period has closed and all comments
submitted during that period have been received. Comments will be numbered and
responded to pursuant to CEQA Guidelines. The Final EIR will include corrections to the
Draft EIR, response to comments, and the MMRP.

The parties agree that if more than 120 hours of Rincon professional staff time is required,

and if there is insufficient funding to complete the required work under the contract, that
the parties will agree to a contract amendment utilizing the existing rate structure.
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Rincon will prepare a Screen Check Final EIR incorporating, where appropriate,
edits/errata to the Draft EIR based on the response to comments, as well as edits to the
MMRP for County staff review and confirmation followed by a Final EIR after
incorporating direction from County staff. If requested, Rincon will provide all findings
and statements of overriding consideration. Rincon will provide ten bound and one
unbound hard copy of the Final EIR, along with electronic copies of the document in Word
and Adobe PDF format.

Task 6 Deliverables

1. Administrative Draft Final EIR (includes response to comments)
2. Screen Check Final EIR

3. Final EIR

4. MMRP

Task 7 Final EIR Presentation

Rincon will attend three public hearings total to consider the certification of the Final EIR
and adoption of the project. Rincon will prepare a presentation summarizing the findings
of the EIR to present to the Planning Commission and/or Board of Supervisors and the
public to complement the staff report. The Planning Commission will consider the
comments made during the public hearings and, at the conclusion of the second hearing,
will make recommendations to the Board of Supervisors regarding the Final EIR. The
Board of Supervisors will consider the Planning Commission's recommendations and the
comments made at the public hearings. At the conclusion of the hearings, the Board of
Supervisors will determine whether to certify the Final EIR and adopt/approve the project.
Within 1 day of Final EIR certification and project approval, Rincon will submit the draft
Notice of Determination to County staff for delivery to the County Clerk and/or State

Clearinghouse.

Task 7 Deliverables
1. Hearing materials, slides, handouts, diagrams, etc.
2. Final EIR and MMRP (hearing copies)
3. Certified EIR and MMRP
4. Notice of Determination (PDF format)

Task 8 Project Management

Throughout the EIR process, Rincon will proactively identify issues, immediately bring
any such issues to the attention of County staff, identify potential solutions, and coordinate
with County staff as to the best course of action. Rincon will participate in regular project
management conference calls or virtual meetings with the project team to ensure that all
tasks get completed on time to adhere to the schedule. Rincon will use email
communications and have telephone conversations with County staff, as needed, during
the course of the project to ensure clear communication. Rincon will prepare monthly
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invoices with status reports documenting the progress made each month on completing the
project, and review and update the schedule when necessary.

Optional Service: NEPA Compliance

If the County determines federal funding will be provided for the new Government Center,
once the County identifies the funding source Rincon will provide support, to the extent
requested, in achieving NEPA compliance. Once funding is known and after initial
discussions with the federal agency, Rincon will prepare an additional scope and budget
for County review and approval related to NEPA’s requirements.

Work Schedule

The Rincon team is prepared to begin the work program described in this proposal
immediately upon authorization to proceed. As depicted on the chart located on the
following page, Rincon will adhere to a schedule that allows the Draft EIR to be circulated
within about 6 months from the kickoff meeting and finalized project details and the EIR
process to be concluded within approximately 12 months.
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Sonoma County
CEQA/NEPA-Related Services for the Proposed New Sonoma County Government Center

EIR Timeline
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Exhibit B
Budget and Rates

Rincon can complete the EIR for a cost not to exceed $523,141. We have included a 20
percent contingency based on County input, only to be used upon County authorization,
which will bring the total budget to $627,769. A breakdown of our cost by task is
summarized in the table below. All services would be provided on a time and expense
reimbursement basis and will be billed in accordance with our standard fee schedule for
professional services as outlined on the following pages.
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RINCON CONSULTANTS, INC.
County Government Center EIR
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Direct Cost Detail
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Standard Fee Schedule for Environmental Sciences and Planning Services
Professional, Technical and Support Personnel* Hourly Rate

Principal Il $270
Director Il $270
Principal | $250
Director | $250
Senior Supervisor I $228
Supervisor | $215
Senior Professional Il $195
Senior Professional | $179
Professional IV $164
Professional IlI $152
Professional Il $135
Professional | $120
Associate Ill $108
Associate Il $98
Associate | $90
Project Assistant $85
Senior GIS Specialist $155
GIS/CADD Specialist 11 $135
GIS/CADD Specialist | $120
Technical Editor $120
Production Specialist S98
Clerical $85

*Professional classifications include environmental scientists, urban planners, biologists, geologists, marine scientists,
GHG verifiers, sustainability experts, cultural resources experts, and other professionals. Expert witness services
consisting of depositions or in-court testimony are charged at the hourly rate of $350.

Reimbursable Expenses

Direct Cost Rates

Photocopies — Black and White $0.20 (single-sided) & $0.40 (double-sided)

Photocopies — Color $1.50 (single-sided) & $3.00 (double-sided)
Photocopies — 11 x 17 $0.50 (B&W) & $3.30 (color)

Oversized Maps $8.00/square foot

Digital Production $15/disc and $20/flash drive

Light-Duty and Passenger $85/day

Vehicles*

4WD and Off-Road Vehicles* $135/day

* $0.65/mile for mileage over 50 and for all miles incurred in employee-owned vehicles.

Other direct costs associated with the execution of a project, that are not included in the
hourly rates above, are billed at cost plus 15%. These may include, but are not limited to,
laboratory and drilling services, subcontractor services, authorized travel expenses,
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permit charges and filing fees, mailings and postage, performance bonds, sample
handling and shipment, rental equipment and vehicles other than covered by the above
charges.

Annual Escalation. Standard rates subject to annual escalation.

Payment Terms. All fees will be billed to Client monthly and shall be due and payable
upon receipt. Invoices are delinquent if not paid within 10 days from receipt or per the
contractually required payment terms.
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Equipment Day Rate

Environmental Site Assessment

Soil Vapor Extraction Monitoring Equipment S144
Four Gas Monitor $124
Flame lonization Detector $100
Photo lonization Detector $75
Hand Auger Sampler S57
Water Level Indicator, DC Purge Pump $41
UAS Drone $250
Spotting or Fiberoptic Scope $155
Pettersson Bat Ultrasound Detector/Recording Equipment $155
Sound Level Metering Field Package (Anemometer, Tripod and Digital Camera) $103
GPS (Sub-meter Accuracy) S60
Infrared Sensor Digital Camera or Computer Field Equipment $52
Scent Station $21
Laser Rangefinder/Altitude $10
Pit-fall Traps, Spotlights, Anemometer, GPS Units, Sterilized Sample Jar S8
Mammal Trap, Large/Small $1.50/$0.50
Boat (26 ft. Radon or Similar) $565
Boat (20 ft. Boston Whaler or Similar) $310
Multi Parameter Sonde (Temp, Cond, Turbidity, DO, pH) with GPS $155
Water Quality Equipment (DO, pH, Turbidity, Refractometer, Temperature) $57
Refractometer (Salinity) or Turbidity Meter S35
Large Block Nets $103
Minnow Trap 588
Net, Hand/Large Seine $10/$50
Standard Field Package (Digital Camera, GPS, Thermometer, Binoculars, Tablet, $100
Safety Equipment, and Botanic Collecting Equipment)

Remote Field Package (Digital Camera, GPS, Thermometer, Binoculars, Tablet $130
and Mifi, Delorme Satellite Beacon, 24-Hour Safety Phone)

Amphibian/Vernal Pool Field Package (Digital Camera, GPS, Thermometer, $155
Decon Chlorine, Waders, Float Tube, Hand Net, Field Microscope)

Fisheries Equipment Package (Waders, Wetsuits, Dip Nets, Seine Nets, $52
Bubblers, Buckets)

Underwater and Marine Sampling Gear (U/W Photo/Video Camera, Scuba S50/diver
Equipment (Tanks, BCD, Regulators, Wetsuits, etc.)

Marine Field Package (PFDs — Personal Flotation Devices, 100-foot Reel Tapes S50

with Stainless Carabiners, Pelican Floats, Underwater Slates, Thermometer,
Refractometer, Anemometer, Various Field Guides)

Insurance, Hazard and Safety Fees
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Equipment Day Rate

L&H Dive Insurance S50/diver
Level C Health and Safety $60/person
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Exhibit C
Insurance Requirements

With respect to performance of work under this Agreement, Consultant shall maintain
and shall require all of its subcontractors, consultants, and other agents to maintain
insurance as described below unless such insurance has been expressly waived by the
attachment of a Waiver of Insurance Requirements. Any requirement for insurance to be
maintained after completion of the work shall survive this Agreement.

County reserves the right to review any and all of the required insurance policies and/or
endorsements, but has no obligation to do so. Failure to demand evidence of full
compliance with the insurance requirements set forth in this Agreement or failure to
identify any insurance deficiency shall not relieve Consultant from, nor be construed or
deemed a waiver of, its obligation to maintain the required insurance at all times during
the performance of this Agreement.

Workers Compensation and Employers Liability Insurance
a. Required if Consultant has employees.
b. Workers Compensation insurance with statutory limits as required by the Labor
Code of the State of California.
c. Employers Liability with minimum limits of $1,000,000 per Accident; $1,000,000
Disease per employee; $1,000,000 Disease per policy.
d. Required Evidence of Insurance: Certificate of Insurance.

If Consultant currently has no employees, Consultant agrees to obtain the above-
specified Workers Compensation and Employers Liability insurance should any
employees be engaged during the term of this Agreement or any extensions of the
term.

General Liability Insurance

a. Commercial General Liability Insurance on a standard occurrence form, no less
broad than Insurance Services Office (ISO) form CG 00 01.

b. Minimum Limits: $1,000,000 per Occurrence; $2,000,000 General Aggregate;
$2,000,000 Products/Completed Operations Aggregate. The required limits may be
provided by a combination of General Liability Insurance and Commercial Excess
or Commercial Umbrella Liability Insurance. If Consultant maintains higher limits
than the specified minimum limits, County requires and shall be entitled to
coverage for the higher limits maintained by Consultant.

c¢. Any deductible or self-insured retention shall be shown on the Certificate of
Insurance. If the deductible or self-insured retention exceeds $25,000 it must be
approved in advance by County. Consultant is responsible for any deductible or
self-insured retention and shall fund it upon County’s written request, regardless of
whether Consultant has a claim against the insurance or is named as a party in any
action involving the County.

d. The County of Sonoma shall be endorsed as additional insureds for liability arising
out of operations by or on behalf of the Consultant in the performance of this
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agreement.
The insurance provided to the additional insureds shall be primary to, and non-

contributory with, any insurance or self-insurance program maintained by them.

The policy definition of “insured contract” shall include assumptions of liability

arising out of both ongoing operations and the products-completed operations

hazard (broad form contractual liability coverage including the “f* definition of

insured contract in ISO form CG 00 01, or equivalent).

The policy shall cover inter-insured suits between County and Consultant and

include a “separation of insureds” or “severability” clause which treats each insured

separately.

Required Evidence of Insurance:

i. Copy of the additional insured endorsement or policy language granting
additional insured status; and

ii. Certificate of Insurance.

Automobile Liability Insurance

a.

b.

Minimum Limits: $300,000 Combined Single Limit per Accident; or Bodily Injury:
$100,000 per person/$300,000 per accident and Property Damage: $50,000 per
accident.

Required Evidence of Insurance:

i. Copy of Auto Policy Declarations Page; or

ii. Certificate of Insurance.

Professional Liability/Errors and Omissions Insurance

a.
b.

Minimum Limit: $1,000,000 per claim or per occurrence.
Any deductible or self-insured retention shall be shown on the Certificate of
Insurance. If the deductible or self-insured retention exceeds $25,000 it must be
approved in advance by County.
If Consultant’s services include: (1) programming, customization, or
maintenance of software; or (2) access to individuals’ private, personally
identifiable information, the insurance shall cover:
i. Breach of privacy; breach of data; programming errors, failure of work to meet
contracted standards, and unauthorized access; and
ii. Claims against Consultant arising from the negligence of Consultant,
Consultant’s employees and Consultant’s subcontractors.
If the insurance is on a Claims-Made basis, the retroactive date shall be no later
than the commencement of the work.
Coverage applicable to the work performed under this Agreement shall be
continued for two (2) years after completion of the work. Such continuation
coverage may be provided by one of the following: (1) renewal of the existing
policy; (2) an extended reporting period endorsement; or (3) replacement
insurance with a retroactive date no later than the commencement of the work
under this Agreement.
Required Evidence of Insurance: Certificate of Insurance specifying the limits
and the claims-made retroactive date.
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Standards for Insurance Companies
Insurers, other than the California State Compensation Insurance Fund, shall have an

A .M. Best's rating of at least A:VII.

Documentation

a.

b.

The Certificate of Insurance must include the following reference: County
Administration Building.

All required Evidence of Insurance shall be submitted prior to the execution of this
Agreement. Consultant agrees to maintain current Evidence of Insurance on file
with County for the entire term of this Agreement and any additional periods if
specified in Sections 1 — 4 above.

The name and address for Additional Insured endorsements and Certificates of
Insurance is: County of Sonoma, 575 Administration Drive, Suite 100, Santa Rosa,
California 95403.

Required Evidence of Insurance shall be submitted for any renewal or replacement
of a policy that already exists, at least ten (10) days before expiration or other
termination of the existing policy.

Consultant shall provide immediate written notice if: (1) any of the required
insurance policies is terminated; (2) the limits of any of the required policies are
reduced; or (3) the deductible or self-insured retention is increased.

Upon written request, certified copies of required insurance policies must be
provided within thirty (30) days.

Policy Obligations
Consultant's indemnity and other obligations shall not be limited by the foregoing

insurance requirements.

Material Breach

If Consultant fails to maintain insurance which is required pursuant to this Agreement,
it shall be deemed a material breach of this Agreement. County, at its sole option, may
terminate this Agreement and obtain damages from Consultant resulting from said
breach. Alternatively, County may purchase the required insurance, and without further
notice to Consultant, County may deduct from sums due to Consultant any premium
costs advanced by County for such insurance. These remedies shall be in addition to
any other remedies available to County.
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

10/28/2021

2/1/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER [ ockton Insurance Brokers, LLC ﬁE\’R}.E'?CT
Fi nd FL PHONE FAX
o Liva oty —
Los Angeles CA 90017 DR
(213) 689-0065 INSURER(S) AFFORDING COVERAGE NAIC #
iNsurer A : Crum & Forster Specialty Insurance Co 44520
INSURED  pi)con Consultants, Inc. insurer B : Hartford Fire Insurance Company 19682
1462718 160 N. Ashwood Ave. INSURER ¢ : Starstone National Insurance Company 25496
Ventura CA 93003 INSURERD :
INSURERE :
INSURER F :
COVERAGES _ RINCOO0I CERTIFICATE NUMBER: 17982485 REVISION NUMBER:  XXXXXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL|SUBR
Ilh.{?g TYPE OF INSURANCE INSD | WVD POLICY NUMBER (W/‘ﬂ%ﬁﬁ) (nﬁﬂ;'égyvgﬁ) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY Y | N| EPK-133853 2/1/2021 | 2/1/2023 | EACH OCCURRENCE $ 3,000,000
| DAMAGE TO RENTED
CLAIMS-MADE | X | OCCUR PREMISES (Ea occurrence) $ 100,000
| X | _SIR: $50,000 MED EXP (Any one person) | $ 10,000
Q P&l PERSONAL & ADV INJURY | $ 3,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 4,000,000
poicy || TR Loc PRODUCTS - COMP/OP AGG | $ 4,000,000
OTHER: $
B | AUTOMOBILE LIABILITY N | N| 72UENOL5481 2/1/2021 2112022 | ey o= MMIT s 1,000,000
X | ANY AuTO BODILY INJURY (Per person) | $ XX XX XXX
LED .
RS [ i o o s § XO00000K
| X | auTosony | X | AUTOS ONLY (Per accident) $ XXXXXXX
§ XXXXXXX
A | | UMBRELLALIAB | ¥ | ocCUR N | N| EFX-116867 2/1/2021 2/1/2022 EACH OCCURRENCE $ 5,000,000
X | EXCESS LIAB CLAIMS-MADE AGGREGATE $ 5,000,000
DED I Xl RETENTIONS 10,000 § XXXXXXX
WORKERS COMPENSATION PER OTH-
C | AND EMPLOYERS' LIABILITY YIN N T10210329 2/1/2021 2/1/2022 XW STATUTE I ] ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT
OFFICER/MEMBER EXCLUDED? N/A s 1,000,000
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1.000.000
A | Contractors Pollution Liab N N | EPK-133853 2/1/2021 2/1/2023 Limit: $3,000,000/$4,000,000
E&O Liab. Limit: $3,000,000/$4,000,000
Retro Date: 12/9/1994

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Cyber Liability: Carrier: HDI Specialty Insurance Company, Policy No. Renewal Policy #SCTRD2590380000, Policy Term: 2/1/2021-2/1/2022, Limit: $5,000,000 SIR: $10,000.

Re: County Administration Building. County of Sonoma, its officers, agents, and employees are an Additional Insured to the extent provided by the policy language or endorsement issued or approved
by the insurance carrier. Insurance provided to Additional Insured(s) is primary and non-contributory as per the attached endorsement or policy language.

CERTIFICATE HOLDER

CANCELLATION  See Attachments

17982485

County of Sonoma

575 Administration Dr., Ste. 100
Santa Rosa CA 95403

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REFREV?
i o fom—

ACORD 25 (2016/03)

© 1988-2015AC@RD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




Attachment Code: D563840 Certificate ID: 17982485

Policy Number: EPK-133853

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS -
SCHEDULED PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Location(s) of Covered Operations
Organization(s):

Blanket when specifically required in a written contract with |Blanket when specifically required in a
the named insured. written contract with the named insured.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section lll — Who Is An Insured within the Common With respect to the insurance afforded to these additional
Provisions is amended to include as an additional insured insureds, the following additional exclusions apply:
the person(s) or organization(s) shown in the Schedule, This insurance does not apply to "bodily injury" or
but only with respect to liability for "bodily injury", "property "property damage" occurring after:
damage". or "personal and advertising injury” cause, in 1. Al work, including materials, parts or equipment
Hiliole OFir gart, by: furnished in connection with such work, on the project
1.~ Your acts or omissions; or (other than service, maintenance or repairs) to be
2. The acts or omissions of those acting on your behalf; performed by or on behalf of the additional insured(s)

at the location of the covered operations has been
completed; or

2. That portion of "your work" out of which the injury or
damage arises has been put to its intended use by
any person or organization other than another
contractor or subcontractor engaged in performing
operations for a principal as a part of the same
project.

in the performance of your ongoing operations for the
additional insured(s) at the location(s) designated above.
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Attachment Code: D563841 Certificate ID: 17982485

Policy Number: EPK-133853

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS -
COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name of Additional Person(s) or Organization(s): Location And Description Of Completed Operations

Blanket when specifically required in a written contract with the|Blanket when specifically required in a written

named insured. contract with the named insured.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section lll — Who Is An Insured within the
Common Provisions is amended to include as an
insured the person(s) or organization(s) shown in the
Schedule, but only with respect to liability for "bodily
injury" or "property damage" caused, in whole or in part,
by "your work" at the location designated and described
in the schedule of this endorsement performed for that
additional insured and included in the
"products-completed operations hazard".
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Attachment Code: D563842 Certificate ID: 17982485

Policy Number: EPK-133853

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRIMARY AND NON-CONTRIBUTORY ADDITIONAL INSURED
WITH WAIVER OF SUBROGATION

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

CONTRACTORS POLLUTION LIABILITY COVERAGE PART
ERRORS AND OMISSIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) or Organization(s)
Blanket when specifically required in a written contract with the named insured.

A. SECTION Ill — WHO IS AN INSURED within the Common Provisions is amended to include as an additional
insured the person(s) or organization(s) indicated in the Schedule shown above, but only with respect to liability
arising out of "your work" for that person or organization performed by you, or by those acting on your behalf.

B. As respects additional insureds as defined above, this insurance also applies to "bodily injury" or "property
damage" arising out of your negligence when the following written contract requirements are applicable:

1. Coverage available under this coverage part shall apply as primary insurance. Any other insurance available
to these additional insureds shall apply as excess and not contribute as primary to the insurance afforded by

this endorsement.

2. We waive any right of recovery we may have against the person(s) or organization(s) indicated in the
Schedule shown above because of payments we make for injury or damage arising out of "your work"
performed under a written contract with that person(s) or organization(s).

3. The term "additional insured" is used separately and not collectively, but the inclusion of more than one
"additional insured" shall not increase the limits or coverage provided by this insurance.

This Endorsement does not reinstate or increase the Limits of Insurance applicable to any "claim" to which the
coverage afforded by this Endorsement applies.

ALL OTHER TERMS AND CONDITIONS OF THE POLICY REMAIN UNCHANGED.
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