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COOPERATIVE AGREEMENT 

This AGREEMENT, executed on and effective from _______________________________, is 
between the State of California, acting through its Department of Transportation, referred to as 
CALTRANS, and:  

County of Sonoma, a political subdivision of the State of California, acting through its 
Department of Public Infrastructure, referred to hereinafter as SPI. 

An individual signatory agency in this AGREEMENT is referred to as a PARTY. Collectively, the 
signatory agencies in this AGREEMENT are referred to as PARTIES. 

RECITALS 

1. PARTIES are authorized to enter into a cooperative agreement for improvements to the State 
Highway System per California Streets and Highways Code, Sections 114 and 130 and 
California Government Code, Section 65086.5. 

2. For the purpose of this AGREEMENT, Construction of new sidewalks to fill existing gaps and 
improve existing sidewalks as to meet ADA compliance (if required), construct pedestrian 
facilities to cross Agua Caliente Creek (bridge widening or separate crossings), and construct 
necessary crosswalks and retaining structures including a new Class 1 trail segment to link the 
Central Sonoma Valley Trail on the west side of SR-12, or the best feasible alternative. will be 
referred to hereinafter as PROJECT.  SPI desires that a Project Initiation Document (PID) be 
developed for the PROJECT.  The Project Initiation Document will be a Project Study Report-
Project Development Support (PSR-PDS).   

3. All obligations and responsibilities assigned in this AGREEMENT to complete the following 
PROJECT COMPONENT will be referred to hereinafter as WORK: 

• PROJECT INITIATION DOCUMENT (PID) 

Each PROJECT COMPONENT is defined in the CALTRANS Workplan Standards Guide as a 
distinct group of activities/products in the project planning and development process.  
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4. The term AGREEMENT, as used herein, includes this document and any attachments, 
exhibits, and amendments.  

This AGREEMENT is separate from and does not modify or replace any other cooperative 
agreement or memorandum of understanding between the PARTIES regarding the PROJECT. 

PARTIES intend this AGREEMENT to be their final expression that supersedes any oral 
understanding or writings pertaining to the WORK.  The requirements of this AGREEMENT 
will preside over any conflicting requirements in any documents that are made an express part 
of this AGREEMENT. 

If any provisions in this AGREEMENT are found by a court of competent jurisdiction to be, or 
are in fact, illegal, inoperative, or unenforceable, those provisions do not render any or all other 
AGREEMENT provisions invalid, inoperative, or unenforceable, and those provisions will be 
automatically severed from this AGREEMENT. 

Except as otherwise provided in the AGREEMENT, PARTIES will execute a written 
amendment if there are any changes to the terms of this AGREEMENT. 

AGREEMENT will terminate 180 days after PID is signed by PARTIES or as mutually agreed 
by PARTIES in writing. However, all indemnification articles will remain in effect until 
terminated or modified in writing by mutual agreement. 

5. No PROJECT deliverables have been completed prior to this AGREEMENT.  

6. In this AGREEMENT capitalized words represent defined terms, initialisms, or acronyms. 

7. PARTIES hereby set forth the terms, covenants, and conditions of this AGREEMENT. 

RESPONSIBILITIES 

Sponsorship 

8. A SPONSOR is responsible for establishing the scope of the PROJECT and securing the 
financial resources to fund the WORK.  A SPONSOR is responsible for securing additional 
funds when necessary or implementing PROJECT changes to ensure the WORK can be 
completed with the funds committed in this AGREEMENT.  

PROJECT changes, as described in the CALTRANS Project Development Procedures Manual, 
will be approved by CALTRANS as the owner/operator of the State Highway System.  

9. SPI is the SPONSOR for the WORK in this AGREEMENT. 



Agreement 04-2975 

Project No. 0419000012 

EA 0X210 

04-SON-12-35.7/35.9 

Project Development Agreement 2017-02-17 (Created January 2, 2024) 3 

Implementing Agency 

10. The IMPLEMENTING AGENCY is the PARTY responsible for managing the scope, cost, 
schedule, and quality of the work activities and products of a PROJECT COMPONENT. 

• SPI is the Project Initiation Document (PID) IMPLEMENTING AGENCY.  

The PID identifies the PROJECT need and purpose, stakeholder input, project 
alternatives, anticipated right-of-way requirements, preliminary environmental analysis, 
initial cost estimates, and potential funding sources.  

11. SPI will provide a Quality Management Plan (QMP) for the WORK in every PROJECT 
COMPONENT that they are implementing. The QMP describes the IMPLEMENTING 
AGENCY’s quality policy and how it will be used.  The QMP will include a process for 
resolving disputes between the PARTIES at the team level.  The QMP is subject to 
CALTRANS review and concurrence.  

12. Any PARTY responsible for completing WORK will make its personnel and consultants that 
prepare WORK available to help resolve WORK-related problems and changes for the entire 
duration of the PROJECT including PROJECT work that may occur under separate 
agreements.   

Funding 

13. SPI is the only PARTY committing funds in this AGREEMENT and will fund the cost of the 
WORK in accordance with this AGREEMENT.   

If, in the future, CALTRANS is allocated state funds and Personnel Years (PYs) for PID 
review or development of this PROJECT, PARTIES will agree to amend this AGREEMENT 
to change the reimbursement arrangement for PID review. 

14. Funding sources, PARTIES committing funds, funding amounts, and invoicing/payment 
details are documented in the Funding Summary section of this AGREEMENT. 

PARTIES will amend this AGREEMENT by updating and replacing the Funding Summary, in 
its entirety, each time the funding details change. Funding Summary replacements will be 
executed by a legally authorized representative of the respective PARTIES. The most current 
fully executed Funding Summary supersedes any previous Funding Summary created for this 
AGREEMENT. 
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15. PARTIES will not be reimbursed for costs beyond the funding commitments in this 
AGREEMENT. 

16. Unless otherwise documented in the Funding Summary, overall liability for project costs 
within a PROJECT COMPONENT, subject to program limitations, will be in proportion to the 
amount contributed to that PROJECT COMPONENT by each fund type. 

17. Unless otherwise documented in the Funding Summary, any savings recognized within a 
PROJECT COMPONENT will be credited or reimbursed, when allowed by policy or law, in 
proportion to the amount contributed to that PROJECT COMPONENT by each fund type. 

18. WORK costs, except those that are specifically excluded in this AGREEMENT, are to be paid 
from the funds obligated in the Funding Summary. Costs that are specifically excluded from 
the funds obligated in this AGREEMENT are to be paid by the PARTY incurring the costs 
from funds that are independent of this AGREEMENT. 

CALTRANS’ Quality Management  

19. CALTRANS, as the owner/operator of the State Highway System (SHS), will perform quality 
management work including Quality Management Assessment (QMA) and owner/operator 
approvals for the portions of WORK within the existing and proposed SHS right-of-way.  

20. CALTRANS’ Quality Management Assessment (QMA) efforts are to ensure that SPI's quality 
assurance results in WORK that is in accordance with the applicable standards and the 
PROJECT’s quality management plan (QMP).  QMA does not include any efforts necessary to 
develop or deliver WORK or any validation by verifying or rechecking WORK.  

When CALTRANS performs QMA, it does so for its own benefit. No one can assign liability 
to CALTRANS due to its QMA.  

21. CALTRANS, as the owner/operator of the State Highway System, will approve WORK 
products in accordance with CALTRANS policies and guidance and as indicated in this 
AGREEMENT.  

22. SPI will provide WORK-related products and supporting documentation upon CALTRANS’ 
request for the purpose of CALTRANS’ quality management work.  
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Project Initiation Document (PID) 

23. As the PID IMPLEMENTING AGENCY, SPI is responsible for all PID WORK except those 
activities and responsibilities that are assigned to another PARTY in this AGREEMENT and 
those activities that may be specifically excluded. 

24. Should SPI request CALTRANS to perform any portion of PID preparation work, except as 
otherwise set forth in this AGREEMENT, SPI agrees to reimburse CALTRANS for such work 
and PARTIES will amend this AGREEMENT. 

25. CALTRANS will be responsible for completing the following PID activities: 

CALTRANS Work Breakdown Structure Identifier (If Applicable) AGREEMENT 
Funded Cost 

100.05.10.xx Quality Management Yes 

150.05.05.xx Review of Existing Reports, Data, Studies, and Mapping Yes 

150.20.20 Initial 404/NEPA Coordination Yes 

150.25.20 PID Circulation, Review, and Approval Yes 

2.175 Circulate draft environmental document and select preferred project 
alternative identification Yes 

3.260 Contract bid documents “ready to list” Yes 

5.270 Construction engineering and general contract administration Yes 
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26. CALTRANS will provide relevant existing proprietary information and maps related to: 

• Geologic and Geotechnical information 

• Utility information 

• Environmental constraints 

• Traffic modeling/forecasts 

• Topographic and Boundary surveys 

• As-built centerline and existing right-of-way 

Due to the potential for data loss or errors, CALTRANS will not convert the format of existing 
proprietary information or maps.  

27. When required, CALTRANS will perform pre-consultation with appropriate resource agencies 
in order to reach consensus on need and purpose, avoidance alternatives, and feasible 
alternatives.   

28. CALTRANS will actively participate in the Project Delivery Team meetings. 

29. The PID will be signed on behalf of SPI by a Civil Engineer registered in the State of 
California. 

30. CALTRANS will review and approve the Project Initiation Document (PID) as required by 
California Government Code, Section 65086.5. 

CALTRANS will complete a review of the draft PID and provide its comments to SPI within 
60 calendar days from the date CALTRANS received the draft PID from SPI.  SPI will address 
the comments provided by CALTRANS.  If any interim reviews are requested of CALTRANS 
by SPI, CALTRANS will complete those reviews within 30 calendar days from the date 
CALTRANS received the draft PID from SPI. 
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After SPI revises the PID to address all of CALTRANS’ comments and submits the revised 
draft PID and all related attachments and appendices, CALTRANS will complete its review 
and final determination of the revised draft PID within 30 calendar days from the date 
CALTRANS received the revised draft PID from SPI.  Should CALTRANS require supporting 
data necessary to defend facts or claims cited in the revised draft PID, SPI will provide all 
available supporting data in a reasonable time so that CALTRANS may conclude its review.  
The 30 day CALTRANS review period will be stalled during that time and will continue to run 
after SPI provides the required data. 

No liability will be assigned to CALTRANS, its officers and employees by SPI under the terms 
of this AGREEMENT or by third parties by reason of CALTRANS’ review and approval of 
the PID. 

Additional Provisions 

Standards 

31. PARTIES will perform all WORK in accordance with federal and California laws, regulations, 
and standards; Federal Highway Administration (FHWA) standards; and CALTRANS 
standards.  CALTRANS standards include, but are not limited to, the guidance provided in the: 

• CADD Users Manual 

• CALTRANS policies and directives  

• Plans Preparation Manual 

• Project Development Procedures Manual (PDPM) 

• Workplan Standards Guide  

• Encroachment Permits Manual 

 

Noncompliant Work 

32. CALTRANS retains the right to reject noncompliant WORK.  SPI agrees to suspend WORK 
upon request by CALTRANS for the purpose of protecting public safety, preserving property 
rights, and ensuring that all WORK is in the best interest of the State Highway System. 
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Qualifications 

33. Each PARTY will ensure that personnel participating in WORK are appropriately qualified or 
licensed to perform the tasks assigned to them.  

Consultant Selection 

34. SPI will invite CALTRANS to participate in the selection of any consultants that participate in 
the WORK.   

Encroachment Permits 

35. CALTRANS will issue, upon proper application, the encroachment permits required for 
WORK within State Highway System (SHS) right-of-way.  SPI, their contractors, consultants, 
agents, and utility owners will not work within the SHS right-of-way without an encroachment 
permit which specifically allows them to do so.  CALTRANS will provide encroachment 
permits to SPI at no cost.  CALTRANS will provide encroachment permits to utility owners at 
no cost.  If the encroachment permit and this AGREEMENT conflict, the requirements of this 
AGREEMENT will prevail. 

36. The IMPLEMENTING AGENCY for a PROJECT COMPONENT will coordinate, prepare, 
obtain, implement, renew, and amend any encroachment permits needed to complete the 
WORK. 

Protected Resources 

37. If any PARTY discovers unanticipated cultural, archaeological, paleontological, or other 
protected resources during WORK, all WORK in that area will stop and that PARTY will 
notify all PARTIES within 24 hours of discovery. WORK may only resume after a qualified 
professional has evaluated the nature and significance of the discovery and CALTRANS 
approves a plan for its removal or protection. 

Disclosures 

38. PARTIES will hold all administrative drafts and administrative final reports, studies, materials, 
and documentation relied upon, produced, created, or utilized for the WORK in confidence to 
the extent permitted by law and where applicable, the provisions of California Government 
Code, Section 7921.505(c)(5) will protect the confidentiality of such documents in the event 
that said documents are shared between PARTIES. 
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PARTIES will not distribute, release, or share said documents with anyone other than 
employees, agents, and consultants who require access to complete the WORK without the 
written consent of the PARTY authorized to release them, unless required or authorized to do 
so by law. 

39. If a PARTY receives a public records request pertaining to the WORK, that PARTY will 
notify PARTIES within five (5) working days of receipt and make PARTIES aware of any 
disclosed public records. 

Hazardous Materials 

40. If any hazardous materials, pursuant to Health and Safety Code 25260(d), are found within the 
PROJECT limits, the discovering PARTY will notify all other PARTIES within twenty-four 
(24) hours of discovery. 

41. PARTIES agree to consider alternatives to PROJECT scope and/or alignment, to the extent 
practicable, in an effort to avoid any known hazardous materials within the proposed 
PROJECT limits. 

42. If hazardous materials are discovered within PROJECT limits, but outside of State Highway 
System right-of-way, it is the responsibility of SPI in concert with the local agency having land 
use jurisdiction over the property, and the property owner, to remedy before CALTRANS will 
acquire or accept title to such property. 

Claims 

43. Any PARTY that is responsible for completing WORK may accept, reject, compromise, settle, 
or litigate claims arising from the WORK without concurrence from the other PARTY. 

44. PARTIES will confer on any claim that may affect the WORK or PARTIES’ liability or 
responsibility under this AGREEMENT in order to retain resolution possibilities for potential 
future claims. No PARTY will prejudice the rights of another PARTY until after PARTIES 
confer on the claim. 

45. If the WORK expends state or federal funds, each PARTY will comply with the Federal 
Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal 
Awards of 2 CFR, Part 200.  PARTIES will ensure that any for-profit consultant hired to 
participate in the WORK will comply with the requirements in 48 CFR, Chapter 1, Part 31.  
When state or federal funds are expended on the WORK these principles and requirements 
apply to all funding types included in this AGREEMENT.  
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Accounting and Audits 

46. PARTIES will maintain, and will ensure that any consultant hired by PARTIES to participate 
in WORK will maintain, a financial management system that conforms to Generally Accepted 
Accounting Principles (GAAP), and that can properly accumulate and segregate incurred 
PROJECT costs and billings. 

47. PARTIES will maintain and make available to each other all WORK-related documents, 
including financial data, during the term of this AGREEMENT. 

PARTIES will retain all WORK-related records for three (3) years after the final voucher. 

PARTIES will require that any consultants hired to participate in the WORK will comply with 
this Article. 

48. PARTIES have the right to audit each other in accordance with generally accepted 
governmental audit standards. 

CALTRANS, the State Auditor, FHWA (if the PROJECT utilizes federal funds), and SPI will 
have access to all WORK -related records of each PARTY, and any consultant hired by a 
PARTY to participate in WORK, for audit, examination, excerpt, or transcription. 

The examination of any records will take place in the offices and locations where said records 
are generated and/or stored and will be accomplished during reasonable hours of operation. 
The auditing PARTY will be permitted to make copies of any WORK-related records needed 
for the audit. 

The audited PARTY will review the draft audit, findings, and recommendations, and provide 
written comments within thirty (30) calendar days of receipt. 

Upon completion of the final audit, PARTIES have forty-five (45) calendar days to refund or 
invoice as necessary in order to satisfy the obligation of the audit. 

Any audit dispute not resolved by PARTIES is subject to mediation.  Mediation will follow the 
process described in the General Conditions section of this AGREEMENT. 

49. If the WORK expends state or federal funds, each PARTY will undergo an annual audit in 
accordance with the Single Audit Act in the Federal Uniform Administrative Requirements, 
Cost Principles, and Audit Requirements for Federal Awards as defined in 2 CFR, Part 200. 
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50. When a PARTY reimburses a consultant for WORK with state or federal funds, the 
procurement of the consultant and the consultant overhead costs will be in accordance with the 
Local Assistance Procedures Manual, Chapter 10.   

Interruption of Work 

51. If WORK stops for any reason, IMPLEMENTING AGENCY will place the PROJECT right-
of-way in a safe and operable condition acceptable to CALTRANS. 

Penalties, Judgments and Settlements 

52. The cost of awards, judgments, fines, interest, penalties, attorney’s fees, and/or settlements 
generated by the WORK are considered WORK costs. 

53. Any PARTY whose action or lack of action causes the levy of fines, interest, or penalties will 
indemnify and hold all other PARTIES harmless per the terms of this AGREEMENT. 

GENERAL CONDITIONS 

54. All portions of this AGREEMENT, including the Recitals Section, are enforceable. 

Venue 

55. PARTIES understand that this AGREEMENT is in accordance with and governed by the 
Constitution and laws of the State of California. This AGREEMENT will be enforceable in the 
State of California. Any PARTY initiating legal action arising from this AGREEMENT will 
file and maintain that legal action in the Superior Court of the county in which the 
CALTRANS district office that is signatory to this AGREEMENT resides, or in the Superior 
Court of the county in which the PROJECT is physically located. 

Exemptions 

56. All CALTRANS’ obligations and commitments under this AGREEMENT are subject to the 
appropriation of resources by the Legislature, the State Budget Act authority, programming 
and allocation of funds by the California Transportation Commission (CTC). 
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Indemnification 

57. Neither CALTRANS nor any of its officers and employees, are responsible for any injury, 
damage, or liability occurring by reason of anything done or omitted to be done by SPI, its 
contractors, sub-contractors, and/or its agents under or in connection with any work, authority, 
or jurisdiction conferred upon SPI under this AGREEMENT.  It is understood and agreed that 
SPI, to the extent permitted by law, will defend, indemnify, and save harmless CALTRANS 
and all of their officers and employees from all claims, suits, or actions of every name, kind, 
and description brought forth under, but not limited to, tortious, contractual, inverse 
condemnation, or other theories and assertions of liability occurring by reason of anything 
done or omitted to be done by SPI, its contractors, sub-contractors, and/or its agents under this 
AGREEMENT. 

58. Neither SPI nor any of its officers and employees, are responsible for any injury, damage, or 
liability occurring by reason of anything done or omitted to be done by CALTRANS, its 
contractors, sub-contractors, and/or its agents under or in connection with any work, authority, 
or jurisdiction conferred upon CALTRANS under this AGREEMENT.  It is understood and 
agreed that CALTRANS, to the extent permitted by law, will defend, indemnify, and save 
harmless SPI and all of their officers and employees from all claims, suits, or actions of every 
name, kind, and description brought forth under, but not limited to, tortious, contractual, 
inverse condemnation, or other theories and assertions of liability occurring by reason of 
anything done or omitted to be done by CALTRANS, its contractors, sub-contractors, and/or 
its agents under this AGREEMENT. 

Non-parties 

59. PARTIES do not intend this AGREEMENT to create a third party beneficiary or define duties, 
obligations, or rights for entities not signatory to this AGREEMENT.  PARTIES do not intend 
this AGREEMENT to affect their legal liability by imposing any standard of care for fulfilling 
the WORK different from the standards imposed by law. 

60. PARTIES will not assign or attempt to assign obligations to entities not signatory to this 
AGREEMENT without an amendment to this AGREEMENT. 
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Ambiguity and Performance 

61. Neither PARTY will interpret any ambiguity contained in this AGREEMENT against the other 
PARTY.  PARTIES waive the provisions of California Civil Code, Section 1654. 

A waiver of a PARTY’s performance under this AGREEMENT will not constitute a 
continuous waiver of any other provision. 

62. A delay or omission to exercise a right or power due to a default does not negate the use of that 
right or power in the future when deemed necessary. 

Defaults 

63. If any PARTY defaults in its performance of the WORK, a non-defaulting PARTY will request 
in writing that the default be remedied within thirty (30) calendar days.  If the defaulting 
PARTY fails to do so, the non-defaulting PARTY may initiate dispute resolution. 

Dispute Resolution 

64. PARTIES will first attempt to resolve AGREEMENT disputes at the PROJECT team level as 
described in the Quality Management Plan.  If they cannot resolve the dispute themselves, the 
CALTRANS District Director and the Executive Officer of SPI will attempt to negotiate a 
resolution. If PARTIES do not reach a resolution, PARTIES’ legal counsel will initiate 
mediation. PARTIES agree to participate in mediation in good faith and will share equally in 
its costs. 

Neither the dispute nor the mediation process relieves PARTIES from full and timely 
performance of the WORK in accordance with the terms of this AGREEMENT.  However, if 
any PARTY stops fulfilling its obligations, any other PARTY may seek equitable relief to 
ensure that the WORK continues. 

Except for equitable relief, no PARTY may file a civil complaint until after mediation, or 
forty-five (45) calendar days after filing the written mediation request, whichever occurs first. 

PARTIES will file any civil complaints in the Superior Court of the county in which the 
CALTRANS District Office signatory to this AGREEMENT resides or in the Superior Court 
of the county in which the PROJECT is physically located.  

65. PARTIES maintain the ability to pursue alternative or additional dispute remedies if a 
previously selected remedy does not achieve resolution.  
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Prevailing Wage 

66. When WORK falls within the Labor Code § 1720(a)(1) definition of "public works" in that it is 
construction, alteration, demolition, installation, or repair; or maintenance work under Labor 
Code § 1771, PARTIES will conform to the provisions of Labor Code §§ 1720-1815, and all 
applicable provisions of California Code of Regulations, Title 8, Division 1, Chapter 8, 
Subchapter 3, Articles 1-7.  PARTIES will include prevailing wage requirements in contracts 
for public work and require contractors to include the same prevailing wage requirements in all 
subcontracts.  

Work performed by a PARTY’s own employees is exempt from the Labor Code's Prevailing 
Wage requirements. 

If WORK is paid for, in whole or part, with federal funds and is of the type of work subject to 
federal prevailing wage requirements, PARTIES will conform to the provisions of the Davis-
Bacon and Related Acts, 40 U.S.C. §§ 3141-3148. 

When applicable, PARTIES will include federal prevailing wage requirements in contracts for 
public works.  WORK performed by a PARTY’s employees is exempt from federal prevailing 
wage requirements.   

Contact Information 

The information provided below indicates the primary contact information for each PARTY to this 
AGREEMENT. PARTIES will notify each other in writing of any personnel or location changes. 
Contact information changes do not require an amendment to this AGREEMENT. 
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CALTRANS 

Gezahegn Tizazu, Project Manager 

111 Grand Ave 

Oakland, CA 94612      

Office Phone: (510) 714-7089 

Email: gezahegn.tizazu@dot.ca.gov  

COUNTY OF SONOMA DEPARTMENT OF PUBLIC INFRASTRUCTURE 

Michael Kalua, Junior Engineer 

2300 County Center Dr, Suite B100 

Santa Rosa, CA 95403 

Office Phone: (707) 565-3464 

Email: Michael.kalua@sonoma-county.org  
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SIGNATURES 

PARTIES are authorized to enter into this AGREEMENT and have delegated to the undersigned the 
authority to execute this AGREEMENT on behalf of the respective agencies and hereby covenants 
to have followed all the necessary legal requirements to validly execute this AGREEMENT. By 
signing below, the PARTIES each expressly agree to execute this AGREEMENT electronically. 

The PARTIES acknowledge that executed copies of this AGREEMENT may be exchanged by 
facsimile or email, and that such copies shall be deemed to be effective as originals. 

 

STATE OF CALIFORNIA 
DEPARTMENT OF TRANSPORTATION 

 
 
  
Robert F. Effinger 
Acting Deputy District Director - Design 
 

Verification of funds and authority: 
 
 
  
Jeffrey Kuehnel 
District Budget Manager 
 
 
 
  
Deputy Attorney 

Certified as to financial terms and policies: 
 
 
 _   
Nadine Karavan 
HQ Accounting Supervisor 

COUNTY OF SONOMA DEPARTMENT 
OF PUBLIC INFRASTRUCTURE 

 
 
  
Johannes Hoevertsz  
Director  
 
 

Approved as to form: 
 
 
  
Luke Bowman 
County Counsel 
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FUNDING SUMMARY NO. 01 

FUNDING TABLE v. 1 

   

Source Party Fund Type 

LOCAL SPI Local 

PID 

Totals 

150,000 

Totals 150,000 

 

 

 

SPENDING SUMMARY v 2 

 PID  

Fund Type CALTRANS SPI Totals 

Local 150,000 0 150,000 

Totals 150,000 0 150,000 
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Funding 

1. Per the State Budget Act of 2012, Chapter 603, amending item 2660-001-0042 of Section 
2.00, the cost of any engineering support performed by CALTRANS towards any local 
government agency-sponsored PID project will only include direct costs. Indirect or 
overhead costs will not be applied during the development of the PID document.   

Invoicing and Payment 

2. PARTIES will invoice for funds where the SPENDING SUMMARY shows that one 
PARTY provides funds for use by another PARTY.  PARTIES will pay invoices within 
forty-five (45) calendar days of receipt of invoice when not paying with Electronic Funds 
Transfer (EFT).  When paying with EFT, SPI will pay invoices within five (5) calendar 
days of receipt of invoice. 

3. If SPI has received EFT certification from CALTRANS then SPI will use the EFT 
mechanism and follow all EFT procedures to pay all invoices issued from CALTRANS. 

4. When a PARTY is reimbursed for actual cost, invoices will be submitted each month for 
the prior month's expenditures.  After all PROJECT COMPONENT WORK is complete, 
PARTIES will submit a final accounting of all PROJECT COMPONENT costs.  Based 
on the final accounting, PARTIES will invoice or refund as necessary to satisfy the 
financial commitments of this AGREEMENT. 

Project Initiation Document (PID) 

5. CALTRANS will invoice and SPI will reimburse for actual costs incurred and paid. 
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