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DRAFT Agreement for Phase 1 and Phase 2 Storm Water Consulting
Services

This agreement (“Agreement”) is by and between Sonoma County Water Agency, a body
corporate and politic of the State of California (“Sonoma Water”) and Stone Creek
Environmental Consulting, LLC, a limited liability company (“Consultant”). The Effective Date of
this Agreement is the date the Agreement is last signed by the parties to the Agreement, unless
otherwise specified in Paragraph 5.1.

RECITALS

A. Consultant represents that it is a duly qualified environmental consulting firm, experienced
in storm water regulations support and related services.

B. Sonoma Water owns, operates, and maintains flood protection projects and provides flood
protection services for the following watersheds: Laguna de Santa Rosa/Mark West Creek
(Zone 1A), Petaluma River (Zone 2A), Valley of the Moon (Zone 3A), Lower Russian River
(Zone 5A), North Coastal (Zones 7A), and South Coastal (Zone 8A) (“Flood Protection
Zones”).

C. Sonoma Water’s Municipal Separate Storm Sewer System (MS4) Phase 1 permit area
encompasses the boundary of Flood Protection Zone 1A, which incorporates the Mark West
Creek Watershed. The MS4 Phase 2 permit area encompasses the boundary of Flood
Protection Zones 2A and 3A, which incorporates the Petaluma River and Sonoma Creek
Watersheds.

D. Sonoma Water is a named co-permittee, along with cities that lie within the boundaries of
the Phase 1 and Phase 2 permit area.

E. Sonoma Water is subject to requirements of the North Coast Regional Water Quality
Control Board’s (NCRWQCB) Waste Discharge Requirements (WDR) Order No. R1-2015-
0050, National Pollutant Discharge Elimination System (NPDES) Permit No. CA0025054 for
Discharges from the MS4 Phase 1 Permit. This five-year permit (in effect since January 6,
2016) expired on January 5, 2021, but it has been administratively extended until a new
permit is adopted. These requirements apply to Sonoma Water’s Flood Protection Zone 1A

F. Sonoma Water is subject to requirements of the San Francisco Bay Regional Water Quality
Control Board’s (SFRWQCB) General Permit for WDRs for Storm Water Discharges from
Small MS4s (Phase 2 Permit). The Phase 2 Permit (in effect since July 1, 2013) expired
January 30, 2018, but it has been administratively extended until the Phase 2 Permit is
renewed. Phase 2 Permit requirements apply to Sonoma Water’s Flood Protection Zones
2A and 3A.

G. Sonoma Water’s Storm Water Management Plan incorporates appropriate activities and
best management practices for activities related to its flood control activities.

H. Under this Agreement, Consultant will provide assistance with storm water permit
implementation, compliance, and reporting, annual reporting, training, regional

Agreement for Phase 1 and Phase 2 Storm Water Consulting Services 1



collaboration, total maximum daily load (TMDL) program implementation, and program

effectiveness assessment.

In consideration of the foregoing recitals and the mutual covenants contained herein, the

parties hereto agree as follows:

AGREEMENT

1. RECITALS

1.1.  The above recitals are true and correct and are incorporated herein.

2. LIST OF EXHIBITS

2.1. The following exhibits are attached hereto and incorporated herein:

a. Exhibit A: Scope of Work.
Exhibit B: Schedule of Costs.

b.
c. Exhibit C: Estimated Budget for Scope of Work.
d.

Exhibit D: Insurance Requirements.

3. SCOPE OF SERVICES

3.1.  Consultant’s Specified Services: Consultant shall perform the services described
in Exhibit A (Scope of Work), within the times or by the dates provided for in
Exhibit A and pursuant to Article 9 (Prosecution of Work). In the event of a
conflict between the body of this Agreement and Exhibit A, the provisions in the

body of this Agreement shall control.

3.2.  Cooperation with Sonoma Water: Consultant shall cooperate with Sonoma
Water in the performance of all work hereunder. Consultant shall coordinate
the work with Sonoma Water’s Project Manager. Contact information and

mailing addresses:

Sonoma Water

Consultant

Project Manager: Kevin Booker
404 Aviation Boulevard

Santa Rosa, California 95403-9019
Phone: 707-521-1865

Email: kevin.booker@scwa.ca.gov

Contact: Colleen Hunt

8733 Lakewood Blvd., Suite B

Windsor, California 95492

Phone: 707-318-9415

Email: colleen@consultingstonecreek.com

Remit invoices to:

Remit payments to:

Accounts Payable

Same address as above or
Email: ap.agreements@scwa.ca.gov

Same address as above

3.3.  Performance Standard and Standard of Care: Consultant hereby agrees that all
its work will be performed and that its operations shall be conducted in
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accordance with the standards of a reasonable professional having specialized
knowledge and expertise in the services provided under this Agreement and in
accordance with all applicable federal, state and local laws, it being understood
that acceptance of Consultant’s work by Sonoma Water shall not operate as a
waiver or release. Sonoma Water has relied upon the professional ability and
training of Consultant as a material inducement to enter into this Agreement.

If Sonoma Water determines that any of Consultant’s work is not in accordance
with such level of competency and standard of care, Sonoma Water, in its sole
discretion, shall have the right to do any or all of the following: (a) require
Consultant to meet with Sonoma Water to review the quality of the work and
resolve matters of concern; (b) require Consultant to repeat the work at no
additional charge until it is satisfactory; (c) terminate this Agreement pursuant to
the provisions of Article 6 (Termination); or (d) pursue any and all other
remedies at law or in equity.

3.4. Assigned Personnel:

a. Consultant shall assign only competent personnel to perform work
hereunder. In the event that at any time Sonoma Water, in its sole
discretion, desires the removal of any person or persons assigned by
Consultant to perform work hereunder, Consultant shall remove such person
or persons immediately upon receiving written notice from Sonoma Water.

b. Any and all persons identified in this Agreement or any exhibit hereto as the
project manager, project team, or other professional performing work
hereunder are deemed by Sonoma Water to be key personnel whose
services were a material inducement to Sonoma Water to enter into this
Agreement, and without whose services Sonoma Water would not have
entered into this Agreement. Consultant shall not remove, replace,
substitute, or otherwise change any key personnel without the prior written
consent of Sonoma Water.

c. Inthe event that any of Consultant’s personnel assigned to perform services
under this Agreement become unavailable due to resignation, sickness, or
other factors outside of Consultant’s control, Consultant shall be responsible
for timely provision of adequately qualified replacements.

4. PAYMENT

4.1. Total Costs: Total costs under this Agreement shall not exceed $300,000.
a. Total costs for Tasks 1-13 shall not exceed $240,000.

b. Total costs for Optional Task 14, if requested in writing by Sonoma Water,
shall not exceed $20,000 per year.

c. No more than $80,000 will be paid per year until the draft annual report
under Task 9 of Exhibit A (Scope of Work) is submitted.

4.2. Method of Payment: Consultant shall be paid in accordance with Exhibit B
(Schedule of Costs). Billed hourly rates shall include all costs for overhead and
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4.3.

4.4,

4.5.

4.6.

4.7.
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any other charges, other than expenses specifically identified in Exhibit B.
Expenses not expressly authorized by the Agreement shall not be reimbursed.

Invoices: Consultant shall submit its bills in arrears on a monthly basis, based on
work completed for the period, in a form approved by Sonoma Water. The bills
shall show or include:

a. Consultant name.

Agreement title and TW 25/26-009.

Sonoma Water’s Project-Activity Code FO096D017.

Task performed with an itemized description of services rendered by date.

© oo o

Summary of work performed by subconsultants, as described in Paragraph
14.3.

Time in quarter hours devoted to the task.
Hourly rate(s) and title(s) of the person(s) performing the task.

> @ o~

List of reimbursable materials and expenses.
i. Copies of receipts for reimbursable materials and expenses.

Cost Tracking: Consultant has provided an estimated breakdown of costs,
included in Exhibit C (Estimated Budget for Scope of Work). Exhibit C will only be
used as a tool to monitor progress of work and budget. Actual payment will be
made as specified in Paragraph 4.2 above.

Rate Changes: Upon at least 30 days written notice, Consultant may change the
hourly rates up to 4 percent per year, commencing one year from the Effective
Date of this Agreement and no more than once every 12 months thereafter.

Timing of Payments: Unless otherwise noted in this Agreement, payments shall
be made within the normal course of Sonoma Water business after presentation
of an invoice in a form approved by Sonoma Water for services performed.
Payments shall be made only upon the satisfactory completion of the services as
determined by Sonoma Water.

Taxes Withheld by Sonoma Water:

a. Pursuant to California Revenue and Taxation Code (R&TC) section 18662,
Sonoma Water shall withhold seven percent of the income paid to
Consultant for services performed within the State of California under this
Agreement, for payment and reporting to the California Franchise Tax Board,
if Consultant does not qualify as: (1) a corporation with its principal place of
business in California, (2) an LLC or Partnership with a permanent place of
business in California, (3) a corporation/LLC or Partnership qualified to do
business in California by the Secretary of State, or (4) an individual with a
permanent residence in the State of California.

b. If Consultant does not qualify, as described in Paragraph 4.7.a, Sonoma
Water requires that a completed and signed Form 587 be provided by



Consultant in order for payments to be made. If Consultant is qualified, as
described in Paragraph 4.7.a, then Sonoma Water requires a completed Form
590. Forms 587 and 590 remain valid for the duration of the Agreement
provided there is no material change in facts. By signing either form,
Consultant agrees to promptly notify Sonoma Water of any changes in the
facts. Forms should be sent to Sonoma Water pursuant to Article 15
(Method and Place of Giving Notice, Submitting Bills, and Making Payments)
of this Agreement. To reduce the amount withheld, Consultant has the
option to provide Sonoma Water with either a full or partial waiver from the
State of California.

4.8.  Funding:
a. Funding for this Agreement is as follows:
Fiscal Year Appropriation
2025/2026 $100,000
2026/2027 $100,000
2027/2028 $100,000

b. Availability of Funding:
i. Funding is available for Fiscal Year 2025/2026.

ii. Sonoma Water’s performance under this Agreement in subsequent years
is contingent upon appropriation of funds by Sonoma Water’s Board of
Directors. Sonoma Water shall have no liability under this Agreement if
sufficient funds are not appropriated in subsequent fiscal years by
Sonoma Water’s Board of Directors for the purpose of this Agreement.

iii. If funding for this Agreement for any fiscal year is reduced or eliminated
by Sonoma Water’s Board of Directors, Sonoma Water shall have the
option to either terminate this Agreement in accordance with Article 6
(Termination) or offer an amendment to Consultant to reflect the
reduced amount.

5. TERM OF AGREEMENT

5.1. Term of Agreement: The term of this Agreement shall be from November 1,
2025 (“Effective Date”), to July 31, 2028, unless terminated earlier in accordance
with the provisions of Article 6 (Termination).

5.2.  Term Extension: Sonoma County Water Agency’s General Manager shall have
the ability to extend the term of this Agreement for up to two additional years
by providing written notice to Consultant thirty days in advance of the expiration
date noted in this Article. The extension shall be formalized in an amended
agreement or amendment signed by Sonoma Water and Consultant.

Agreement for Phase 1 and Phase 2 Storm Water Consulting Services 5



6. TERMINATION

6.1.

6.2.

6.3.

6.4.

6.5.

Authority to Terminate: Sonoma Water’s right to terminate may be exercised by
Sonoma County Water Agency's General Manager.

Termination Without Cause: Notwithstanding any other provision of this
Agreement, at any time and without cause, Sonoma Water shall have the right,
in its sole discretion, to terminate this Agreement by giving 5 days written notice
to Consultant.

Termination for Cause: Notwithstanding any other provision of this Agreement,
should Consultant fail to perform any of its obligations hereunder, within the
time and in the manner herein provided, or otherwise violate any of the terms of
this Agreement, Sonoma Water may immediately terminate this Agreement by
giving Consultant written notice of such termination, stating the reason for
termination.

Delivery of Work Product and Final Payment Upon Termination: In the event of
termination, Consultant, within 14 days following the date of termination, shall
deliver to Sonoma Water all reports, original drawings, graphics, plans, studies,
and other data or documents, in whatever form or format, assembled or
prepared by Consultant or Consultant’s subcontractors, consultants, and other
agents in connection with this Agreement subject to Paragraph 12.10 and shall
submit to Sonoma Water an invoice showing the services performed, hours
worked, and copies of receipts for reimbursable expenses up to the date of
termination.

Payment Upon Termination: Upon termination of this Agreement by Sonoma
Water, Consultant shall be entitled to receive as full payment for all services
satisfactorily rendered and reimbursable expenses properly incurred hereunder,
an amount which bears the same ratio to the total payment specified in the
Agreement as the services satisfactorily rendered hereunder by Consultant bear
to the total services otherwise required to be performed for such total payment;
provided, however, that if services are to be paid on a per-hour or per-day basis,
then Consultant shall be entitled to receive as full payment an amount equal to
the number of hours or days actually worked prior to termination multiplied by
the applicable hourly or daily rate; and further provided, however, that if
Sonoma Water terminates the Agreement for cause pursuant to Paragraph 6.3,
Sonoma Water shall deduct from such amounts the amount of damage, if any,
sustained by Sonoma Water by virtue of the breach of the Agreement by
Consultant.

7. INDEMNIFICATION

7.1.
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Consultant agrees to accept all responsibility for loss or damage to any person or
entity, including Sonoma County Water Agency, and to indemnify, hold harmless,
and release Sonoma County Water Agency, its officers, agents, and employees,



from and against any actions, claims, damages, liabilities, disabilities, or
expenses, that may be asserted by any person or entity, including Consultant,
that arise out of, pertain to, or relate to Consultant’s or its agents’, employees’,
contractors’, subcontractors’, or invitees’ performance or obligations under this
Agreement. Consultant agrees to provide a complete defense for any claim or
action brought against Sonoma County Water Agency based upon a claim
relating to Consultant’s or its agents’, employees’, contractors’, subcontractors’,
or invitees’ performance or obligations under this Agreement. Consultant’s
obligations under this Article 7 apply whether or not there is concurrent or
contributory negligence on the part of Sonoma County Water Agency, but, to the
extent required by law, excluding liability due to conduct of Sonoma County
Water Agency. Sonoma County Water Agency shall have the right to select its
legal counsel at Consultant’s expense, subject to Consultant’s approval, which
shall not be unreasonably withheld. This indemnification obligation is not
limited in any way by any limitation on the amount or type of damages or
compensation payable to or for Consultant or its agents, employees, contractors,
subcontractors, or invitees under workers' compensation acts, disability benefits
acts, or other employee benefit acts.

8. INSURANCE

8.1.  With respect to performance of work under this Agreement, Consultant shall
maintain and shall require all of its subcontractors, consultants, and other agents
to maintain, insurance as described in Exhibit E (Insurance Requirements).

9. PROSECUTION OF WORK

9.1. Consultant is authorized to proceed immediately with the performance of this
Agreement upon the Effective Date of this Agreement. Performance of the
services hereunder shall be completed within the time required herein,
provided, however, that if the performance is delayed by earthquake, flood, high
water, or other Act of God or by strike, lockout, or similar labor disturbances, the
time for Consultant’s performance of this Agreement shall be extended by a
number of days equal to the number of days Consultant has been delayed.

10. EXTRA OR CHANGED WORK

10.1. Extra or changed work or other changes to the Agreement may be authorized
only by written amendment to this Agreement, signed by both parties. Changes
to lengthen time schedules or make minor modifications to the scope of work,
which do not increase the amount paid under the Agreement, may be executed
by Sonoma County Water Agency's General Manager in a form approved by
County Counsel. The parties expressly recognize that Sonoma Water personnel
are without authorization to order all other extra or changed work or waive
Agreement requirements. Failure of Consultant to secure such written
authorization for extra or changed work shall constitute a waiver of any and all
right to adjustment in the Agreement price or Agreement time due to such
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unauthorized work and thereafter Consultant shall be entitled to no
compensation whatsoever for the performance of such work. Consultant further
expressly waives any and all right or remedy by way of restitution and quantum
meruit for any and all extra work performed without such express and prior
written authorization of Sonoma Water.

11. CONTENT ONLINE ACCESSIBILITY

11.1. Accessibility: Sonoma Water policy requires that all documents that may be
published to the Web meet accessibility standards to the greatest extent
possible and utilizing available existing technologies.

11.2. Standards: All consultants responsible for preparing content intended for use or
publication on a Sonoma Water-managed or Sonoma Water-funded web site
must comply with applicable federal accessibility standards established by 36
C.F.R. section 1194, pursuant to section 508 of the Rehabilitation Act of 1973, as
amended (29 U.S.C. § 794(d)), Sonoma Water’s Web Standards & Guidelines
located at https://sonomacounty.ca.gov/Services/Web-Standards-and-
Guidelines/ and Sonoma Water’s Web Site Accessibility Policy located at
https://sonomacounty.ca.gov/CAO/Administrative-Policies/9-3-Website-
Accessibility-Policy/.

11.3. Alternate Format: When it is strictly impossible due to the unavailability of
technologies required to produce an accessible document, Consultant shall
identify the anticipated accessibility deficiency prior to commencement of any
work to produce such deliverables. Consultant agrees to cooperate with
Sonoma Water in the development of alternate document formats to maximize
the facilitative features of the impacted document(s); e.g., embedding the
document with alt-tags that describe complex data/tables.

11.4. Noncompliant Materials; Obligation to Cure: Remediation of any materials that
do not comply with Sonoma Water’s Web Site Accessibility Policy shall be the
responsibility of Consultant. If Sonoma Water, in its sole and absolute discretion,
determines that any deliverable intended for use or publication on any Sonoma
Water-managed or Sonoma Water-funded Web site does not comply with
Sonoma Water Accessibility Standards, Sonoma Water will promptly inform
Consultant in writing. Upon such notice, Consultant shall, without charge to
Sonoma Water, repair or replace the non-compliant materials within such period
of time as specified by Sonoma Water in writing. If the required repair or
replacement is not completed within the time specified, Sonoma Water shall
have the right to do any or all of the following, without prejudice to Sonoma
Water’s right to pursue any and all other remedies at law or in equity:

a. Cancel any delivery or task order;

b. Terminate this Agreement pursuant to the provisions of Article 6
(Termination); and/or
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c. Inthe case of custom Electronic and Information Technology (EIT) developed
by Consultant for Sonoma Water, Sonoma Water may have any necessary
changes or repairs performed by itself or by another contractor. In such
event, Consultant shall be liable for all expenses incurred by Sonoma Water
in connection with such changes or repairs.

11.5. Sonoma Water’s Rights Reserved: Notwithstanding the foregoing, Sonoma
Water may accept deliverables that are not strictly compliant with Sonoma
Water Accessibility Standards if Sonoma Water, in its sole and absolute
discretion, determines that acceptance of such products or services is in Sonoma
Water’s best interest.

12. REPRESENTATIONS OF CONSULTANT

12.1. Status of Consultant: The parties intend that Consultant, in performing the
services specified herein, shall act as an independent contractor and shall control
the work and the manner in which it is performed. Consultant is not to be
considered an agent or employee of Sonoma Water and is not entitled to
participate in any pension plan, worker’s compensation plan, insurance, bonus,
or similar benefits Sonoma Water provides its employees. In the event Sonoma
Water exercises its right to terminate this Agreement pursuant to Article 6
(Termination), Consultant expressly agrees that it shall have no recourse or right
of appeal under rules, regulations, ordinances, or laws applicable to employees.

12.2. No Suspension or Debarment: Consultant warrants that it is not presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in covered transactions by any federal department
or agency. Consultant also warrants that it is not suspended or debarred from
receiving federal funds as listed in the List of Parties Excluded from Federal
Procurement or Non-procurement Programs issued by the General Services
Administration. If Consultant becomes debarred, Consultant has the obligation
to inform Sonoma Water.

12.3. Taxes: Consultant agrees to file federal and state tax returns and pay all
applicable taxes on amounts paid pursuant to this Agreement and shall be solely
liable and responsible to pay such taxes and other obligations, including, but not
limited to, state and federal income and FICA taxes. Consultant agrees to
indemnify and hold Sonoma Water harmless from any liability which it may incur
to the United States or to the State of California or to any other public entity as a
consequence of Consultant’s failure to pay, when due, all such taxes and
obligations. In case Sonoma Water is audited for compliance regarding any
withholding or other applicable taxes, Consultant agrees to furnish Sonoma
Water with proof of payment of taxes on these earnings.

12.4. Records Maintenance: Consultant shall keep and maintain full and complete
documentation and accounting records concerning all services performed that
are compensable under this Agreement and shall make such documents and
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records available to Sonoma Water for inspection at any reasonable time.
Consultant shall maintain such records for a period of four (4) years following
completion of work hereunder.

12.5. Conflict of Interest: Consultant covenants that it presently has no interest and
that it will not acquire any interest, direct or indirect, that represents a financial
conflict of interest under state law or that would otherwise conflict in any
manner or degree with the performance of its services hereunder. Consultant
further covenants that in the performance of this Agreement no person having
any such interests shall be employed. In addition, if required by law or
requested to do so by Sonoma Water, Consultant shall submit a completed Fair
Political Practices Commission Statement of Economic Interests (Form 700) with
Sonoma Water within 30 calendar days after the Effective Date of this
Agreement and each year thereafter during the term of this Agreement, or as
required by state law.

12.6. Statutory Compliance/Living Wage Ordinance: Consultant agrees to comply, and
to ensure compliance by its subconsultants or subcontractors, with all applicable
federal, state and local laws, regulations, statutes and policies, including but not
limited to the County of Sonoma Living Wage Ordinance, applicable to the
services provided under this Agreement as they exist now and as they are
changed, amended or modified during the term of this Agreement. Without
limiting the generality of the foregoing, Consultant expressly acknowledges and
agrees that this Agreement is subject to the provisions of Article XXVI of
Chapter 2 of the Sonoma County Code, requiring payment of a living wage to
covered employees. Noncompliance during the term of the Agreement will be
considered a material breach and may result in termination of the Agreement or
pursuit of other legal or administrative remedies.

12.7. Nondiscrimination: Consultant shall comply with all applicable federal, state,
and local laws, rules, and regulations in regard to nondiscrimination in
employment because of race, color, ancestry, national origin, religion, sex,
marital status, age, medical condition, pregnancy, disability, sexual orientation or
other prohibited basis, including without limitation, the County of Sonoma’s
Non-Discrimination Policy. All nondiscrimination rules or regulations required by
law to be included in this Agreement are incorporated herein by this reference.

12.8. AIDS Discrimination: Consultant agrees to comply with the provisions of Chapter
19, Article ll, of the Sonoma County Code prohibiting discrimination in housing,
employment, and services because of AIDS or HIV infection during the term of
this Agreement and any extensions of the term.

12.9. Assignment of Rights: Consultant assigns to Sonoma Water all rights throughout
the world in perpetuity in the nature of copyright, trademark, patent, right to
ideas, in and to all versions of the work, if any, now or later prepared by
Consultant in connection with this Agreement. Consultant agrees to take such
actions as are necessary to protect the rights assigned to Sonoma Water in this
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Agreement, and to refrain from taking any action which would impair those
rights. Consultant’s responsibilities under this provision include, but are not
limited to, placing proper notice of copyright on all versions of the plans and
specifications as Sonoma Water may direct, and refraining from disclosing any
versions of the plans and specifications to any third party without first obtaining
written permission of Sonoma Water. Consultant shall not use or permit
another to use the plans and specifications in connection with this or any other
project without first obtaining written permission of Sonoma Water.

12.10. Ownership and Disclosure of Work Product: All reports, original drawings,
graphics, plans, studies, and other data or documents (“documents”), in
whatever form or format, assembled or prepared by Consultant or Consultant’s
subcontractors, consultants, and other agents in connection with this Agreement
shall be the property of Sonoma Water. Sonoma Water shall be entitled to
immediate possession of such documents upon completion of the work pursuant
to this Agreement. Upon expiration or termination of this Agreement,
Consultant shall promptly deliver to Sonoma Water all such documents, which
have not already been provided to Sonoma Water in such form or format as
Sonoma Water deems appropriate. Such documents shall be and will remain the
property of Sonoma Water without restriction or limitation. Consultant may
retain copies of the above-described documents but agrees not to disclose or
discuss any information gathered, discovered, or generated in any way through
this Agreement without the express written permission of Sonoma Water.

12.11. Authority: The undersigned hereby represents and warrants that the
undersigned has authority to execute and deliver this Agreement on behalf of
Consultant.

12.12. Nondisclosure of Confidential Information: While doing the work required by this
Agreement, Consultant may have access to technical information and materials
pertaining to Sonoma Water’s sensitive information or data determined by
Sonoma Water to be confidential (“Confidential Information”). The Confidential
Information may include confidential or proprietary information or trade secrets
exempt from disclosure under provisions of the California Public Records Act. In
consideration of disclosure by Sonoma Water of Confidential Information to
Consultant, Consultant and its agents shall hold any material or information
designated by Sonoma Water as Confidential in strict confidence and shall not
disclose it or otherwise make it available, in any form or matter whatsoever, to
any person or entity without the prior written consent of Sonoma Water, except
as may be ordered by a court of law. Immediately upon receipt of any request or
demand for disclosure of any Confidential Information within the scope of this
Agreement, Consultant shall give Sonoma Water written notice and a copy of the
request and the time period, if any, within which Consultant is required to
respond to the request. Upon termination of this Agreement, Consultant shall
return Confidential Information in its possession, including copies, to Sonoma
Water. Consultant’s obligation to maintain material and information designated
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as Confidential in strict confidence shall survive completion of work under this
Agreement and termination of this Agreement and, as provided for in Paragraph
12.10, Consultant agrees not to disclose or discuss any information gathered,
discovered, or generated in any way through this Agreement without the express
written permission of Sonoma Water.

13. DEMAND FOR ASSURANCE

13.1.

Each party to this Agreement undertakes the obligation that the other's
expectation of receiving due performance will not be impaired. When
reasonable grounds for insecurity arise with respect to the performance of either
party, the other may in writing demand adequate assurance of due performance
and until such assurance is received may, if commercially reasonable, suspend
any performance for which the agreed return has not been received.
“Commercially reasonable” includes not only the conduct of a party with respect
to performance under this Agreement, but also conduct with respect to other
agreements with parties to this Agreement or others. After receipt of a justified
demand, failure to provide within a reasonable time, but not exceeding thirty
(30) days, such assurance of due performance as is adequate under the
circumstances of the particular case is a repudiation of this Agreement.
Acceptance of any improper delivery, service, or payment does not prejudice the
aggrieved party's right to demand adequate assurance of future performance.
Nothing in this Article 13 limits Sonoma Water’s right to terminate this
Agreement pursuant to Article 6 (Termination).

14. ASSIGNMENT AND DELEGATION

14.1.

14.2.

Consent: Neither party hereto shall assign, delegate, sublet, or transfer any
interest in or duty under this Agreement without the prior written consent of the
other, and no such transfer shall be of any force or effect whatsoever unless and
until the other party shall have so consented.

Subcontracts: Notwithstanding the foregoing, Consultant may enter into
subcontracts with the subconsultants specifically identified herein. If no
subconsultants are listed, then no subconsultants will be utilized in the
performance of the work specified in this Agreement. Change of Subcontractors
or Subconsultants: If, after execution of the Agreement, parties agree that
subconsultants not listed in Paragraph 14.2 will be utilized, Consultant may enter
into subcontracts with subconsultants to perform other specific duties pursuant
to the provisions of this Paragraph 14.2. The following provisions apply to any
subcontract entered into by Consultant other than those listed in Paragraph
14.2:

a. Prior to entering into any contract with subconsultant, Consultant shall
obtain Sonoma Water approval of subconsultant.

b. All agreements with subconsultants shall (a) contain indemnity requirements
in favor of Sonoma Water in substantially the same form as that contained in
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Article 7 (Indemnification), (b) contain language that the subconsultant may
be terminated with or without cause upon reasonable written notice, and
(c) prohibit the assignment or delegation of work under the agreement to
any third party.

14.3. Summary of Subconsultants’ Work: Consultant shall provide Sonoma Water with
a summary of work performed by subconsultants with each invoice submitted
under Paragraph 4.3. Such summary shall identify the individuals performing
work on behalf of subconsultants and the total amount paid to subconsultant,
broken down by the tasks listed in the Scope of Work.

15. METHOD AND PLACE OF GIVING NOTICE, SUBMITTING BILLS, AND MAKING
PAYMENTS

15.1. Method of Delivery: All notices, bills, and payments shall be made in writing and
shall be given by personal delivery, U.S. Mail, courier service, or electronic
means. Notices, bills, and payments shall be addressed as specified in Paragraph
3.2.

15.2. Receipt: When a notice, bill, or payment is given by a generally recognized
overnight courier service, the notice, bill, or payment shall be deemed received
on the next business day. When a copy of a notice, bill, or payment is sent by
electronic means, the notice, bill, or payment shall be deemed received upon
transmission as long as (1) the original copy of the notice, bill, or payment is
deposited in the U.S. mail and postmarked on the date of the electronic
transmission (for a payment, on or before the due date), (2) the sender has a
written confirmation of the electronic transmission, and (3) the electronic
transmission is transmitted before 5 p.m. (recipient’s time). In all other
instances, notices, bills, and payments shall be effective upon receipt by the
recipient. Changes may be made in the names and addresses of the person to
whom notices are to be given by giving notice pursuant to this Article 15.

16. MISCELLANEOUS PROVISIONS

16.1. No Bottled Water: In accordance with Sonoma Water Board of Directors
Resolution No. 09-0920, dated September 29, 2009, no Sonoma Water funding
shall be used to purchase single-serving, disposable water bottles for use in
Sonoma Water facilities or at Sonoma Water-sponsored events. This restriction
shall not apply when potable water is not available.

16.2. No Waiver of Breach: The waiver by Sonoma Water of any breach of any term or
promise contained in this Agreement shall not be deemed to be a waiver of such
term or promise or any subsequent breach of the same or any other term or
promise contained in this Agreement.

16.3. Construction: To the fullest extent allowed by law, the provisions of this
Agreement shall be construed and given effect in a manner that avoids any
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16.4.

16.5.

16.6.

16.7.

16.8.

16.9.

16.10.

16.11.

violation of statute, ordinance, regulation, or law. The parties covenant and
agree that in the event that any provision of this Agreement is held by a court of
competent jurisdiction to be invalid, void, or unenforceable, the remainder of
the provisions hereof shall remain in full force and effect and shall in no way be
affected, impaired, or invalidated thereby. Consultant and Sonoma Water
acknowledge that they have each contributed to the making of this Agreement
and that, in the event of a dispute over the interpretation of this Agreement, the
language of the Agreement will not be construed against one party in favor of
the other. Consultant and Sonoma Water acknowledge that they have each had
an adequate opportunity to consult with counsel in the negotiation and
preparation of this Agreement.

Consent: Wherever in this Agreement the consent or approval of one party is
required to an act of the other party, such consent or approval shall not be
unreasonably withheld or delayed.

No Third-Party Beneficiaries: Except as provided in Article 7 (Indemnification),
nothing contained in this Agreement shall be construed to create and the parties
do not intend to create any rights in third parties.

Applicable Law and Forum: This Agreement shall be construed and interpreted
according to the substantive law of California, regardless of the law of conflicts
to the contrary in any jurisdiction. Any action to enforce the terms of this
Agreement or for the breach thereof shall be brought and tried in Santa Rosa or
in the forum nearest to the City of Santa Rosa, in the County of Sonoma.

Captions: The captions in this Agreement are solely for convenience of
reference. They are not a part of this Agreement and shall have no effect on its
construction or interpretation.

Merger: This writing is intended both as the final expression of the Agreement
between the parties hereto with respect to the included terms and as a
complete and exclusive statement of the terms of the Agreement, pursuant to
Code of Civil Procedure section 1856. Each Party acknowledges that, in entering
into this Agreement, it has not relied on any representation or undertaking,
whether oral or in writing, other than those which are expressly set forth in this
Agreement. No modification of this Agreement shall be effective unless and
until such modification is evidenced by a writing signed by both parties.

Survival of Terms: All express representations, waivers, indemnifications, and
limitations of liability included in this Agreement will survive its completion or
termination for any reason.

Time of Essence: Time is and shall be of the essence of this Agreement and every
provision hereof.

Counterpart; Electronic Signatures: The parties agree that this Agreement may
be executed in two or more counterparts, each of which shall be deemed an
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original, and together which when executed by the requisite parties shall be
deemed to be a complete original agreement. Counterparts may be delivered
via electronic means, or other transmission method, and any counterpart so
delivered shall be deemed to have been duly and validly delivered, be valid and
effective for all purposes, and shall have the same legal force and effect as an
original document. This Agreement, and any counterpart, may be electronically
signed by each or any of the parties through the use of any commercially
available digital and/or electronic signature software or other electronic
signature method in compliance with the U.S. federal ESIGN Act of 2000,
California’s Uniform Electronic Transactions Act (Cal. Civil Code § 1633.1 et seq.),
or other applicable law. By its use of any electronic signature below, the signing
party agrees to have conducted this transaction and to execution of this
Agreement by electronic means.
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IN WITNESS WHEREQF, the parties hereto have executed this Agreement as of the date last

signed by the parties to the Agreement.

Reviewed as to funds:

By:

Sonoma County Water Agency
Division Manager - Administrative
Services

Approved as to form:

By:

Cory O’Donnell
Chief Deputy County Counsel

Insurance Documentation is on file with
Sonoma Water

Date/TW Initials: 7/24/25 JES

Sonoma County Water Agency

TW 25/26-009

Stone Creek Environmental Consulting, LLC,
a limited liability company

By: By:
Grant Davis
General Manager
Authorized per Sonoma County Water Name:
Agency’s Board of Directors Action on
October 28, 2025
Title:
Date: Date:
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Exhibit A

Scope of Work

1.1. Task 1: Permit Renewal Assistance

a. Assist Sonoma Water with the adoption process for new Phase 1 and Phase 2
permits. Assistance includes, but is not limited to, the following tasks:

i. Attend Board workshops.
ii. Review and comment on draft permits.
iii. Attend permit adoption hearings, if needed.

b. Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).

Deliverable Due Date
Comments on draft permits TBD

1.2. Task 2: Storm Water Management Plan (SWMP) Revisions

a. Develop an SWMP implementation plan including, but not limited to, the
following topics:

i. Permit requirements for both Phasel and Phase 2 SWMPs.
ii. Implementation schedule.
iii. Due dates for specific items as required by the permits.
iv. Departments responsible for implementation.
b. Phase 1 and Phase 2 SWMPs:

i. Incorporate the SWMP implementation plan into the updated Phase 1
and Phase 2 SWMPs.

ii. Contents. Prepare separate SWMPs for Phase 1 and Phase 2 that include,
but are not limited to, the items below:

a) Table of Contents.

b) Revisions to the SWMPs implementation plan.

c) Revisions to the SWMPs.

d) Other information as requested by Sonoma Water.

c. Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).

Deliverable Due Date

Draft revised Phase 1 SWMP Within 4 months after the adoption of
the Phase 1 permit

Final revised Phase 1 SWMP 14 calendar days prior to submission
deadline to NCRWQCB
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Draft revised Phase 2 SWMP

Within 4 months after the adoption of
the Phase 2 permit

Final revised Phase 2 SWMP

14 calendar days prior to submission
deadline to SFRWQCB

1.3.  Task 3: Public Education Outreach Program

a. Assist Sonoma Water with planning, developing, and implementing an
education and outreach program for the Phase 1 and Phase 2 permits
consistent with new permit requirements.

b. Prepare a public education and outreach strategy that includes, but is not
limited to, the items below:
i. Strategies to conduct outreach.
ii. Ways to monitor outreach effectiveness.

c. Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).

Deliverable Due Date

Draft public education and outreach
strategy

Within 180 calendar days of Effective
Date

Final public education and outreach
strategy

Within 21 calendar days of Sonoma
Water’s approval of draft

1.4.

Task 4: lllicit Discharge Detection and Elimination Program

Develop and implement an illicit discharge and elimination program that

a.
includes, butis not limited to, the following tasks:
i. Create a spill response plan.
ii. Develop procedures for investigating illicit discharges.
iii. Develop a dry weather flow investigation program.
iv. Develop specific mapping requirements.
b.

Evaluate permit requirements to assess the program’s applicability to
Sonoma Water’s jurisdiction.

Develop and update program elements to meet new permit requirements,

Prepare a technical memorandum that includes, but is not limited to, the

as

ii. A description of the results of the program described in Paragraph 1.4.a.

iii. A detailed description of the work performed, including methodology,
literature reviewed, and individuals and agencies contacted.

iv. Other information as requested by Sonoma Water.

C.

needed.
d.

items below.

i. Table of Contents.
e.

Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).
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Deliverable Due Date

Draft technical memorandum Within 220 calendar days of Effective
Date
Final technical memorandum Within 21 calendar days of Sonoma

Water’s approval of draft

1.5. Task 5: Municipal Storm Water Management Program

a. Assist of the development and implementation of a municipal storm water
management program that includes, but is not limited to, the following tasks:
i. Maintain a facility inventory and map.
ii. Develop and implement facility pollution prevention plans.
iii. Implement BMPs for pollutant generating activities.
iv. Develop an inspection program.
v. Update or develop program areas to meet new Phase 1 and Phase 2
permit requirements
b. Update or develop program areas to meet new Phase 1 and Phase 2 permit
requirements.
c. Prepare a municipal storm water management program report that includes,
but is not limited to, the items below.
i. Table of Contents.
ii. A description of the results of the program described in Paragraph 1.5.a.
iii. A detailed description of the work performed, including methodology,
literature reviewed, and individuals and agencies contacted.
iv. Other information as requested by Sonoma Water.
d. Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).
Deliverable Due Date
Draft municipal storm water TBD
management program report
Final municipal storm water TBD
management program report

1.6. Task 6: Program Effectiveness Assessment and Improvement Program

a.

Provide assistance in conducting the effectiveness assessment [based on the
2014/2015 Effectiveness Assessment and Improvement Program (PEAIP)
workplan] and drafting the annual assessment report.

Develop a revised PEAIP workplan based on the Phase 2 permit and other
related tasks, including, but not limited to, developing and implementing a
revised program, once the permit is adopted and new requirements related
to program effectiveness are presented.
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c. PEAIP Workplan:

i. Contents. Prepare a PEAIP workplan that includes, but is not limited to,
the items below.

a) Table of Contents.

b) Summary of study results.

c) A detailed description of the work performed, including methodology,
literature reviewed, and individuals and agencies contacted.

d) Summary of activities conducted during the fiscal year, including an
assessment of any monitoring data collected and recommendations
for additional work needed for the upcoming year.

e) Other information as requested by Sonoma Water.

d. Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).

Deliverable Due Date

Draft PEAIP Annual Reports for FY
2025/2026, 2026/2027, and
2027/2028

14 calendar days prior to submission
deadline to NCRWQCB

Final PEAIP Annual Reports for FY
2025/2026, 2026/2027, and

7 calendar days prior to submission
deadline to NCRWQCB

2027/2028

1.7. Task 7: Asset Management Program

a. Assist Sonoma Water with the development of an asset management
program, per Phase 1 and Phase 2 requirements.

b. Prepare an asset management plan that includes, but is not limited to, the
items below.

i. Table of Contents.

ii. Aninventory and map of storm water assets including asset
characteristics and life cycle data.

iii. Description of the operation and maintenance procedures, including a
plan for repairing and replacing assets.

iv. Other information as requested by Sonoma Water.

c. Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).

Deliverable Due Date
Draft asset management plan TBD
Final asset management plan TBD

1.8. Task 8: Total Maximum Daily Load Program Management

a. Phase 1 TMDL Requirements for Russian River pathogens (effective once
approved by State Water Board and US EPA). Assist Sonoma Water in the
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development of a Russian River Pathogen load reduction plan, including
communications with the NCRWQCB on the applicability of pathogen TMDL
implementation requirements.

b. Phase 2 TMDL requirements for Sonoma Creek sediment, Sonoma Creek
pathogens, and Petaluma River pesticides. Draft the annual update (an
attachment to the Phase 2 Annual Report) on implementation measures and
progress toward attainment of TMDL requirements.

c. Contents. Prepare a draft annual update attachment that includes, but is not
limited to, the following items:

i. Table of Contents.
ii. Summary of study results.

iii. Summary of activities conducted during the fiscal year, including an
assessment of any monitoring data collected and recommendations for
additional work needed for the upcoming year.

iv. A detailed description of the work performed, including methodology,
literature reviewed, and individuals and agencies contacted.

d. Other information as requested by Sonoma Water.

e. Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).

Deliverable Due Date

Russian River Pathogen TMDL To be determined

TMDL Annual Update for FY 2 weeks prior to required permit
2025/2026, 2026/2027, and deadline of each year
2027/2028

1.9. Task 9: Annual Report
a. Prepare each report for the previous fiscal year.

b. Assist Sonoma Water with developing separate annual reports for both
Phase 1 and Phase 2, including providing the supplemental attachments
(developed in Paragraph 1.8), populating annual report templates, and
gathering information needed for reporting.

c. Develop annual reports for both Phase 1 and Phase 2 for the 2025/2026,
2026/2027, and 2027/2028 fiscal years for Sonoma Water to complete and
submit to NCRWQCB (Phase 1) and SFRWQCB (Phase 2).

d. Annual Reports:

i. Contents. Prepare separates reports for Phasel and Phase 2 permits that
include, but are not limited to, the items below.
a) Table of Contents.
b) Revisions to the prior year’s Annual Report.
c) Otherinformation as requested by Sonoma Water.
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e. Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).

Deliverable Due Date

Draft Annual Report for Phase 1 2 weeks prior to required permit
deadline of each year

Final Annual Report for Phase 1 October 15 of each year unless
otherwise indicated by new permit
requirements

Draft Annual Report for Phase 2 2 weeks prior to required permit
deadline of each year

Final Annual Report for Phase 2 October 15 of each year unless
otherwise indicated by new permit
requirements

1.10. Task 10: Municipal Staff Training

a. Conduct two two-hour trainings (live, virtual, or pre-recorded, as directed by
Sonoma Water) each year for the duration of the Agreement for a maximum
of six trainings.

b. Topics may vary based on Sonoma Water’s direction and may include, but
not be limited to, municipal activity best management practices (BMP), illicit
discharge, non-storm water discharges, or erosion and sediment control.

c. Focus training topics on new permit requirements for the first year of each
new permit.

d. 'Prepare the following items for Sonoma Water trainings:

i. PowerPoint slide presentation.

ii. Training materials (such as handouts containing summary of training
topics).

iii. Recording of training.

iv. Other information as requested by Sonoma Water.

e. Deliverables: Submit the below deliverables in accordance with Paragraph

2.1 (Review and Acceptance of Deliverables).
Deliverable Due Date
Training materials (including a No later than 7 calendar days before
PowerPoint presentation and each scheduled training
handouts)
Recording of training session Within 14 calendar days after each
training session

1.11. Task 11: Trash Management

a.

As directed by Sonoma Water, attend meetings with the Regional Water
Board to discuss trash management requirements under Phase 1 and Phase
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2, develop trash management strategies and plans, and create deliverables
as required in future permits.

b. Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).
Deliverable Due Date
Meeting minutes Within 14 calendar days of each meeting

1.12. Task 12: Monitoring

a. Assist Sonoma Water with monitoring and reporting requirements including
representing Sonoma Water to coordinate collaborative monitoring
implementation with the co-permittees, preparing monitoring plans and
reports, and coordinating monitoring activities as directed by Sonoma Water.

b. Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).

Deliverable Due Date
Summary of meeting attended Within 14 calendar days of meeting

1.13. Task 13: Regional Collaboration

a.

Attend meetings related to regional collaboration of municipal storm water
management and compliance (such as the co-permittees of the Phase 1
permit, Russian River Watershed Association, Bay Area Municipal Storm
Water Collaborative, Bay Area Phase 2 Subcommittee, and the North Bay
Watershed Association, or any additional groups formed during the
Agreement term), as directed by Sonoma Water.

Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).

Deliverable Due Date

Meeting minutes Within 14 calendar days of each

meeting

1.14. Optional Task 14: Additional Services

a.
b.

Do not proceed with this task unless requested in writing by Sonoma Water.

Perform additional services as requested by Sonoma Water to support the
work under this Agreement. The additional services will be agreed to by
Consultant and Sonoma Water and described in writing by Sonoma Water.

Deliverables: Submit the below deliverables in accordance with Paragraph
2.1 (Review and Acceptance of Deliverables).

Deliverable Due Date

To be determined To be determined
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2. DELIVERABLES

2.1. Review and Acceptance of Deliverables
a. First Draft: Prepare each deliverable in draft form and submit to Sonoma
Water for review and approval in accordance with the date listed for the
deliverable in the applicable task. Sonoma Water will return the draft
deliverable to Consultant with comments or approval in writing.

b. Subsequent Draft(s): If Sonoma Water requests revisions, revise the draft
deliverable and resubmit for Sonoma Water approval.

c. Final. Following Sonoma Water approval and prior to Sonoma Water’s
acceptance of work under this Agreement, submit the final approved
deliverable to Sonoma Water in accordance with the date listed for this
deliverable.

2.2. In addition to the requirements above, if any, submit one electronic copy in PDF
format (emailed, on USB flash drive, or via internet) of each final deliverable to
Sonoma Water.

2.3.  Comply with requirements of Article 11 (Content Online Accessibility).

2.4. Include Agreement title and TW 25/26-009 on first page or cover of each
deliverable.
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Exhibit B

Schedule of Costs

PERSONNEL

Title(s) Hourly Rate(s)
Principal Compliance Specialist $275
Compliance Specialist || $193
Compliance Specialist | $174
Administrative Assistance/Travel $110

Intern Assistance $110

Quality Assurance Review $275
EXPENSES

Item Cost

Mileage for personal car

current IRS rate
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Exhibit C

Estimated Budget for Scope of Work

Program Area 20252026 | 202602027 | 20272028
Phase [ Permit Support — Zone 1A $50,000 £50,000 $50,000
Phase II Permit Support — Zone 2A $25,000 $25,000 $25,000
Phase II Permit Support — Zone 3A $25,000 $25,000 $25,000

$100,000 5100,000 5100,000
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Exhibit D

Insurance Requirements

With respect to performance of work under this Agreement, Consultant shall maintain and shall
require all of its subcontractors, consultants, and other agents to maintain insurance as
described below unless such insurance has been expressly waived by the attachment of a
Waiver of Insurance Requirements. Any requirement for insurance to be maintained after
completion of the work shall survive this Agreement.

Sonoma Water reserves the right to review any and all of the required insurance policies and/or
endorsements, but has no obligation to do so. Failure to demand evidence of full compliance
with the insurance requirements set forth in this Agreement or failure to identify any insurance
deficiency shall not relieve Consultant from, nor be construed or deemed a waiver of, its
obligation to maintain the required insurance at all times during the performance of this

Agreement.

1. INSURANCE

1.1.

1.2.

Workers Compensation and Employers Liability Insurance

a.

Required if Consultant has employees as defined by the Labor Code of the
State of California.

Workers Compensation insurance with statutory limits as required by the
Labor Code of the State of California.

Employers Liability with minimum limits of $1,000,000 per Accident;
$1,000,000 Disease per employee; $1,000,000 Disease per policy.

Required Evidence of Insurance: Certificate of Insurance.

If Consultant currently has no employees as defined by the Labor Code of the
State of California, Consultant agrees to obtain the above-specified Workers

Compensation and Employers’ Liability insurance should employees be
engaged during the term of this Agreement or any extensions of the term.

General Liability Insurance

a.

C.

Commercial General Liability Insurance on a standard occurrence form, no
less broad than Insurance Services Office (ISO) form CG 00 01.

Minimum Limits: $1,000,000 per Occurrence; $2,000,000 General Aggregate;
$2,000,000 Products/Completed Operations Aggregate. The required limits
may be provided by a combination of General Liability Insurance and
Commercial Excess or Commercial Umbrella Liability Insurance. If Consultant
maintains higher limits than the specified minimum limits, Sonoma Water
requires and shall be entitled to coverage for the higher limits maintained by
Consultant.

Any deductible or self-insured retention shall be shown on the Certificate of
Insurance. If the deductible or self-insured retention exceeds $100,000 it
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must be approved in advance by Sonoma Water. Consultant is responsible
for any deductible or self-insured retention and shall fund it upon Sonoma
Water’s written request, regardless of whether Consultant has a claim
against the insurance or is named as a party in any action involving Sonoma
Water.

d. Sonoma County Water Agency, its officers, agents, and employees, shall be
endorsed as additional insureds for liability arising out of operations by or on
behalf of Consultant in the performance of this Agreement.

e. The insurance provided to the additional insureds shall be primary to, and
non-contributory with, any insurance or self-insurance program maintained
by them.

f. The policy definition of “insured contract” shall include assumptions of
liability arising out of both ongoing operations and the products-completed
operations hazard (broad form contractual liability coverage including the “f”
definition of insured contract in Insurance Services Office form CG 00 01, or
equivalent).

g. The policy shall cover inter-insured suits between the additional insureds and
Consultant and include a “separation of insureds” or “severability” clause
which treats each insured separately.

h. Required Evidence of Insurance: Certificate of Insurance.

1.3.  Automobile Liability Insurance

a. Minimum Limit: $1,000,000 combined single limit per accident. The required
limit may be provided by a combination of Automobile Liability Insurance
and Commercial Excess or Commercial Umbrella Liability Insurance.

b. Insurance shall cover all owned autos. If Consultant currently owns no autos,
Consultant agrees to obtain such insurance should any autos be acquired
during the term of this Agreement or any extensions of the term.

c. Insurance shall cover hired and non-owned autos.
Required Evidence of Insurance: Certificate of Insurance.

1.4. Standards for Insurance Companies

a. Insurers, other than the California State Compensation Insurance Fund, shall
have an A.M. Best's rating of at least A:VII.

1.5. Documentation
a. The Certificate of Insurance must include the following reference:
TW 25/26-009.
b. All required Evidence of Insurance shall be submitted prior to the execution
of this Agreement. Consultant agrees to maintain current Evidence of
Insurance on file with Sonoma Water for the entire term of this Agreement
and any additional periods if specified in Sections 1.1, 1.2, or 1.3, above.
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C.

The name and address for mailing Additional Insured endorsements and
Certificates of Insurance is: Sonoma County Water Agency, 404 Aviation
Boulevard, Santa Rosa, California 95403-9019.

Required Evidence of Insurance shall be submitted for any renewal or
replacement of a policy that already exists, at least ten (10) days before
expiration or other termination of the existing policy.

Consultant shall provide immediate written notice if: (1) any of the required
insurance policies is terminated; (2) the limits of any of the required policies
are reduced; or (3) the deductible or self-insured retention is increased.

Upon written request, certified copies of required insurance policies must be
provided within thirty (30) days.

1.6.  Policy Obligations

a.

Consultant's indemnity and other obligations shall not be limited by the
foregoing insurance requirements.

1.7. Material Breach

a.

If Consultant fails to maintain insurance which is required pursuant to this
Agreement, it shall be deemed a material breach of this Agreement. Sonoma
Water, at its sole option, may terminate this Agreement and obtain damages
from Consultant resulting from said breach. Alternatively, Sonoma Water
may purchase the required insurance, and without further notice to
Consultant, Sonoma Water may deduct from sums due to Consultant any
premium costs advanced by Sonoma Water for such insurance. These
remedies shall be in addition to any other remedies available to Sonoma
Water.
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	1. Recitals
	1.1. The above recitals are true and correct and are incorporated herein.

	2. List of Exhibits
	2.1. The following exhibits are attached hereto and incorporated herein:
	a. Exhibit A: Scope of Work.
	b. Exhibit B: Schedule of Costs.
	c. Exhibit C: Estimated Budget for Scope of Work.
	d. Exhibit D: Insurance Requirements.


	3. Scope of Services
	3.1. Consultant’s Specified Services:  Consultant shall perform the services described in Exhibit A (Scope of Work), within the times or by the dates provided for in Exhibit A and pursuant to Article 9 (Prosecution of Work).  In the event of a conflic...
	3.2. Cooperation with Sonoma Water:  Consultant shall cooperate with Sonoma Water in the performance of all work hereunder.  Consultant shall coordinate the work with Sonoma Water’s Project Manager.  Contact information and mailing addresses:
	3.3. Performance Standard and Standard of Care:  Consultant hereby agrees that all its work will be performed and that its operations shall be conducted in accordance with the standards of a reasonable professional having specialized knowledge and exp...
	3.4. Assigned Personnel:
	a. Consultant shall assign only competent personnel to perform work hereunder.  In the event that at any time Sonoma Water, in its sole discretion, desires the removal of any person or persons assigned by Consultant to perform work hereunder, Consulta...
	b. Any and all persons identified in this Agreement or any exhibit hereto as the project manager, project team, or other professional performing work hereunder are deemed by Sonoma Water to be key personnel whose services were a material inducement to...
	c. In the event that any of Consultant’s personnel assigned to perform services under this Agreement become unavailable due to resignation, sickness, or other factors outside of Consultant’s control, Consultant shall be responsible for timely provisio...


	4. Payment
	4.1. Total Costs:  Total costs under this Agreement shall not exceed $300,000.
	a. Total costs for Tasks 1-13 shall not exceed $240,000.
	b. Total costs for Optional Task 14, if requested in writing by Sonoma Water, shall not exceed $20,000 per year.
	c. No more than $80,000 will be paid per year until the draft annual report under Task 9 of Exhibit A (Scope of Work) is submitted.

	4.2. Method of Payment:  Consultant shall be paid in accordance with Exhibit B (Schedule of Costs).  Billed hourly rates shall include all costs for overhead and any other charges, other than expenses specifically identified in Exhibit B.  Expenses no...
	4.3. Invoices:  Consultant shall submit its bills in arrears on a monthly basis, based on work completed for the period, in a form approved by Sonoma Water.  The bills shall show or include:
	a. Consultant name.
	b. Agreement title and TW 25/26-009.
	c. Sonoma Water’s Project-Activity Code F0096D017.
	d. Task performed with an itemized description of services rendered by date.
	e. Summary of work performed by subconsultants, as described in Paragraph 14.3.
	f. Time in quarter hours devoted to the task.
	g. Hourly rate(s) and title(s) of the person(s) performing the task.
	h. List of reimbursable materials and expenses.
	i. Copies of receipts for reimbursable materials and expenses.

	4.4. Cost Tracking:  Consultant has provided an estimated breakdown of costs, included in Exhibit C (Estimated Budget for Scope of Work).  Exhibit C will only be used as a tool to monitor progress of work and budget.  Actual payment will be made as sp...
	4.5. Rate Changes:  Upon at least 30 days written notice, Consultant may change the hourly rates up to 4 percent per year, commencing one year from the Effective Date of this Agreement and no more than once every 12 months thereafter.
	4.6. Timing of Payments:  Unless otherwise noted in this Agreement, payments shall be made within the normal course of Sonoma Water business after presentation of an invoice in a form approved by Sonoma Water for services performed.  Payments shall be...
	4.7. Taxes Withheld by Sonoma Water:
	a. Pursuant to California Revenue and Taxation Code (R&TC) section 18662, Sonoma Water shall withhold seven percent of the income paid to Consultant for services performed within the State of California under this Agreement, for payment and reporting ...
	b. If Consultant does not qualify, as described in Paragraph 4.7.a, Sonoma Water requires that a completed and signed Form 587 be provided by Consultant in order for payments to be made.  If Consultant is qualified, as described in Paragraph 4.7.a, th...

	4.8. Funding:
	a. Funding for this Agreement is as follows:
	b. Availability of Funding:
	i. Funding is available for Fiscal Year 2025/2026.
	ii. Sonoma Water’s performance under this Agreement in subsequent years is contingent upon appropriation of funds by Sonoma Water’s Board of Directors.  Sonoma Water shall have no liability under this Agreement if sufficient funds are not appropriated...
	iii. If funding for this Agreement for any fiscal year is reduced or eliminated by Sonoma Water’s Board of Directors, Sonoma Water shall have the option to either terminate this Agreement in accordance with Article 6 (Termination) or offer an amendmen...



	5. Term of Agreement
	5.1. Term of Agreement:  The term of this Agreement shall be from November 1, 2025 (“Effective Date”), to July 31, 2028, unless terminated earlier in accordance with the provisions of Article 6 (Termination).
	5.2. Term Extension:  Sonoma County Water Agency’s General Manager shall have the ability to extend the term of this Agreement for up to two additional years by providing written notice to Consultant thirty days in advance of the expiration date noted...

	6. Termination
	6.1. Authority to Terminate:  Sonoma Water’s right to terminate may be exercised by Sonoma County Water Agency's General Manager.
	6.2. Termination Without Cause:  Notwithstanding any other provision of this Agreement, at any time and without cause, Sonoma Water shall have the right, in its sole discretion, to terminate this Agreement by giving 5 days written notice to Consultant.
	6.3. Termination for Cause:  Notwithstanding any other provision of this Agreement, should Consultant fail to perform any of its obligations hereunder, within the time and in the manner herein provided, or otherwise violate any of the terms of this Ag...
	6.4. Delivery of Work Product and Final Payment Upon Termination:  In the event of termination, Consultant, within 14 days following the date of termination, shall deliver to Sonoma Water all reports, original drawings, graphics, plans, studies, and o...
	6.5. Payment Upon Termination:  Upon termination of this Agreement by Sonoma Water, Consultant shall be entitled to receive as full payment for all services satisfactorily rendered and reimbursable expenses properly incurred hereunder, an amount which...

	7. Indemnification
	7.1. Consultant agrees to accept all responsibility for loss or damage to any person or entity, including Sonoma County Water Agency, and to indemnify, hold harmless, and release Sonoma County Water Agency, its officers, agents, and employees, from an...

	8. Insurance
	8.1. With respect to performance of work under this Agreement, Consultant shall maintain and shall require all of its subcontractors, consultants, and other agents to maintain, insurance as described in Exhibit E (Insurance Requirements).

	9. Prosecution of Work
	9.1. Consultant is authorized to proceed immediately with the performance of this Agreement upon the Effective Date of this Agreement.  Performance of the services hereunder shall be completed within the time required herein, provided, however, that i...

	10. Extra or Changed Work
	10.1. Extra or changed work or other changes to the Agreement may be authorized only by written amendment to this Agreement, signed by both parties.  Changes to lengthen time schedules or make minor modifications to the scope of work, which do not inc...

	11. Content Online Accessibility
	11.1. Accessibility:  Sonoma Water policy requires that all documents that may be published to the Web meet accessibility standards to the greatest extent possible and utilizing available existing technologies.
	11.2. Standards:  All consultants responsible for preparing content intended for use or publication on a Sonoma Water-managed or Sonoma Water-funded web site must comply with applicable federal accessibility standards established by 36 C.F.R. section ...
	11.3. Alternate Format:  When it is strictly impossible due to the unavailability of technologies required to produce an accessible document, Consultant shall identify the anticipated accessibility deficiency prior to commencement of any work to produ...
	11.4. Noncompliant Materials; Obligation to Cure:  Remediation of any materials that do not comply with Sonoma Water’s Web Site Accessibility Policy shall be the responsibility of Consultant.  If Sonoma Water, in its sole and absolute discretion, dete...
	a. Cancel any delivery or task order;
	b. Terminate this Agreement pursuant to the provisions of Article 6 (Termination); and/or
	c. In the case of custom Electronic and Information Technology (EIT) developed by Consultant for Sonoma Water, Sonoma Water may have any necessary changes or repairs performed by itself or by another contractor.  In such event, Consultant shall be lia...

	11.5. Sonoma Water’s Rights Reserved:  Notwithstanding the foregoing, Sonoma Water may accept deliverables that are not strictly compliant with Sonoma Water Accessibility Standards if Sonoma Water, in its sole and absolute discretion, determines that ...

	12. Representations of Consultant
	12.1. Status of Consultant:  The parties intend that Consultant, in performing the services specified herein, shall act as an independent contractor and shall control the work and the manner in which it is performed.  Consultant is not to be considere...
	12.2. No Suspension or Debarment:  Consultant warrants that it is not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in covered transactions by any federal department or agency.  ...
	12.3. Taxes:  Consultant agrees to file federal and state tax returns and pay all applicable taxes on amounts paid pursuant to this Agreement and shall be solely liable and responsible to pay such taxes and other obligations, including, but not limite...
	12.4. Records Maintenance:  Consultant shall keep and maintain full and complete documentation and accounting records concerning all services performed that are compensable under this Agreement and shall make such documents and records available to So...
	12.5. Conflict of Interest:  Consultant covenants that it presently has no interest and that it will not acquire any interest, direct or indirect, that represents a financial conflict of interest under state law or that would otherwise conflict in any...
	12.6. Statutory Compliance/Living Wage Ordinance:  Consultant agrees to comply, and to ensure compliance by its subconsultants or subcontractors, with all applicable federal, state and local laws, regulations, statutes and policies, including but not ...
	12.7. Nondiscrimination:  Consultant shall comply with all applicable federal, state, and local laws, rules, and regulations in regard to nondiscrimination in employment because of race, color, ancestry, national origin, religion, sex, marital status,...
	12.8. AIDS Discrimination:  Consultant agrees to comply with the provisions of Chapter 19, Article II, of the Sonoma County Code prohibiting discrimination in housing, employment, and services because of AIDS or HIV infection during the term of this A...
	12.9. Assignment of Rights:  Consultant assigns to Sonoma Water all rights throughout the world in perpetuity in the nature of copyright, trademark, patent, right to ideas, in and to all versions of the work, if any, now or later prepared by Consultan...
	12.10. Ownership and Disclosure of Work Product:  All reports, original drawings, graphics, plans, studies, and other data or documents (“documents”), in whatever form or format, assembled or prepared by Consultant or Consultant’s subcontractors, cons...
	12.11. Authority:  The undersigned hereby represents and warrants that the undersigned has authority to execute and deliver this Agreement on behalf of Consultant.
	12.12. Nondisclosure of Confidential Information:  While doing the work required by this Agreement, Consultant may have access to technical information and materials pertaining to Sonoma Water’s sensitive information or data determined by Sonoma Water...

	13. Demand for Assurance
	13.1. Each party to this Agreement undertakes the obligation that the other's expectation of receiving due performance will not be impaired.  When reasonable grounds for insecurity arise with respect to the performance of either party, the other may i...

	14. Assignment and Delegation
	14.1. Consent:  Neither party hereto shall assign, delegate, sublet, or transfer any interest in or duty under this Agreement without the prior written consent of the other, and no such transfer shall be of any force or effect whatsoever unless and un...
	14.2. Subcontracts:  Notwithstanding the foregoing, Consultant may enter into subcontracts with the subconsultants specifically identified herein.  If no subconsultants are listed, then no subconsultants will be utilized in the performance of the work...
	a. Prior to entering into any contract with subconsultant, Consultant shall obtain Sonoma Water approval of subconsultant.
	b. All agreements with subconsultants shall (a) contain indemnity requirements in favor of Sonoma Water in substantially the same form as that contained in Article 7 (Indemnification), (b) contain language that the subconsultant may be terminated with...

	14.3. Summary of Subconsultants’ Work:  Consultant shall provide Sonoma Water with a summary of work performed by subconsultants with each invoice submitted under Paragraph 4.3.  Such summary shall identify the individuals performing work on behalf of...

	15. Method and Place of Giving Notice, Submitting Bills, and Making Payments
	15.1. Method of Delivery:  All notices, bills, and payments shall be made in writing and shall be given by personal delivery, U.S. Mail, courier service, or electronic means.  Notices, bills, and payments shall be addressed as specified in Paragraph 3.2.
	15.2. Receipt:  When a notice, bill, or payment is given by a generally recognized overnight courier service, the notice, bill, or payment shall be deemed received on the next business day.  When a copy of a notice, bill, or payment is sent by electro...

	16. Miscellaneous Provisions
	16.1. No Bottled Water:  In accordance with Sonoma Water Board of Directors Resolution No. 09-0920, dated September 29, 2009, no Sonoma Water funding shall be used to purchase single-serving, disposable water bottles for use in Sonoma Water facilities...
	16.2. No Waiver of Breach:  The waiver by Sonoma Water of any breach of any term or promise contained in this Agreement shall not be deemed to be a waiver of such term or promise or any subsequent breach of the same or any other term or promise contai...
	16.3. Construction:  To the fullest extent allowed by law, the provisions of this Agreement shall be construed and given effect in a manner that avoids any violation of statute, ordinance, regulation, or law.  The parties covenant and agree that in th...
	16.4. Consent:  Wherever in this Agreement the consent or approval of one party is required to an act of the other party, such consent or approval shall not be unreasonably withheld or delayed.
	16.5. No Third-Party Beneficiaries:  Except as provided in Article 7 (Indemnification), nothing contained in this Agreement shall be construed to create and the parties do not intend to create any rights in third parties.
	16.6. Applicable Law and Forum:  This Agreement shall be construed and interpreted according to the substantive law of California, regardless of the law of conflicts to the contrary in any jurisdiction.  Any action to enforce the terms of this Agreeme...
	16.7. Captions:  The captions in this Agreement are solely for convenience of reference.  They are not a part of this Agreement and shall have no effect on its construction or interpretation.
	16.8. Merger:  This writing is intended both as the final expression of the Agreement between the parties hereto with respect to the included terms and as a complete and exclusive statement of the terms of the Agreement, pursuant to Code of Civil Proc...
	16.9. Survival of Terms:  All express representations, waivers, indemnifications, and limitations of liability included in this Agreement will survive its completion or termination for any reason.
	16.10. Time of Essence:  Time is and shall be of the essence of this Agreement and every provision hereof.
	16.11. Counterpart; Electronic Signatures:  The parties agree that this Agreement may be executed in two or more counterparts, each of which shall be deemed an original, and together which when executed by the requisite parties shall be deemed to be a...

	1. Tasks
	1.1. Task 1:  Permit Renewal Assistance
	a. Assist Sonoma Water with the adoption process for new Phase 1 and Phase 2 permits. Assistance includes, but is not limited to, the following tasks:
	i. Attend Board workshops.
	ii. Review and comment on draft permits.
	iii. Attend permit adoption hearings, if needed.

	b. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.2. Task 2:  Storm Water Management Plan (SWMP) Revisions
	a. Develop an SWMP implementation plan including, but not limited to, the following topics:
	i. Permit requirements for both Phase1 and Phase 2 SWMPs.
	ii. Implementation schedule.
	iii. Due dates for specific items as required by the permits.
	iv. Departments responsible for implementation.

	b. Phase 1 and Phase 2 SWMPs:
	i. Incorporate the SWMP implementation plan into the updated Phase 1 and Phase 2 SWMPs.
	ii. Contents.  Prepare separate SWMPs for Phase 1 and Phase 2 that include, but are not limited to, the items below:
	a) Table of Contents.
	b) Revisions to the SWMPs implementation plan.
	c) Revisions to the SWMPs.
	d) Other information as requested by Sonoma Water.


	c. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.3. Task 3:  Public Education Outreach Program
	a. Assist Sonoma Water with planning, developing, and implementing an education and outreach program for the Phase 1 and Phase 2 permits consistent with new permit requirements.
	b. Prepare a public education and outreach strategy that includes, but is not limited to, the items below:
	i. Strategies to conduct outreach.
	ii. Ways to monitor outreach effectiveness.

	c. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.4. Task 4:  Illicit Discharge Detection and Elimination Program
	a. Develop and implement an illicit discharge and elimination program that includes, but is not limited to, the following tasks:
	i. Create a spill response plan.
	ii. Develop procedures for investigating illicit discharges.
	iii. Develop a dry weather flow investigation program.
	iv. Develop specific mapping requirements.

	b. Evaluate permit requirements to assess the program’s applicability to Sonoma Water’s jurisdiction.
	c. Develop and update program elements to meet new permit requirements, as needed.
	d. Prepare a technical memorandum that includes, but is not limited to, the items below.
	i. Table of Contents.
	ii. A description of the results of the program described in Paragraph 1.4.a.
	iii. A detailed description of the work performed, including methodology, literature reviewed, and individuals and agencies contacted.
	iv. Other information as requested by Sonoma Water.

	e. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.5. Task 5:  Municipal Storm Water Management Program
	a. Assist of the development and implementation of a municipal storm water management program that includes, but is not limited to, the following tasks:
	i. Maintain a facility inventory and map.
	ii. Develop and implement facility pollution prevention plans.
	iii. Implement BMPs for pollutant generating activities.
	iv. Develop an inspection program.
	v. Update or develop program areas to meet new Phase 1 and Phase 2 permit requirements

	b. Update or develop program areas to meet new Phase 1 and Phase 2 permit requirements.
	c. Prepare a municipal storm water management program report that includes, but is not limited to, the items below.
	i. Table of Contents.
	ii. A description of the results of the program described in Paragraph 1.5.a.
	iii. A detailed description of the work performed, including methodology, literature reviewed, and individuals and agencies contacted.
	iv. Other information as requested by Sonoma Water.

	d. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.6. Task 6:  Program Effectiveness Assessment and Improvement Program
	a. Provide assistance in conducting the effectiveness assessment [based on the 2014/2015 Effectiveness Assessment and Improvement Program (PEAIP) workplan] and drafting the annual assessment report.
	b. Develop a revised PEAIP workplan based on the Phase 2 permit and other related tasks, including, but not limited to, developing and implementing a revised program, once the permit is adopted and new requirements related to program effectiveness are...
	c. PEAIP Workplan:
	i. Contents.  Prepare a PEAIP workplan that includes, but is not limited to, the items below.
	a) Table of Contents.
	b) Summary of study results.
	c) A detailed description of the work performed, including methodology, literature reviewed, and individuals and agencies contacted.
	d) Summary of activities conducted during the fiscal year, including an assessment of any monitoring data collected and recommendations for additional work needed for the upcoming year.
	e) Other information as requested by Sonoma Water.


	d. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.7. Task 7:  Asset Management Program
	a. Assist Sonoma Water with the development of an asset management program, per Phase 1 and Phase 2 requirements.
	b. Prepare an asset management plan that includes, but is not limited to, the items below.
	i. Table of Contents.
	ii. An inventory and map of storm water assets including asset characteristics and life cycle data.
	iii. Description of the operation and maintenance procedures, including a plan for repairing and replacing assets.
	iv. Other information as requested by Sonoma Water.

	c. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.8. Task 8:  Total Maximum Daily Load Program Management
	a. Phase 1 TMDL Requirements for Russian River pathogens (effective once approved by State Water Board and US EPA).  Assist Sonoma Water in the development of a Russian River Pathogen load reduction plan, including communications with the NCRWQCB on t...
	b. Phase 2 TMDL requirements for Sonoma Creek sediment, Sonoma Creek pathogens, and Petaluma River pesticides.  Draft the annual update (an attachment to the Phase 2 Annual Report) on implementation measures and progress toward attainment of TMDL requ...
	c. Contents.  Prepare a draft annual update attachment that includes, but is not limited to, the following items:
	i. Table of Contents.
	ii. Summary of study results.
	iii. Summary of activities conducted during the fiscal year, including an assessment of any monitoring data collected and recommendations for additional work needed for the upcoming year.
	iv. A detailed description of the work performed, including methodology, literature reviewed, and individuals and agencies contacted.

	d. Other information as requested by Sonoma Water.
	e. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.9. Task 9:  Annual Report
	a. Prepare each report for the previous fiscal year.
	b. Assist Sonoma Water with developing separate annual reports for both Phase 1 and Phase 2, including providing the supplemental attachments (developed in Paragraph 1.8), populating annual report templates, and gathering information needed for report...
	c. Develop annual reports for both Phase 1 and Phase 2 for the 2025/2026, 2026/2027, and 2027/2028 fiscal years for Sonoma Water to complete and submit to NCRWQCB (Phase 1) and SFRWQCB (Phase 2).
	d. Annual Reports:
	i. Contents.  Prepare separates reports for Phase1 and Phase 2 permits that include, but are not limited to, the items below.
	a) Table of Contents.
	b) Revisions to the prior year’s Annual Report.
	c) Other information as requested by Sonoma Water.


	e. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.10. Task 10:  Municipal Staff Training
	a. Conduct two two-hour trainings (live, virtual, or pre-recorded, as directed by Sonoma Water) each year for the duration of the Agreement for a maximum of six trainings.
	b. Topics may vary based on Sonoma Water’s direction and may include, but not be limited to, municipal activity best management practices (BMP), illicit discharge, non-storm water discharges, or erosion and sediment control.
	c. Focus training topics on new permit requirements for the first year of each new permit.
	d. Prepare the following items for Sonoma Water trainings:
	i. PowerPoint slide presentation.
	ii. Training materials (such as handouts containing summary of training topics).
	iii. Recording of training.
	iv. Other information as requested by Sonoma Water.

	e. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.11. Task 11:  Trash Management
	a. As directed by Sonoma Water, attend meetings with the Regional Water Board to discuss trash management requirements under Phase 1 and Phase 2, develop trash management strategies and plans, and create deliverables as required in future permits.
	b. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.12. Task 12:  Monitoring
	a. Assist  Sonoma Water with monitoring and reporting requirements including representing  Sonoma Water to coordinate collaborative monitoring implementation with the co-permittees, preparing monitoring plans and reports, and coordinating monitoring a...
	b. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.13. Task 13:  Regional Collaboration
	a. Attend meetings related to regional collaboration of municipal storm water management and compliance (such as the co-permittees of the Phase 1 permit, Russian River Watershed Association, Bay Area Municipal Storm Water Collaborative, Bay Area Phase...
	b. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).

	1.14. Optional Task 14:  Additional Services
	a. Do not proceed with this task unless requested in writing by Sonoma Water.
	b. Perform additional services as requested by Sonoma Water to support the work under this Agreement.  The additional services will be agreed to by Consultant and Sonoma Water and described in writing by Sonoma Water.
	c. Deliverables:  Submit the below deliverables in accordance with Paragraph 2.1 (Review and Acceptance of Deliverables).


	2. Deliverables
	2.1. Review and Acceptance of Deliverables
	a. First Draft:  Prepare each deliverable in draft form and submit to Sonoma Water for review and approval in accordance with the date listed for the deliverable in the applicable task.  Sonoma Water will return the draft deliverable to Consultant wit...
	b. Subsequent Draft(s):  If Sonoma Water requests revisions, revise the draft deliverable and resubmit for Sonoma Water approval.
	c. Final.  Following Sonoma Water approval and prior to Sonoma Water’s acceptance of work under this Agreement, submit the final approved deliverable to Sonoma Water in accordance with the date listed for this deliverable.

	2.2. In addition to the requirements above, if any, submit one electronic copy in PDF format (emailed, on USB flash drive, or via internet) of each final deliverable to Sonoma Water.
	2.3. Comply with requirements of  Article 11 (Content Online Accessibility).
	2.4. Include Agreement title and TW 25/26-009 on first page or cover of each deliverable.

	1. Insurance
	1.1. Workers Compensation and Employers Liability Insurance
	a. Required if Consultant has employees as defined by the Labor Code of the State of California.
	b. Workers Compensation insurance with statutory limits as required by the Labor Code of the State of California.
	c. Employers Liability with minimum limits of $1,000,000 per Accident; $1,000,000 Disease per employee; $1,000,000 Disease per policy.
	d. Required Evidence of Insurance:  Certificate of Insurance.
	e. If Consultant currently has no employees as defined by the Labor Code of the State of California, Consultant agrees to obtain the above-specified Workers Compensation and Employers’ Liability insurance should employees be engaged during the term of...

	1.2. General Liability Insurance
	a. Commercial General Liability Insurance on a standard occurrence form, no less broad than Insurance Services Office (ISO) form CG 00 01.
	b. Minimum Limits:  $1,000,000 per Occurrence; $2,000,000 General Aggregate; $2,000,000 Products/Completed Operations Aggregate.  The required limits may be provided by a combination of General Liability Insurance and Commercial Excess or Commercial U...
	c. Any deductible or self-insured retention shall be shown on the Certificate of Insurance.  If the deductible or self-insured retention exceeds $100,000 it must be approved in advance by Sonoma Water.  Consultant is responsible for any deductible or ...
	d. Sonoma County Water Agency, its officers, agents, and employees, shall be endorsed as additional insureds for liability arising out of operations by or on behalf of Consultant in the performance of this Agreement.
	e. The insurance provided to the additional insureds shall be primary to, and non-contributory with, any insurance or self-insurance program maintained by them.
	f. The policy definition of “insured contract” shall include assumptions of liability arising out of both ongoing operations and the products-completed operations hazard (broad form contractual liability coverage including the “f” definition of insure...
	g. The policy shall cover inter-insured suits between the additional insureds and Consultant and include a “separation of insureds” or “severability” clause which treats each insured separately.
	h. Required Evidence of Insurance:  Certificate of Insurance.

	1.3. Automobile Liability Insurance
	a. Minimum Limit: $1,000,000 combined single limit per accident.  The required limit may be provided by a combination of Automobile Liability Insurance and Commercial Excess or Commercial Umbrella Liability Insurance.
	b. Insurance shall cover all owned autos.  If Consultant currently owns no autos, Consultant agrees to obtain such insurance should any autos be acquired during the term of this Agreement or any extensions of the term.
	c. Insurance shall cover hired and non-owned autos.
	d. Required Evidence of Insurance:  Certificate of Insurance.

	1.4. Standards for Insurance Companies
	a. Insurers, other than the California State Compensation Insurance Fund, shall have an A.M. Best's rating of at least A:VII.

	1.5. Documentation
	a. The Certificate of Insurance must include the following reference: TW 25/26-009.
	b. All required Evidence of Insurance shall be submitted prior to the execution of this Agreement.  Consultant agrees to maintain current Evidence of Insurance on file with Sonoma Water for the entire term of this Agreement and any additional periods ...
	c. The name and address for mailing Additional Insured endorsements and Certificates of Insurance is: Sonoma County Water Agency, 404 Aviation Boulevard, Santa Rosa, California 95403-9019.
	d. Required Evidence of Insurance shall be submitted for any renewal or replacement of a policy that already exists, at least ten (10) days before expiration or other termination of the existing policy.
	e. Consultant shall provide immediate written notice if:  (1) any of the required insurance policies is terminated; (2) the limits of any of the required policies are reduced; or (3) the deductible or self-insured retention is increased.
	f. Upon written request, certified copies of required insurance policies must be provided within thirty (30) days.

	1.6. Policy Obligations
	a. Consultant's indemnity and other obligations shall not be limited by the foregoing insurance requirements.

	1.7. Material Breach
	a. If Consultant fails to maintain insurance which is required pursuant to this Agreement, it shall be deemed a material breach of this Agreement.  Sonoma Water, at its sole option, may terminate this Agreement and obtain damages from Consultant resul...





