DRAFT MONTEREY COUNTY WATER RESOURCES AGENCY
AGREEMENT FOR PROFESSIONAL SERVICES
WITH SURVEYORS, ARCHITECTS, ENGINEERS AND/OR DESIGN
PROFESSIONALS

This is an agreement (“Agreement”) between the Monterey County Water Resources
Agency, hereinafter called "Agency," and Sonoma County Water Agency, a public agency
hereinafter called "CONTRACTOR" or “Sonoma Water.”

In consideration of the mutual covenants and conditions set forth in this Agreement,
the parties agree as follows:

1. Scope of Work. Agency hereby engages CONTRACTOR and CONTRACTOR hereby
agrees to perform the services set forth in Exhibit A, in conformity with the terms of this
Agreement. CONTRACTOR will complete all work in accordance with the Scope of
Work/Work Schedule set forth in Exhibit A:

a) The scope of work is briefly described and outlined as follows:
CONTRACTOR will support the Agency’s consultant, GEI Consultants, in the
design and development of a set of operational guidelines and supporting tools for

improving the storage and release of winter inflows at Agency-owned reservoirs.

b) The CONTRACTOR shall perform its services under this agreement in accordance
with usual and customary care and with generally accepted practices in effect at the
time the services are rendered. The CONTRACTOR and its agents and employees
performing work hereunder are specially trained, experienced, competent, and
appropriately licensed to perform the work and deliver the services required by
this Agreement.

c) CONTRACTOR, its agents and employees shall perform all work in a safe and
skillful manner and in compliance with all applicable laws and regulations. All work
performed under this Agreement that is required by law to be performed or
supervised by licensed personnel shall be performed in accordance with such
licensing requirements.

d) CONTRACTOR shall furnish, at its own expense, all materials and equipment
necessary to carry out the terms of this Agreement, except as otherwise provided
herein. CONTRACTOR shall not wuse Agency premises, property (including
equipment, instruments, or supplies) or personnel for any purpose other than in the
performance of its obligations hereunder.

2. Term of Agreement. The term of this Agreement shall begin on 11/4/2025 by
CONTRACTOR and Agency and will terminate on 6/30/2027 unless earlier terminated as
provided herein.

3. Payments to CONTRACTOR; maximum liability. Subject to the limitations set forth herein,
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Agency shall pay to CONTRACTOR in accordance with the fee schedule set forth in
Exhibit B. The maximum amount payable to CONTRACTOR under this contract is
One hundred seventy-three thousand one hundred eighty-five dollars no cents.

(8173.185.00).

4. Monthly Invoices by CONTRACTOR: Payment.

a) CONTRACTOR shall submit to Agency an invoice, in a format approved by
Agency, setting forth the amounts claimed by CONTRACTOR, together with an
itemized basis for such amounts, and setting forth such other pertinent information
Agency may require. CONTRACTOR shall submit such invoice monthly or as
agreed by Agency, but in no event shall such invoice be submitted later than 30 days
after completion of CONTRACTOR’s work hereunder. Agency shall certify the
claim if it complies with this contract and shall promptly submit such claim to the
Monterey County Auditor-Controller, who shall pay the certified amount within 30
days after receiving the invoice certified by Agency. It is understood and agreed
that CONTRACTOR shall complete all work described in Exhibit A for an amount
not exceeding that set forth above, notwithstanding CONTRACTOR’s submission
of periodic invoices.

b) CONTRACTOR shall submit to Agency an invoice via email to
WRAAccountsPavable@countyofmonterey.cov and to the Contract Administrator
listed in Section 27.

c) CONTRACTOR agrees that Agency may withhold five percent (5%) of the amount
requested by CONTRACTOR from any progress payment, until such time as all
goods and services are received in a manner and form acceptable to Agency.

d) If, as of the date of execution of this Agreement, CONTRACTOR has already
received payment from Agency for work which is the subject of this Agreement,
such amounts shall be deemed to have been paid under this Agreement and shall be
counted toward Agency’s maximum liability set forth above.

e) CONTRACTOR shall not be reimbursed for travel expenses unless expressly
approved in writing in accordance with this Agreement.

5. Mutual Indemnification.

5.1 MCWRA shall defend, indemnify and hold harmless the Sonoma Water, its Board of
Directors, officers, agents, employees, volunteers, and assigns from and against all
demands, claims, actions, liabilities, losses, damages, injuries to or death of persons,
regulatory fines and/or penalties imposed by any local, state, or federal authority for
breaches of such authority’s regulations, and costs, including reasonable attorneys’
fees, to the extent arising out of or resulting from the negligent or intentional acts or
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5.5

5.6

omissions of MCWRA, it’s officers, directors, agents, employees, assigns, contractors,
or volunteers in connection with this Agreement.

Sonoma Water shall defend, indemnify, and hold harmless MCWRA, its officers,
directors, agents, employees, volunteers, and assigns from and against all demands,
claims, actions, liabilities, losses, damages, injuries to or death of persons, regulatory
fines and/or penalties imposed by any local, state, or federal authority for breaches of
such authority’s regulations, and costs, including reasonable attorney’s fees, to the
extend arising out of or resulting from the negligent or intentional acts or omissions of
the Sonoma Water, its Board of Directors, officers, agents, employees, assigns,
contractors, or volunteers in connection with this Agreement.

It is the intention of the Parties that, where comparative fault is determined to have
been contributory, principles of comparative fault will be followed and to the extent
permitted by law each party shall bear the proportionate cost of any damage attributable
to the fault of that party, its officers, directors, agents, employees, assigns, contractors
and volunteers.

This indemnity shall not be limited by the types and amounts of insurance or self-
insurance maintained by the Parties.

Nothing in this Indemnity shall be construed to create any duty to, any standard of care
with reference to, or any liability or obligation, contractual or otherwise, to any third

party.

The provisions of this Indemnity shall survive the expiration or termination of the
Agreement.

6. Maintenance of Records. CONTRACTOR shall prepare, maintain and preserve all

reports and records that may be required by federal, State, and local rules and regulations
relating to services performed under this Agreement. CONTRACTOR shall retain all
such records for at least five years from the date of final payment, or until any litigation
relating to this Agreement is concluded, whichever is later.

Right to Audit at Any Time. Agency officials shall have the right, at any time during
regular working hours and on reasonable advance notice, to examine, monitor and audit
all work performed and all records, documents, conditions, activities and procedures of
CONTRACTOR or its subcontractors relating to this Agreement. Government Code
section 8546.7 provides that an audit by the State Auditor General may be performed up
to three years after the final payment under any contract involving the expenditure of
public funds in excess of $10,000.

Confidentiality; Return of Records. CONTRACTOR and its officers, employees, agents,

and subcontractors shall comply with all federal, State and local laws providing for

the confidentiality of records and other information. To the extent permitted by applicable
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law and regulations, CONTRACTOR shall maintain confidentiality with respect to Agency
's well database and other water use data.

CONTRACTOR shall not disclose any confidential information received from Agency or
prepared in connection with the performance of this Agreement without the express
permission of Agency. CONTRACTOR shall promptly transmit to Agency all requests for
disclosure of any such confidential information. CONTRACTOR shall not use any
confidential information gained through the performance of this Agreement except for
the purpose of carrying out CONTRACTOR's obligations hereunder. When this Agreement
expires or terminates, CONTRACTOR shall return to Agency all records, which
CONTRACTOR utilized or received, from Agency to perform services under this
Agreement.

9. Termination. Either party may terminate this Agreement by giving written notice of
termination to the other party at least thirty (30) days prior to the effective date of
termination, which date shall be specified in any such notice. In the event of such
termination, the amount payable hereunder shall be reduced in proportion to the services
provided prior to the effective date of termination. Agency may terminate this Agreement
at any time for good cause effective immediately upon written notice to
CONTRACTOR. "Good cause" includes, without limitation, the failure of
CONTRACTOR to perform the required services at the time and in the manner provided
herein. If Agency terminates this Agreement for good cause, Agency may be relieved of
the payment of any consideration to CONTRACTOR, and Agency may proceed with the
work in any manner, which it deems proper. Costs incurred by Agency thereby shall be
deducted from any sum due CONTRACTOR.

10. Amendments and Modifications. No modification or amendment of this agreement shall
be valid unless it is set forth in writing and executed by the parties.

11. Non-Discrimination. Throughout the performance of this Agreement, CONTRACTOR
will not unlawfully discriminate against any person because of race, color, religion,
gender, national origin, ancestry, physical disability, medical condition, marital status,
age older than 40, or sexual orientation, gender identity or any other status protected
under federal, state or local law, either in CONTRACTOR's employment practices or in
the furnishing of services to recipients. CONTRACTOR shall ensure that the evaluation
and treatment of its employees and applicants for employment and all persons receiving
and requesting services are free of such discrimination. CONTRACTOR shall comply
fully with all federal, State and local laws and regulations which prohibit discrimination.
The provision of services primarily or exclusively to any target population designated
herein shall not be deemed prohibited discrimination.

12. Independent Contractor. In its performance under this Agreement, CONTRACTOR is at
all times acting and performing as an independent CONTRACTOR and not an employee
of Agency. No offer or obligation of employment with Agency is intended in any manner,
and CONTRACTOR shall not become entitled by virtue of this Agreement to receive from
Agency any form of benefits accorded to employees including without limitation leave
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time, health insurance, workers compensation coverage, disability benefits, and retirement
contributions. CONTRACTOR shall be solely liable for and obligated to pay directly
all applicable taxes, including without limitation federal and State income taxes and
social security arising out of CONTRACTOR's performance of this Agreement. In
connection therewith, CONTRACTOR shall defend, indemnify, and hold harmless Agency
from any and all liability, which Agency may incur because of CONTRACTOR's failure
to make such payments.

13. Delegation of Duties; Subcontracting. CONTRACTOR is engaged by Agency for its unique
qualifications and abilities. CONTRACTOR may not, therefore, delegate any of its basic
duties under this Agreement, except to the extent that delegation to CONTRACTOR's
employees is contemplated herein. No work shall be subcontracted without the written
consent of Agency, except as provided in this Agreement or its attachments.
Notwithstanding any subcontract, CONTRACTOR shall continue to be liable to Agency
for the performance of all work hereunder. CONTRACTOR shall not assign, sell,
mortgage or otherwise transfer its interest or obligations in this Agreement without Agency
's prior written consent.

14. Independent Contractor Compliance with Government Code Section 1097.6(c). This section
applies to those situations when a contractor/consultant is awarded a Contract for a
preliminary phase of a project, with future phases to be bid separately. This section does not
apply to those situations when a Contract is awarded for multiple phases of a project under
a single contract/proposal. When applicable, and as described below, CONTRACTOR’s
duties and services under this Agreement shall not include preparing or assisting the Agency
with any portion of the Agency’s preparation of a request for proposals, request for
qualifications, or any other solicitation regarding a subsequent or additional contract with
the Agency. The Agency shall at all times retain responsibility for public contracting,
including with respect to any subsequent phase stemming from this Agreement.
CONTRACTOR’s participation in the planning, discussions, or drawing of project plans or
specifications shall be limited to conceptual, preliminary, or initial plans or specifications.
CONTRACTOR shall cooperate with the Agency to ensure that all bidders for a subsequent
contract on any subsequent phase of this project, if applicable, have access to the same
information, including all conceptual, preliminary, or initial plans or specifications prepared
by CONTRACTOR pursuant to this Agreement.

15. Conflict of Interest. CONTRACTOR warrants that it presently has no interest and shall
not acquire any interest during the term of this Agreement, which would directly or
indirectly conflict in any manner or to any degree with its full and complete performance
of all services under this Agreement.

16. Governing Laws. This Agreement is entered into in the County of Monterey, State of
California, and shall be construed and enforced in accordance with the laws of the State
of California. The parties hereby agree that the County of Monterey shall be the proper
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venue for any dispute arising hereunder.

17. Compliance with Applicable Law. The parties shall comply with all applicable federal,
state, and local laws and regulations in performing this Agreement.

18. Construction of Agreement. The parties agree that each party has fully participated in the
review and revision of this Agreement and that any rule of construction to the effect
that ambiguities are to be resolved against the drafting party shall not apply in the
interpretation of this Agreement or any exhibit or amendment. To that end, it is understood
and agreed that this Agreement has been arrived at through negotiation, and that neither
party is to be deemed the party which prepared this Agreement within the meaning of
Civil Code section 1654. Section and paragraph headings appearing herein are for
convenience only and shall not be used to interpret the terms of this Agreement.

19. Waiver. Any waiver of any term or condition hereof must be in writing. No such waiver
shall be construed as a waiver of any other term or condition herein.

20. Successors and Assigns. This Agreement and all rights, privileges, duties and
obligations hereunder, to the extent assignable or delegable, shall be binding upon and
inure to the benefit of the parties and their respective successors, permitted assigns and
heirs.

21. Contractor. The term “CONTRACTOR” as used in this Agreement includes
CONTRACTOR’s officers, agents, and employees acting on Contactor’s behalf in the
performance of this Agreement.

22. Interpretation of Conflicting Provisions. In the event of any conflict or inconsistency
between the provisions of this Agreement and the provisions of any exhibit or other
attachment to this Agreement, the provisions of this Agreement shall prevail and control.

23. Time is of the Essence. The parties mutually acknowledge and agree that time is of the
essence with respect to every provision hereof in which time is an element. No extension
of time for performance of any obligation or act shall be deemed an extension of time for
performance of any other obligation or act, nor shall any such extension create a precedent
for any further or future extension.

24. Contract Administrators.
CONTRACTOR's designated principal responsible for administering CONTRACTOR's
work under this Agreement shall be:

Chris Delaney

Agency’s designated administrator of this Agreement shall be:
Peter Kwiek
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25. Notices. Notices required under this Agreement shall be delivered personally or by electronic
facsimile, or by first class or certified mail with postage prepaid. Notice shall be deemed
effective upon personal delivery or facsimile transmission, or on the third day after deposit
with the U.S. Postal Service. CONTRACTOR shall give Agency prompt notice of any change
of address. Unless otherwise changed according to these notice provisions, notices shall be
addressed as follows:

TO AGENCY TO CONTRACTOR
Name: Peter Kwiek, MCWRA Name: Chris Delaney, Sonoma Water
Address: Address:
1441 Schilling PI., Salinas, CA 93901 404 Aviation Blvd. Santa Rosa, CA 95403
Telephone: 831.755.4860 Telephone: 707-547-1900
Fax: Fax:

E-Mail: kwiekpk@countyofmonterey.gov E-Mail: chris.delaney@scwa.ca.gov

26. Electronic Deliverables. Where feasible, all reports, documents and other printed information
provided to the Agency pursuant to this Agreement shall be submitted in both written and
Electronic formats.

27. Non-exclusive Agreement. This Agreement is non-exclusive and both parties reserve the
right to contract with other entities for the same or similar services.

28. Execution of Agreement. Any individual executing this Agreement on behalf of an entity
represents and warrants that he or she has the requisite authority to enter into this Agreement
on behalf of such entity and to bind the entity to the terms and conditions hereof. This
Agreement may be executed in two or more counterparts, each of which shall be deemed an
original, but all of which together shall constitute one and the same agreement.

29. Exhibits. The following Exhibits are attached hereto and incorporated by reference:

Exhibit A - Scope of Work/ Work Schedule
Exhibit B - Fee Schedule

30. Entire Agreement. As of the effective date of this Agreement, this document, including
all exhibits hereto, constitutes the entire agreement between the parties, and supersedes
any and all prior written or oral negotiations and representations between the parties
concerning all matters relating to the subject of this Agreement.
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MONTEREY COUNTY WATER RESOURCES AGENCY
AGREEMENT FOR PROFESSIONAL SERVICES
WITH SURVEYORS, ARCHITECTS, ENGINEERS AND/OR DESIGN
PROFESSIONALS

IN WITNESS WHEREOF, AGENCY and CONTRACTOR execute this agreement as

follows:
Approved as to form:
By:
Cory Wurtzel O’Donnnell
Chief Deputy County Counsel
Monterey County Water Resources Agency Sonoma County Water Agency
By: By:
Ara Azhderian Grant Davis
General Manager General Manager
Authorized per Sonoma County Water
Agency’s Board of Directors Action on [insert
date]
Date: Date:
Grant # R24AP00326-00
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EXHIBIT A: SONOMA WATER SCOPE OF WORK / WORK SCHEDULE

Scope of Work

Sonoma Water will support GEI Consultants, Inc. (GEI) in their assistance to Monterey
County Water Resources Agency (MCWRA) with enhancing predictive tools and operational
strategies for the Nacimiento and San Antonio Dams and Reservoirs to support water
resource management objectives, and Forecast-Informed Reservoir Operations (FIRO). The
project aims to improve reservoir operations by integrating advanced forecasting and
modeling capabilities that support water supply management, groundwater recharge, flood
management, and riverine habitat restoration. This work will build upon existing policies
and procedures, ensuring operational decisions align with MCWRA’s water rights while
optimizing the beneficial use of stored water under changing hydrologic conditions.

The Scope of Work below describes Sonoma Water’s responsibilities for each task. GEI’s
responsibilities for the project, including the overall management of the project tasks, is
addressed under a separate agreement between GEl and MCWRA.

e Task 1-Information Gathering

o Support GEl to gather and review pertinent historical data for model
development.

o Support GEl to review available hindcast data and determine reasonable
data streams for real-time reservoir simulations.

o Support GEl to prepare memo summarizing the review of current operations,
system constraints and existing tools used by MCWRA for flood control
operations.

e Task 2 -Develop Models to Simulate Historical Conditions

o Leadthe development of an Ensemble Forecast Operations (EFO) model of
the physical system that will include Nacimiento and San Antonio
Reservoirs, and downstream reaches of the Salinas River to the City of
Soledad. The model developed for the Salinas River will incorporate
hydrology and hindcasts of the HEFS prepared by the CNRFC for the period
2010 through 2023.

o Develop simulations of existing flood control operations of Nacimiento and
San Antonio for up to 5 high flow events sampled from the CNRFC hydrology.
Simulations of existing operations will incorporate reservoir rules such as
reservoir guide curves, release rate of change, and downstream objective
flow rules. Sonoma Water will work with MCWRA to validate these
simulations by comparing simulation results of storage, release, and
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downstream flows to observed conditions. Modifications to model
parameters may be made to improve validation.

o Develop EFO flood control alternatives for Nacimiento and San Antonio
Reservoirs. The EFO approach uses ensemble streamflow predictions to
forecast the probability or risk of exceeding critical operational thresholds.
Reservoir releases are formulated that mitigate the forecasted risk to a
defined risk tolerance profile. Additional FIRO alternatives may be assessed,
such as an alternative that utilizes deterministic streamflow forecasts, if
adequate information and resources to complete the assessment of
additional alternatives are available. GEl and Sonoma Water will work with
MCWRA engineers and operators to determine the project objectives and
identify critical thresholds of reservoir storage and downstream flows. Risk
tolerance curves will be calibrated to optimize system performance to meet
project objectives. Calibration will be completed through simulation of
historical floods using hydrology and hindcasts developed by the CNRFC.

o Task 2 Deliverables:

= Technical Memo: The technical memo will be prepared for MCWRA
documenting the development of the model, validation of existing
operations, and the development and calibration of the FIRO
alternatives for Nacimiento and San Antonio. This memo will include
summaries of simulation results to demonstrate performance of FIRO
alternatives relative to simulations of existing operations, and
discussion as to whether the identified Project objectives associated
with critical thresholds of reservoir storage and downstream flows
were met.

= Model: EFO model source code and input files.

= Model Results: Model results in a comma-separated values (CSV) file
format.

e Task 3-Develop Real-Time Operations Model Framework and Operations Decision
Support Tool

o With support from GEIl, develop data extraction and web scraping tools to
obtain required data from online sources such as observed reservoir storage
levels, downstream flows, and HEFS forecasts from the CNRFC.

o With support from GElI, develop a database structure to store and archive
observed hydrology and forecasts used for the real time operations model.

o With support from GEI, develop an initial draft forecast dashboard based on
experience with developing dashboards for other FIRO project (Lake
Mendocino, Lake Sonoma and Prado Dam). Dashboards will include
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forecasted reservoir storage, downstream flows, and risk of exceeding
critical operations thresholds.

o Task 3 Deliverables:

= Decision Support Tool.

e Willincorporate the EFO model developed through Task 2 and
will run either on a workstation, local server, or cloud instance.
Internet connectivity will be required to allow automatic data
collection of boundary condition data. Forecast simulations
will be initiated manually or on a time schedule, and DST
output graphics and text will be saved to a location accessible
for dashboard reporting.

e The dashboard will present tabular and/or graphical results
from the forecast simulations performed by the DST along with
descriptive text. We expect the dashboard to be accessed
through a web browser, although it is also possible to provide
the dashboard as a desktop software application if that is
preferred by MCWRA.

e Task 4 -Develop a Decision Support Tool (DST) Implementation Plan to Update
Existing Operating Procedures and Train Staff

o FIRO DST Computational Need: Support GEl to assess computational needs
and requirements to host the DST.

o Virtual Operations (Optional): Develop virtual operations simulations to
simulate real time reservoir and downstream conditions as if the reservoir
releases provided by the reservoir operations model developed in Task 2 and
3 are fully implemented. Sonoma Water will support GEIl to assess the
information and time available to develop Virtual Operations simulations and
make recommendations to MCWRA on pursuing this option.

o FIRO DST Integration: Sonoma Water will support GEI to work with MCWRA to
evaluate existing operational tools and identify a process to integrate the
FIRO DST developed in Tasks 2 and 3 into the existing operational framework.

o FIRO DST Training: Sonoma Water will support GEl to provide a 1-day training
workshop to MCWRA to introduce and train MCWRA operators and engineers
on the FIRO DST.

e Task 5: WaterSmart Grant Support

o Support GEl with documenting the outcomes of the project in a draft and
final report;

o Support GEl with preparing supporting information to be provided to MCWRA
for each Interim Performance Report;
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o Support GEl with participation in a BOR-Sponsored Webinar (upon request)

Work Schedule
For the above Sonoma Water Scope of Work, the following schedule will be followed:
Task | Description of Milestone Item Timeframe

1 Complete Information Gathering November 30, 2025
2 Complete model to simulate historical conditions April 30, 2026
3 Complete operations model framework and dashboard | July 31, 2026
4 Complete DST Implementation Plan September 30, 2026
5 Complete Draft Project Report September 30, 2026
5 Complete Final Project Report September 30, 2026
5 Input to MCWRA Project Completion Webinar to BOR September 30, 2026

Timeline may be modified by agreement of both parties.
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EXHIBIT B
FEE SCHEDULE

The table below summarizes SCWA’s estimated cost for tasks described in Exhibit A: SCWA
Scope of Work / Work Schedule.

Estimated Project Cost by Task

Task Estimated Cost
Task 1: Information Gathering 518,566
Task 2: Develop Models to Simulate Historical Conditions $84,734
Task 3: Develop Realtime Operations Model Framework and
Operations Dashboard $31,202
Task 4: Develop Decision Support Tool Implementation Plan
and Train Staff $26,314
Task 5: WaterSMART Grant Support $12,369
Project Total $173,185

The SCWA Budget Detail with Hourly Rates is provided on the following pages.



SCWA BUDGET DETAIL - MCWRA

Grant Period: Assuming 10/1/25 through 9/30/26

1. Information Gathering

H ly Rat
Staff/Consultant Hours ourly Rate/ Total
Amount
WATER AGENCY PRINCIPAL ENGINEER 19.0 372.18 S 7,071.00
WATER AGENCY ENGINEER IV 12.0 34983 S 4,197.00
WATER AGENCY ENGINEER Il 12.0 269.44 S 3,233.00
ACCOUNTANT 7.0 183.38 S 1,283.00
WATER AGENCY TECHNICAL WRITING SPECIALIST 8.0 230.47 S 1,843.00
ADMINISTRATIVE SERVICES OFFICER | 2.0 219.05 $ 438.00
ADMINISTRATIVE SERVICES OFFICER Il 2.0 250.69 S 501.00
Task Subtotal S 18,566.00
Task 1 Total 62.0 18,566.00
2. Develop Models to Simulate Historical Conditions
H ly Rat
Staff/Consultant Hours ourly Rate/ Total
Amount
WATER AGENCY PRINCIPAL ENGINEER 67.0 372.18 S 24,936.00
WATER AGENCY ENGINEER IV 90.0 34983 $ 31,484.00
WATER AGENCY ENGINEER Il 90.0 269.44 S 24,249.00
ACCOUNTANT 7.0 183.38 §$ 1,283.00
WATER AGENCY TECHNICAL WRITING SPECIALIST 8.0 230.47 S 1,843.00
ADMINISTRATIVE SERVICES OFFICER | 2.0 219.05 $ 438.00
ADMINISTRATIVE SERVICES OFFICER Il 2.0 250.69 $ 501.00
Task Subtotal S 84,734.00
Task 2 Total 266.0 84,734.00
3. Develop a Real-Time Operations Model Framework and Operations Dashboard
H ly Rat
Staff/Consultant Hours ourly Rate/ Total
Amount
Consultant
WATER AGENCY PRINCIPAL ENGINEER 23.0 372.18 S 8,560.00
WATER AGENCY ENGINEER IV 30.0 34983 $ 10,494.00
WATER AGENCY ENGINEER I 30.0 269.44 S 8,083.00
ACCOUNTANT 7.0 18338 S 1,283.00
WATER AGENCY TECHNICAL WRITING SPECIALIST 8.0 230.47 S 1,843.00
ADMINISTRATIVE SERVICES OFFICER | 2.0 219.05 $ 438.00
ADMINISTRATIVE SERVICES OFFICER Il 2.0 250.69 $ 501.00
Task Subtotal S 31,202.00
Task 3 Total 102.0 S 31,202.00




4. Develop a Decision Support Tool (DST) Implementation Plan to Update Existing Operating Procedures and Train Staff

Hourly Rate
Staff/Consultant Hours/Units 4 / Total
Amount
Consultant
WATER AGENCY PRINCIPAL ENGINEER 27.0 372.18 S 10,048.00
WATER AGENCY ENGINEER IV 20.0 34983 $ 6,996.00
WATER AGENCY ENGINEER Il 20.0 269.44 S 5,388.00
ACCOUNTANT 6.0 183.38 § 1,100.00
WATER AGENCY TECHNICAL WRITING SPECIALIST 8.0 230.47 S 1,843.00
ADMINISTRATIVE SERVICES OFFICER | 2.0 219.05 $ 438.00
ADMINISTRATIVE SERVICES OFFICER I 2.0 250.69 S 501.00
Task Subtotal S 26,314.00
Task 4 Total 85.0 S 26,314.00
5. WaterSMART Grant Support
Hourly Rate
Staff/Consultant Hours/Units 4 / Total
Amount
Consultant
WATER AGENCY PRINCIPAL ENGINEER 19.0 372.18 S 7,071.00
WATER AGENCY ENGINEER IV 9.0 34983 $ 3,143.00
WATER AGENCY ENGINEER I 8.0 269.44 S 2,155.00
Task Subtotal S 12,369.00
Task 5 Total 36.0 S 12,369.00
GRAND TOTAL 551.0 S 173,185.00
Labor Summary Hours Total
ACCOUNTANT 27 | S 4,949.00
ADMINISTRATIVE SERVICES OFFICER | 816$ 1,752.00
ADMINISTRATIVE SERVICES OFFICER Il 816§ 2,004.00
WATER AGENCY ENGINEER Il 160 | S 43,108.00
WATER AGENCY ENGINEER IV 161 | S 56,314.00
WATER AGENCY PRINCIPAL ENGINEER 155 | S 57,686.00
WATER AGENCY TECHNICAL WRITING SPECIALIST 32(S 7,372.00
WATER AGENCY GRANT SPECIALIST - S -
R $ -
R $ -
R $ -
551 | S 173,185.00
PROJECT TOTAL $ 173,185.00




	Exhibit A.pdf
	Scope of Work
	Work Schedule

	EXHIBIT B Template - SCWA Cost Estimate - 9-5-25.pdf
	EXHIBIT B Template - SCWA Cost Estimate - 9-5-25
	FP-414_Budget_2025.09.05




