
 

   

 

  

  
   

  
    

 
     

     
   

   
 

  
  

 
         

  
   

   
    

   

      

  
  

     
 

 
 

      

    
 

    
 

 
    

  
   

  
 

  

    
 

    

    

Contract – Long Form 

Contract (Long Form) 
This is a Contract between the below named Contractor (“Contractor”), a Local Government Partner, and 
Pacific Gas and Electric Company (“PG&E”), a California corporation with its headquarters located at 77 
Beale Street, San Francisco, California 94105. 
Contractor’s  COUNTY  OF SONOMA  PG&E  Contract  No.  C22300  
Legal Name:  

Contractor’s  2300 COUNTY CTR DR STE A200  This Contract  consists  of  153  pages.  
Address:  SANTA ROSA CA 95403  

Project Name:  Sonoma  Public Energy  

Job Location:  Within  the PG&E Service Territory  

WORK: Contractor shall, at its own risk and expense, perform the Work described in this Contract and furnish all labor, 
equipment, and materials necessary to complete the Work as summarized below and as more fully described in the 
Attachments listed below.  This is not an exclusive Contract. This Contract does not guarantee Contractor any Work nor is 
there any guarantee as to any volume or duration of Work. 
Contractor shall receive funding for a suite of comprehensive services aimed primarily at the reduction of energy usage, 
reduction of energy cost, and assistance with access to existing and future resource programs. These services will be focused 
on facilitating upgrades to Public Facilities, K-12 Schools, Special Districts, Disadvantaged Communities (DAC), and Hard to 
Reach (HTR) Communities located within Sonoma County, as more fully described in the Attachments listed below. 

ATTACHMENTS: Each of the following documents is attached to this Contract and incorporated herein by this reference: 

Attachment A: COVID-19 Addendum (Page 3) 
Attachment 1: Program Requirements, 70 Pages 
Attachment 2: Data Form, 13 Pages 
Attachment 2: Narrative, 19 Pages
Program Implementation Agreement, 48 Pages 

CONTRACT TERM: This Contract is effective 7/01/2020 and expires on 6/30/2023. 

COMPLETION: Contractor shall commence performance hereof when directed to do so by PG&E.  Work shall be completed by the 
completion date of 6/30/2023.  Time is of the essence. 

INSURANCE: Contractor shall maintain insurance in accordance with Section 15. (Insurance) of the Program Implementation 
Agreement. 

TERMS OF In accordance with Section 26. (Exhibit E) of the Program Implementation Agreement. 
PAYMENT: 

CONSIDERATION: As full consideration for satisfactory performance of the Work by Contractor, PG&E’s total obligation to Contractor
shall not exceed the following amount.  This amount is inclusive of all taxes incurred in the performance of the Work.  Any change to this
amount shall only be authorized in writing by a PG&E Contract Change Order, fully executed by both PG&E and Contractor. 

TOTAL: $855,000.00  

THE PARTIES, BY SIGNATURE OF THEIR AUTHORIZED REPRESENTATIVES, HEREBY AGREE TO THE TERMS OF 
THIS CONTRACT. 
PACIFIC GAS AND ELECTRIC COMPANY CONTRACTOR: COUNTY OF SONOMA 

Signature Signature 

Name Jen Senft Name 

Title Sourcing Supervisor Title 

Date Date 

62-4073 (03-30-20) Sourcing 



 

   

 

  

  
   
 

 

 
  

 
 

 
 
  

    

    

  

    

 
 

 

 
 

 

 

  
 

 
  

  
 

 

  
  

 

   
 

  
 

 
 

  

       

 
 

 

 
 

 

  
 

 

                  

                  

                

                 
 
 
 
 
 
 

Contract – Long Form 

PG&E Contract No. C22300 
Page 2 of 153 

ADMINISTRATION 

PG&E 
Negotiator 

Ernest Aquilio Contractor 
Representative 

Phone 415-973-2535 Phone 

Email EJA9@pge.com Email 

Accounting Reference As specified on the Purchase Order 

PG&E Work Supervisor: Kate Schulenberg Phone: 209-471-6590 

INVOICE 
INSTRUCTIONS: 
As described in more 
detail in the Invoicing 
section of the Terms and 
Conditions, Contractor 
shall send invoices for 
each payment when due, 
showing the Purchase 
Order Number (starts with 
“27” or “35”) and the Line 
Item number, if 
applicable. 

The default submission system for invoices to PACIFIC GAS AND ELECTRIC COMPANY should be through 
the Taulia electronic invoicing portal, which also provides real-time invoice payment status. 
In rare cases that it is infeasible for a supplier to use this system, please send paper invoices to the address 
below. Invoice payment status for paper invoices can be accessed through the automated PG&E Paid Help 
Line at (800) 756-PAID (7243) or by emailing APPaidline@pge.com. 

Send ORIGINAL Invoice to: PG&E Accounts Payable*
PO Box 7760 
San Francisco, CA 94120-7760 

Send COPY of Invoice to: Kate Schulenberg K2S0@pge.com 
Jennifer Azzolino JDAY@pge.com 

INTERNAL PG&E USE ONLY 

Distribution Date 

Distribution of Copies 
ARIBA Contracts (“CXXXX” series): Buyer 

uploads an executed copy in Ariba. 
Contractor 

(Signed Original Copy) 
Work Supervisor Manager 

Invoice Approver Supervisor 

V.P. Sourcing/ Purchasing 

Director Law 

62-4073 (03-30-20) Sourcing 

mailto:APPaidline@pge.com


 

   

 

  

  
    
 

  
 

  
 

       

     

        

      

     

     

          

       

      

      

       

      

 
 
 

Contract – Long Form 

PG&E Contract No. C22300 
Page 3 of 153 

Attachment A 
COVID-19 Addendum 

COVID-19. The Parties acknowledge that they are entering into this agreement with 

knowledge of the existing global COVID-19 pandemic. Despite the existence of the pandemic, 

the Parties currently believe that they can perform their respective obligations under this 

Contract. The Parties recognize that during performance of the Contract, the pandemic and 

associated governmental actions might result in further work restrictions, office closures, 

restricted hours, shortages of equipment and materials, lockdowns and the like which could 

temporarily interfere with the Parties’ ability to perform their obligations under this Contract. If 

a Party experiences such a delay, it shall provide prompt written notice to the other Party of the 

fact of delay and of the circumstances delaying performance, and shall continue to keep the 

other Party updated. The Parties agree to cooperate with each other and to employ 

reasonable mitigation measures to minimize the delay and its effects, including but not limited 

to negotiation of reasonable contract change orders if necessary. 

62-4073 (03-30-20) Sourcing 
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ATTACHMENT 1 

THIRD PARTY ENERGY EFFICIENCY 

LOCAL GOVERNMENT PARTNERSHIP 

PROGRAM REQUIREMENTS 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

1 INTRODUCTION 

1.1 BACKGROUND 

PG&E’s vision and strategy to establish its revised portfolio structure is driven by state 
policies including SB 350 and AB 32. In support of these statewide policies, PG&E’s EE 
Business Plan is built on three guiding principles: 

• scale EE cost-effectively by deploying innovative new program models that spur 
investment in deep and persistent energy savings, effectively target customers with 
high energy savings potential, focus on selective technology strategies, and lower 
the barriers of EE investments for customers. 

• streamline program offerings within the portfolio to improve the customer and market 
actor experience and make EE offerings easier for customers to access. 

• develop EE as a cost-effective grid resource that is integrated within PG&E with 
other distributed energy resources, enabling deeper savings, achieving greater 
market penetration, and producing more location-specific benefits for customers and 
the grid. 

1.2 PG&E REVISED PORTFOLIO STRUCTURE 

PG&E’s revised third-party (3P) EE portfolio structure will be developed to align around five 
customer sectors — Residential, Commercial, Public, Industrial, and Agricultural, with four 
cross-cutting activities supporting them — Codes & Standards (“C&S”), Workforce 
Education & Training (“WE&T”), Emerging Technologies (“ET”), and Financing. Figure 1.2 – 
PG&E’s EE Revised Portfolio Focus Areas presents the themes for each of the five 
customer sectors, with the cross-cutting sectors at the center of the figure to depict their 
support of all sectors. 

05082020 Page 1 
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County of Sonoma 

Figure 1.2 – PG&E’s EE Revised Portfolio Focus Areas. 

As PG&E transitions to a fully 3P Implementer supported EE portfolio that includes 3P EE 
Programs and Local Government Partnership (LGP) Programs, PG&E’s role will evolve to 
that of a Portfolio Administrator (PA), and the role of 3P Implementers implementing LGP 
Programs will also evolve beyond the scope observed today. Figure 1.3 – 3P Implementer 
Roles in EE Programs that include LGP Programs provides a simple depiction of these 
changing roles for both PG&E and 3P EE Implementers. 
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PG&E’s 3P EE Portfolio Delivery Roles and Responsibilities 

Present Day Future 3P Portfolio 

Figure 1.3 – 3P Implementer Role in EE Programs. 

1.3 VISION FOR LGP PROGRAMS 

PG&E’s vision for LGP Programs complements the revised portfolio structure by aligning 
these programs to serve local governments in the Public Sector, especially those serving 
Hard-to-Reach (“HTR”) customers and Disadvantaged Communities (“DAC”). The CPUC 
has placed special emphasis on the Public Sector1 and as such, PG&E has prioritized the 
local government segment as a portfolio need. Specifically, PG&E wishes to leverage non-
resource LGP Programs to identify energy-saving opportunities within the public sector 
and/or with HTR customers or within DACs within the following categories: 

1. Increasing the opportunities for customers to save energy in local public 
buildings, especially for those local governments that serve HTR and/or 
disadvantaged communities customers 

2. Increasing the opportunities to save energy for any HTR customers and/or 
customers in DAC through working with local governments 

3. Improving local government staff capacity to conduct activities that will lead to 
energy efficiency for the local government and/or its communities. 

1.4 PG&E PORTFOLIO ADMINISTRATION 

PG&E’s responsibility as a PA centers on designing an EE portfolio that achieves all 
required portfolio metrics, obligations, and policy objectives in an optimal way. PG&E will 
work collaboratively with other CPUC designated PAs to ensure the efficient deployment of 
Statewide programs and avoid conflicts with other LGP efforts. While PG&E is responsible 
to deliver on a broad set of portfolio metrics, the CPUC measures the effectiveness of an EE 
portfolio via four distinct metrics (corresponding units in parentheses): 

1 Designated in the PG&E Business Plan as local, state, or federal government buildings, or buildings in K-12 or 
higher education. This includes buildings that may fall within special districts if the special district is a government 
agency. 
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• Energy Savings (electricity in GWh and natural gas in MM therms); 

• Peak Electricity Demand Savings (MW); 

• Emissions Savings (tons of CO2 and tons of NOx); 

• Cost-Effectiveness (compares avoided costs from EE programs with program and 
participant costs). 

1.4.1 PG&E Manager’s Responsibilities 

PG&E will assign a program manager (“PG&E PM”) to perform the program administration 
duties required by the CPUC and as set forth in this Agreement which includes, but is not 
limited to: 

• Implementer oversight; 

• Implementer management, payments, any necessary corrective action, and monitor 
elevated customer service complaints; 

• Review of implementer performance and program performance including progress 
on their program’s Key Performance Indicators, budget adherence, timely delivery of 
reporting requirements; 

• Assisting the coordination of the Implementer’s program with other applicable EE 
program opportunities available to enable a customer to achieve maximize energy 
savings; and 

• Monitoring the Implementer’s program administration for compliance with PG&E EE 
Program portfolio requirements. 

1.4.2 Implementer Representative 

Implementer shall assign a representative(s) to be the point of contact for all 
communications with PG&E’s PM regarding the implementation and administration of 
Implementer’s program. In the event Implementer replaces any representative, PG&E’s PM 
will be promptly notif ied in writing. 

2 IMPLEMENTER PROGRAM REQUIREMENTS 

Implementer’s program will be included in PG&E’s 3P EE Program portfolio and contribute 
to PG&E’s compliance with the CPUC 3P EE program funding requirement set forth in 
CPUC D.18-01-004. 

PG&E’s contracting requirements require the Implementer to comply with current and 
upcoming PG&E Policies, CPUC regulatory requirements, procedures, protocols processes, 
Program specific rules and Manuals, except for PG&E Policies, are all subject to change 
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without written notif ication to Implementer but are published and made available for 
Implementer to monitor as publicly available. CPUC regulatory and related requirements 
and updates impacting Implementer’s program is the responsibility of Implementer to 
monitor. 

The LGP program will support non-resource efforts to identify energy-saving opportunities 
within the public sector and/or with HTR customers or within DACs within the following 
categories: 

• Increasing the opportunities for customers to save energy in local public 
buildings, especially for those local governments that serve HTR and/or 
disadvantaged communities customers 

• Increasing the opportunities to save energy for any HTR customers and/or 
customers in DAC through working with local governments 

• Improving local government staff capacity to conduct activities that will lead to 
energy efficiency for the local government and/or its communities. 

LGP Programs will focus solely on providing non-resource activities. 

2.1 LGP PROGRAM OVERVIEW 

Implementer shall provide an introduction, high-level, description of Implementer’s program, 
to include the program’s objectives, sector and intervention strategies in TAB A and TAB B 
of the Attachment 2 Data Form. 

2.2 IMPLEMENTER’S PROGRAM ALL INCLUSIVE TOTAL BUDGET 

Implementer shall provide its total program budget for each year of the Agreement for the 
authorized Program under Attachment 2 in TAB E of the Attachment 2 Data Form.  
Implementer’s program budget must be all inclusive of total program costs, including but not 
limited to: administration, marketing, direct implementation (non-incentive) costs, including 
any costs required for data collection to support CPUC Evaluation Measure and Valuation 
(EM&V) efforts for non-resource activities completed during the Agreement Term. 
(Implementer’s Program Budget) 

Implementer’s Program Budget categorization of costs must follow the CPUC’s guidance as 
provided in the most current version of the Energy Efficiency Policy Manual2, which is 
subject to change. Implementer shall notify PG&E PM if at any time there is significant 
change in the current Energy Efficiency Policy Manual requirements that impact, or may 
impact, Implementer’s Program Budget allocation of costs based the CPUC cost 

2 Energy Efficiency Policy Manual v6 (April 2020) 
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categorizations. 

2.2.1 Authorization of Implementer’s Program Budget and Not-to Exceed All 
Inclusive Amount 

PG&E will issue Contract Work Authorization (CWA) to authorize and administer each 
Implementer Program Budget during the Agreement Term. The Implementers Program 
Budget (detailed in TAB E of the Attachment 2 Data Form) is the maximum amount of 
funding allocated for the duration of the Agreement Term and is required to contact the 
PG&E PM in writing, prior to exceeding Implementer’s Program Budget to enable PG&E and 
Implementer the opportunity to discuss the circumstances and need for potential 
modification. A sample CWA is attached as Exhibit A. 

2.2.2 Implementer’s Program Approved Annual Funding Allowance 

PG&E will determine and approve under Implementer’s program authorized CWA an annual 
Program funding allowance (Annual Program Funding) to be made available to Implementer 
for the delivery of its Program services under the Implementer’s Program Budget. This 
Annual Program Funding amount will be documented and signed off by the parties. If during 
any given year the Annual Program Funding amount approved requires to be increased, the 
Parties agree to discuss the circumstances warranting such increase and if mutually 
agreeable will increase such Annual Program Funding amount accordingly. 

2.2.3 Implementer Program Budget Adjustments 

PG&E reserves the right (but shall have no obligation) to reduce or increase Implementer’s 
Program Budget. PG&E may consider several factors when deciding to reduce, increase, 
shift or terminate any of Implementer’s Program Budget which shall include, but is not 
limited to: 

a. Customer Satisfaction/Program Quality: PG&E will consider Implementer’s program 
customer satisfaction and Program quality when assessing Implementer’s 
performance. 

b. Coordination and Integration: PG&E will determine, in its sole and absolute 
discretion, whether Implementer has satisfactorily fulfilled its coordination obligations 
with other EE programs, including those offered by PG&E, other IOUs or non-IOU 
PAs. 

c. Timely and Accurate Reports: PG&E may consider reducing or terminating 
Implementer’s Program Budget if PG&E determines in its sole discretion, that 
Implementer is not preparing timely and accurate reports. 

d. Key Performance Indicators (KPIs): PG&E may consider reducing or terminating 
Implementer’s Program Budget if PG&E determines in its sole discretion, that 
Implementer is not preparing timely and accurate reports 
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2.3 IMPLEMENTER NON-RESOURCE PROGRAM DESIGN 

In Attachment 2, Implementer shall provide a narrative that describes the fundamental 
purpose, key objectives, standout features, unique capabilities of the program, the program 
strategies, the key activities staff will perform, how the activities relate to and support each 
other, customer group(s) targeted, geographies served. In addition, the Implementer shall 
describe the program efforts to identify energy-saving projects within the public sector or 
with HTR customers or within DACs within the following three categories: 

1. activities that support energy saving projects in the Public Sector; 

2. activities that support energy saving projects for HTR and DAC customers; and 

3. activities that support building capacity to help save energy. 

2.3.1 Implementer’s Program Changes 

Implementer’s program must substantively align with the Implementer’s program design 
described in Attachment 2. PG&E acknowledges the Implementer’s program may need to 
change in response to customer feedback and market experience, to optimize its benefits. 
Any material changes to Implementer’s program shall require PG&E’s prior written approval, 
without which Implementer may not qualify for compensation. Implementer shall also 
update the program Implementation Plan (Section 4.1.3), as applicable. Approved 
Implementer program changes may require a change in compensation. Examples of 
material changes include, but are not limited to:  

• program theory, including strategies and expected outputs and outcomes; 

• customer sectors and segments targeted; 

• customer sizes served; 

• geographies served; and 

• utilization of resource and/or non-resource program elements that support energy 
savings acquisition. 

2.3.2 Geographic Areas and Customers Served by the Program 

Implementer’s Program Budget must directly benefit the customers in the PG&E Service 
Territory from which the customer pays the Public Purpose Program charge. 

To avoid customer confusion and avoid duplication and overlap of services among the 
offerings of other programs, Implementer shall abide by the assignment of eligible 
customers, excluded customers (if any), and eligible geographic areas as detailed in 
Attachment 2. PG&E reserves the right in its sole discretion to amend these assignments 
during the Program. No deviation from these assignments is permitted without the prior 
written consent by the PG&E PM. 
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2.3.3 Cost Effectiveness 

Noting that non-resource programs do not directly produce benefits that are considered 
toward portfolio benefit-cost analysis, such as the Total Resource Cost (TRC) test, 
Implementer shall describe in Attachment 2 how this program supports PG&E’s ability to 
forecast and deliver a cost-effective energy efficiency portfolio. 

2.3.4 LGP Desired Outcomes 

In Attachment 2, the Implementer shall describe how the program aligns with the LGP 
desired outcomes and needs detailed in Table 2.1.  If the program addresses multiple 
desired outcomes, describe which activities support each outcome and how they work 
together for a cohesive customer experience. 

Table 2.1 – Desired Program Outcomes and Needs 

Desired 
Outcomes Program Needs 

LGPs 
Supporting 
Energy Saving 
Projects in the 
Public Sector 

Facilitating Projects with Deeper Savings, More Comprehensive EE – 
Help public customers identify energy efficiency projects in public buildings 
(especially projects with deeper, more comprehensive EE and/or EE/DR 
integration).  Support the implementation of Energy Management 
Processes/Plans and CPUC workforce standards (D.18-10-004). 3 The EE 
projects should support PG&E’s need to implement a cost-effective EE 
portfolio. 

Increasing Awareness Among Key Decisionmakers in the Public Sector 
– The objective is for all local public buildings within a jurisdiction to have the 
ability to be compared to each other to improve EE awareness. 

The Department of Energy’s Public Sector Benchmarking Plan, is an 
example of how this can be done: 
https://www.energy.gov/sites/prod/files/2017/09/f36/tap_designing_a_bench 
marking_plan.pdf. 

LGPs 
Supporting Facilitating Opportunities with Deeper Savings, More Comprehensive 
Energy Saving 
Opportunities 
for HTR and 

EE – Work with local governments to help communities identify energy 
ef f iciency opportunities for HTR or DAC customers (especially opportunities 
with deeper, more comprehensive EE and/or EE/DR integration). The EE 
opportunities should support PG&E’s need to implement a cost-effective EE 

DAC portfolio. 
Customers 

3OP 1 and 2. 
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Improving EE Knowledge of Key Public Sector Staff – Support EE 
training directed at key public sector staff whose job responsibilities are 
directly related to managing energy use (e.g., facilities managers, etc.) by 
leveraging and building upon PG&E’s existing Workforce, Education and 
Training opportunities. Examples of potential trainings to leverage include 
Building Operator Certification, Title 24 standards as applicable to EE, or 
advanced lighting controls. 

Advancing EE Community-wide – Community-wide Energy Action Plans 
(EAP) would include a long-term energy efficiency vision and plan (in kWh LGPs 
savings or % reduction). Supporting 

Building Supporting GHG Inventories - Completing a GHG inventory which could Capacity to include specifying the inventory type (e.g., municipal, K-12, community-wide, 
Help Save etc.) and specifically what it will cover (e.g., will it cover streetlights and 
Energy traf f ic signals, water delivery facilities, etc.). 

Advancing EE in Public Sector Policies – This could include policies that 
set the specific EE requirements when a public jurisdiction procures energy-
using equipment. 

Creating and Adopting Standards for Municipal Facilities – This could 
include policies to demonstrate energy leadership within a community by 
ensuring that municipal buildings are energy efficient. Examples are LEED 
and ENERGY STAR ratings. 

2.4 PROGRAM MANAGEMENT & RISK 

2.4.1 Program Management Approach & Schedule 

The Implementer program requires coordination of various program activities in a timely 
manner and the ability to adjust the program plan to accommodate changing market realities 
as they unfold. Implementer shall describe the organizational framework in Attachment 2 to 
implement, monitor, and control the schedule, communications, Implementer’s Program 
Budget, and overall scope of the program, including; authority levels, relationship to any key 
contractors. In addition, for each phase of the program lifecycle the Implementer shall 
identify the activities, key milestones or deliverables, etc. in TAB C of Attachment Data 
Form. 

2.4.2 Risk Management Approach 

Implementer shall identify potential major risks and obstacles to successful program 
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performance (e.g., occurrences that cause a program to fall short on schedule, project 
acquisition, etc.) and the ramifications of each risk in TAB D of the Attachment 2 Data Form.  
For each identif ied risk, Implementer shall define the mitigation plan to prevent or limit the 
identif ied risks from affecting program performance. 

2.5 OUTREACH & ACQUISITION 

Implementer shall describe in Attachment 2 the processes, tools, channels, materials, and 
strategies the program will use to identify, engage, and enroll customers into the program as 
well as identify data required from PG&E, if any, for the following three categories: 

1. activities that support energy saving projects in the Public Sector; 

2. activities that support energy saving projects for HTR and DAC customers; and 

3. activities that support building capacity to help save energy. 

The expected results should align with program’s KPIs (Section 2.8.1). 

2.5.1 PG&E Support Services 

As PG&E evolves to a new 3P EE Program portfolio structure, the way PG&E enables 
Implementers in its portfolio to easily and effectively serve its customers is similarly evolving. 
To support the cost-effective administration of the portfolio, PG&E may offer optional 
support services in the areas of branding, marketing, customer account representatives, and 
data access & analytics (“PG&E Services”). 

Implementer is not permitted to use PG&E’s name and marks except as expressly approved 
by PG&E and as required in PG&E’s Co-Branding and Marketing Support Services 
statement of work (Co-Branding and Marketing SOW), if any, as included in Attachment 2. 
Use of the marks identif ied in the Co-Branding and Marketing SOW is subject to the 
licensing terms and restrictions in the General terms and Conditions in the parties 
Agreement, and the PG&E Co-Branding and Marketing Policies that are included in the Co-
Branding and Marketing SOW in Attachment 2. 

PG&E will provide a basic set of minimum program support activities to all Implementers for 
their LGP Program as defined in Table 2.2 which PG&E provides at no additional cost. 

Table 2.2 – PG&E Minimum Program Support Services 

PG&E Minimum Program Support Services 

Minimum Brand 
Support Activities 

LGP Brand Only - Unless expressly permitted by PG&E, the program cannot co-
brand with PG&E for marketing purposes. The name PG&E can only be 
referenced to state: “This [program name] is offered by [Implementer’s name] 
and is funded by PG&E customers in compliance with the regulatory mandates 
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Minimum Marketing 
Support Activities 

Minimum Account 
Representative Support 
Activities 

Minimum Data Access 
Support Activities 

under the auspices of the California Public Utilities Commission.  Implementer, 
nor any Implementer Party shall represent themselves as agents of PG&E, or 
working on behalf of PG&E, or that PG&E’s endorses the Services or work they 
perform. 
Implementer shall be required to submit to PG&E’s marketing team all non-
cobranded LGP marketing collateral to ensure accuracy and that PG&E 
Marketing Requirements in Exhibit B are met prior to the Program Launch Date. 
EE Program Mention - Each program in PG&E’s EE portfolio will receive a basic 
listing on PG&E’s third-party program webpage and inclusion in PG&E’s Call 
Center Routing system for customers / potential customers. 
Reactive Customer Support for Unresolved Customer Issues - PG&E will 
continue to provide reactive customer support to existing business customers or 
partners that require escalated follow-up (customer complaints) related to the 
implementation of a LGP program. 
Self-Serve Customer Data - When a customer has granted LGPaccess to their 
data, Implementers can access customer data through self-service customer 
data products such as Share My Data and Building Benchmarking Portal. 
Depending upon the data access tool employed, available data varies by 
customer segment, latency, historical data available, electric or gas, etc. More 
information on self-service customer data products can be found at PG&E’s 
Energy Data Hub website. 

PG&E-provided Customer Data - Implementers with a contract with PG&E can 
obtain select customer data of customers enrolled in their program directly 
from PG&E by maintaining an annual IT data security assessment (Third-Party 
Security Review). 

Implementers accessing customer data through Share My Data shall adhere to the 
requirements as specified in PG&E’s Share My Data Terms of Use. The Share My Data 
Terms of Use will be an exhibit to the Program Policies and Procedures Manual (P&P) 
defined in Section 4.1.4.4 (Program Policies and Procedures Manual). 

In the event prior to or after the execution of this Agreement, PG&E and Implementer may 
agree to additional PG&E Support Services based on Implementer’s program needs. If 
PG&E provides such services, the Implementer’s budget will be reduced to offset the costs 
of optional PG&E Support Services as mutually agreed. 

2.6 COORDINATION WITH OTHER PROGRAMS 

Implementer shall describe in Attachment 2 how the program will track and coordinate with 
other programs operating in the target market. 
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2.7 COMPENSATION & PERFORMANCE 

2.7.1 Payment Structure 

In TAB F of the Attachment 2 Data Form, the Implementer shall provide a detailed 
breakdown of the program compensation structure and budget based on the following cost 
structures: 

• Time and Materials; 
• Deliverable and/or Milestone; or 
• A combination of both. 

2.7.1.1 Time and Materials Labor Cost Structure 

Implementer programs with a time and material labor cost structure will provide details 
regarding job title, job level, and labor rate associated with contributors to the program for 
any portion of the program budget structured as time and materials (“T&M”) in TAB G of the 
Attachment 2 Data Form.  

2.7.1.2 Deliverable and/or Milestone Cost Structure 

Implementer programs with a deliverable and/or milestone cost structure will provide details 
regarding the specific deliverable(s) and/or milestone(s) triggering payment for any portion 
of the program budget structured as deliverable and/or milestone in TAB F of the 
Attachment 2 Data Form.  

2.8 KEY PERFORMANCE INDICATORS AND EVALUABILITY 

2.8.1 Key Performance Indicators 

KPIs are specific measurable values that demonstrate how effectively an LGP is achieving 
key business objectives and will be the primary means by which PG&E will assess 
Implementer performance on an ongoing basis. 

Implementer shall use commercially reasonable efforts to meet the Key Performance 
Indicators for the Program defined in TAB H of the Attachment 2 Data Form. Implementer 
shall indicate where in the Program lifecycle each KPI is applicable in TAB C of the 
Attachment 2 Data Form. Implementer shall provide to PG&E all documentation and 
accurate data needed to demonstrate compliance with each KPI and to calculate 
satisfaction of each KPI, at the frequency stipulated in the Final Implementation Plan or as 
reasonably requested by PG&E. PG&E shall review Implementer’s performance in achieving 
each KPI once per calendar quarter or as otherwise deemed necessary by PG&E. If PG&E 
determines that Implementer does not meet one or more of its KPIs, then, in addition to and 
without limiting any and all remedies available to PG&E as provided in this Agreement, 
Implementer shall provide PG&E with an action plan detailing the reasons why the KPI(s) 
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were not achieved and the steps (and timeline for those steps) Implementer shall take to 
remediate and achieve its KPI(s) in a timely manner. 

2.8.2 LGP Performance Data Collection Plan 

Implementer’s program data must be complete, accurate, and timely to support program 
evaluation studies and enable the accurate calculation of program KPIs. Implementer shall 
submit a data collection plan in Attachment 2 which includes: 

a. Approach to monitoring activities, including data collection and analysis, for use 
in managing the program and continuous improvement. Include a summary of 
the required data, the source of the data, and the ability to obtain it (e.g., 
timeliness, format, latency, etc.). No additional data collection efforts should be 
required outside of ordinary program operations to fulfill the monitoring activities. 

b. In the context of determining and verifying accomplishment of program 
milestones and deliverables, the data collection plan shall include the required 
data, the source of the data and ability to obtain it (in timeliness, format, etc. 
needed), and the frequency provided to PG&E. 

2.8.3 Other Program Metrics 

Implementer shall provide to PG&E all documentation and data needed to calculate all 
Program Metrics set forth in the Final Implementation Plan, at the frequency stipulated in the 
Final Implementation Plan. Such data includes, but is not limited to, data in support of 
sector-level and portfolio-level metrics, as approved by the CPUC. 

2.8.4 Evaluation, Measurement and Verification Requirements, including Guidelines 
about Normalized Metered Energy Consumption (“NMEC”) Design 
Requirements. 

Implementer shall: 

a. Only enroll customers that qualify for Program services; 

b. Comply with current policies, procedures, and other required documentation as 
required by PG&E; 

c. Report Customer Participation Information to PG&E; 

d. Work with PG&E’s evaluation team to define Program-specific data collection and 
evaluability requirements, and in the case of NMEC, which independent variables 
shall be normalized. 

2.8.4.1 To the extent applicable and throughout the Term, PG&E may identify new net 
lifecycle energy savings estimates, net-to-gross ratios, effective useful lives, or 
other values that may alter Program net lifecycle Energy Savings. Implementer 
shall use CPUC approved values upon PG&E’s request and PG&E will negotiate 
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with Implementer as needed to modify Implementer’s Programbudget and/or 
overall Program Energy Savings consistent with the requested change. 

2.8.4.2 Implementer shall comply with all CPUC directives regarding Program EM&V and 
must fulfill all EM&V activities as may be required by the CPUC. 

2.8.4.3 If required by the CPUC to support EM&V activities, Implementer shall cooperate 
fully with the CPUC EM&V contractor and subcontractors and provide all requested 
information, if any, to assure the timely completion of all Plan Tasks requiring 
Implementer involvement or cooperation. 

2.8.4.4 Implementer shall cooperate with any PG&E-administered process evaluation or 
review. For some activities, Implementer may be reimbursed for reasonable costs 
associated with PG&E-administered process evaluations during the contract 
performance period. PG&E may review and negotiate with Implementer as needed 
to finalize any process evaluation scope and budget, and amend the Parties 
Agreement as may be required in accordance with PG&E’s Change Order 
procedures. 

2.8.4.5 For EM&V efforts or any financial or operational audit, Implementers shall make 
available to PG&E upon demand, full program descriptions, and detailed 
descriptions of data tracking systems, baseline conditions, and detailed participant 
data including financial assistance amounts. For EM&V reporting, Implementer 
shall use definitions of terms supplied by PG&E (including, without limitation 
thereto, definitions of residential, non-residential, retrofit, new construction). 

2.9 PROGRAM INNOVATION 

The Implementer shall detail in Attachment 2 how the Program is innovative by ultimately 
increasing the uptake of cost-effective EE by advancing a technology, marketing strategy, or 
delivery approach in a manner different from previous efforts. 

2.10 INTEGRATED DEMAND-SIDE MANAGEMENT (“IDSM”) PROGRAM DESIGN (IF 
APPLICABLE) 

If applicable, Implementer shall detail in Attachment 2 the program’s design elements that 
address integrated demand-side management IDSM that are consistent with the 
Commission’s objectives and guidance (See Appendix A, IDSM). 

2.11 HTR / DAC CUSTOMERS (IF APPLICABLE) 

The Commission has adopted policies and performance metrics that encourage PAs and 
Implementers to encourage hard-to-reach (“HTR”) customers and customers in 
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disadvantaged communities (“DACs”) to participate in EE program opportunities. 

If applicable, Implementer’s program design detailed in Attachment 2 will include how it will 
meet the unique needs and address barriers specifically relevant to HTR customers and 
customers in DACs. 

2.11.1 Implementer HTR Program Approaches 

Implementer shall describe in Attachment 2 the HTR target market for its program, including: 

a. customer characteristics (geographic, language, income, etc.) the program will 
consider when targeting HTR customers; 

b. existing market barriers that limit participation of HTR customers and how the 
program will address to maximize energy savings for HTR customers; 

c. any additional HTR-specific goals and objectives (outcomes) or anticipated HTR-
related benefits of the program; 

d. relative scale of HTR efforts in the context of the overall program (i.e., 100% focus of 
the program, 5% of program budget dedicated to HTR, etc.). 

2.11.2 Implementer DAC Program Approaches 

Implementer shall describe in Attachment 2 the DAC target market for the Program, 
including: 

a. geographic DAC areas the program will target; 

b. existing market barriers that limit participation of members of the DAC and how the 
program will address to maximize energy savings for DACs, in line with SB 350 and 
Commission direction4; 

c. any additional DAC-specific goals and objectives (outcomes) or anticipated DAC-
related benefits of the program; 

d. relative scale of DAC efforts in the context of the overall program (i.e., 100% focus of 
the program, 5% of program budget dedicated to DAC, etc.). 

2.11.3 Method for Calculating Co-Benefits and Economic Development Benefits of 

4 D.18-05-041, p. 39: “Our purpose for focusing on disadvantaged communities is to fulfill the statutory
requirement, enacted by SB 350, to report on and include specific strategies for maximizing the contribution of 
energy efficiency savings in disadvantaged communities as identified pursuant to Section 39711 of the Health 
and Safety Code (Public Utilities Code Sections 913.10 and 913.11; these reporting requirements originated from 
SB 350 (2015), which located them in Sections 454.55 and 454.56; SB 1222 (2016) subsequently relocated them 
to Sections 913.10 and 913.11).” See also, D.18-05-041, p. 158 (Finding of Fact 10): “SB 350 requires the 
Commission to report specific strategies for, and an update on, progress toward maximizing the contribution of 
energy efficiency savings in disadvantaged communities identified pursuant to Section 39711 of the Health and 
Safety Code.” 
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Programs in Disadvantaged Communities and/or for Hard-to-Reach Customers 

Implementer shall utilize the methods approved by the CPUC to calculate co-benefits and 
economic development benefits of the Program once they are available. Upon such time, 
Implementer shall detail all documentation and data necessary to calculate the co-benefits 
(or non-energy benefits – NEBs) and economic development benefits of the Program, 
including the frequency each will be provided to PG&E, in the Program Policies and 
Procures Manual. PG&E will collaborate with Implementer to review CPUC methods once 
available and may adjust Agreement scope and budget if data requirements are extensive. 

2.12 IMPLEMENTER PROGRAM REGULATORY COMPLIANCE REQUIREMENTS 

All Implementer’s operating a program under PG&E’s 3P EE Program portfolio as approved 
in D.18-05-041 and receiving ratepayer funding, are required to adhere to all CPUC 
regulatory 3P program policies and guidance (3P Program Regulatory Requirements). A list 
of the CPUC 3P Program Regulatory Requirements provided with the underlying Request 
for Proposal for Implementer’s program is attached as Appendix B, and subject to change 
and may be updated at any time without notice to Implementer by PG&E. All 3P Program 
regulatory Requirements, changes, updates and so forth are the responsibility of the 
Implementer to monitor. 

2.13 PROGRAM TEAM 

In Attachment 2, Implementer shall detail the team composition and credentials of key 
program personnel including the program manager that will lead implementation and the 
steady-state operations of the program and team leads from each firm subcontracted. 
Implementer shall notify PG&E in writing 5 business days prior to implementing personnel 
changes for PG&E’s review and approval. 

3 OTHER PROGRAM REQUIREMENTS 

3.1 CONTRACTOR’S LICENSES 

Implementer shall include a copy of all applicable contractor licenses, if any, necessary to 
fulf ill its program functions in Attachment 2. Implementer is responsible to ensure their 
Implementer Parties have and maintain the appropriate contractor’s license(s) prior to 
performing such work for Implementer’s program. 

3.2 PREVAILING WAGE REQUIREMENTS 

To the extend applicable, Implementer is required to adhere to prevailing wage and other 
labor requirements as required by law. EE funds may constitute a payment of public funds 
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in connection with construction, demolition, installation, maintenance, or repair work, and 
may trigger prevailing wage requirements. In general terms, if a Program receives funds 
allocated from EE payments and the Program projects includes construction, demolition, 
installation, maintenance, or repair work, the project may be considered a public work (as 
defined under Labor Code section 1720), and the installer would be required to pay 
prevailing wages for that labor. In accordance with state law, the Implementer to whom the 
contract is awarded, and all its subcontractors employed for a public work project are 
required to pay not less than the specified general prevailing wage rates to all workers, 
including working owners and partners, employed in the execution of the contract under 
Labor Code Section 1770 et seq. The applicable prevailing wage rates may be found at: 
http:/www.dir.ca.gov/Public-Works/Prevailing-Wage.html. Implementer’s awarded a public 
work contract will also have to comply with all rules and regulations for performing work on a 
public work including employing registered apprentices in accordance with Labor Code 
Section 1777.5. Implementer is responsible for determining the application of prevailing 
wage laws to their projects under their program. PG&E is not in a position to advise on the 
application of these labor laws to Implementer’s program’s individual projects. 

3.3 REGULATORY WORKFORCE STANDARDS REQUIREMENTS 

3.3.1 Workforce Standards for Heating, Ventilation, and Air Conditioning (“HVAC”) 
and Advanced Lighting Control Programs or Projects (if applicable) 

At all times during the Agreement Term and to the extent applicable, Implementer shall 
comply with, and shall cause its Implementer Parties to comply with the applicable CPUC 
mandated Workforce Standards which shall be included in the Attachment 2 and 
Implementer’s Final Implementation Plan. Prior to commencement of any Services, once 
per calendar year, and at any other time as may be requested by PG&E, Implementer shall 
provide all documentation necessary to demonstrate to PG&E’s reasonable satisfaction that 
Implementer has complied with the Workforce Standards. 

If and to the extent Implementer’s Program implements Projects for: 

a. For Heating, Ventilation, and Air Conditioning (“HVAC”) Energy Efficiency 
Programs or Projects: 

For all Implementer program projects and for each Measure,installed, modified, or 
maintained in a non-residential setting where the project is seeking an energy efficiency 
incentive of $3,000 or more, Implementer shall ensure that each worker or technician 
involved in the project meets at least one of the following criteria: 

a. Completed an accredited HVAC apprenticeship. 

b. Is enrolled in an accredited HVAC apprenticeship. 

c. Completed at least f ive years of work experience at the journey level according to the 
Department of Industrial Relations definition, Title 8, Section 205, of the California 
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Code of Regulations, passed a practical and written HVAC system installation 
competency test, and received credentialed training specific to the installation of the 
technology being installed. 

d. Has a C-20 HVAC contractor license issued by the California Contractor’s State 
Licensing Board. 

This standard shall not apply where the incentive is paid to any manufacturer, distributor, or 
retailer of HVAC equipment, unless the manufacturer, distributor, or retailer installs or 
contracts for the installation of the equipment. 

b. For Advanced Lighting Control Programs or Projects: 

For all Program Projects and for each Measure, installed in a non-residential setting where 
the advance lighting control project is seeking an energy efficiency incentive of $2,000 or 
more, Implementer shall ensure that all workers or technicians involved in the project are 
certif ied by the California Advanced Lighting Controls Training Program. This requirement 
shall not apply where the incentive is paid to a manufacturer, distributor, or retailer of lighting 
controls unless the manufacturer, distributor, or retailer installs or contracts for installation of 
the equipment. 

3.3.2 General Workforce Standards 

The Program’s workforce requirements in Attachment 2 shall be included in their entirety in 
Implementer’s Final Implementation Plan that support the Program outcomes and detail 
compliance verif ication. Implementer shall describe in Attachment 2: 

a. how the quality of the workforce supports program outcomes and how the Program 
will comply with this requirement; 

b. workforce standards (including any certif ications, apprenticeship programs, 
accredited degrees or other workforce training programs) incorporated into the 
program to establish compliance with this requirement and why the workforce 
standards provide the relevant skills to support the program; and 

c. how compliance will be demonstrated throughout the program lifecycle. 

Prior to commencement of Implementer’s Program services, and once per calendar year, 
and at any other time as may be requested by PG&E, Implementer shall provide all 
documentation necessary to demonstrate to PG&E’s reasonable satisfaction that 
Implementer has complied with the Workforce Standards. 

3.4 DIVERSE AND DISADVANTAGED BUSINESS AND EMPLOYEE TERMS, INCLUDING SMALL 
BUSINESSES 

3.4.1 Diverse Business Enterprises - PG&E’s Supply Chain Responsibility Policy 

It is PG&E’s policy that small and diverse businesses shall have the maximum practicable 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

opportunity to participate in providing the goods and services purchased by PG&E. Small 
and diverse businesses include Diverse Business Enterprises (“DBEs”), Small Business 
Enterprises (“SBEs”); and Women, Minority, Disabled Veteran and Lesbian, Gay, Bisexual, 
and Transgender Business Enterprises (“WMDVLGBTBEs”). 

a. Implementer agrees to comply, and to require all Subcontractors and sub-
Subcontractors to comply, with PG&E's Supply Chain Responsibility Policy, Exhibit 
D, attached hereto and incorporated herein. Implementer shall provide a copy of 
Exhibit D to each prospective Subcontractor. 

b. Implementer shall act in accordance with its completed Subcontractor and Supplier 
Utilization Plan, Exhibit C1, attached hereto and incorporated herein, in the 
performance of the Work and in the award of all Subcontracts. 

c. In addition, if the Contract exceeds $500,000 ($1 million for construction contracts), 
Implementer shall comply with Exhibit D1, Policy Regarding Utilization of Small 
Business Concerns and Small Disadvantaged Business Concerns, attached hereto 
and incorporated herein, and the Subcontractor and Supplier Utilization Plan must
include provisions for implementing the requirements of Exhibit D1. 

d. Implementer shall describe in Attachment 2 how the Program will comply with the 
requirements of Exhibit D. The requirements of Exhibit D, along with a completed, 
signed copy of Exhibit C1, will be incorporated into the Agreement. 

e. Implementer may request PG&E make the Supply Chain Responsibility Policy forms 
submitted with the RFP part of this Agreement if the information within the form is 
accurate in lieu of submitting new forms. 

3.4.2 Disadvantaged Workers 

Implementer agrees to comply, and to require all Implementer Parties to comply, with the 
Disadvantaged Worker requirements set forth in the Final Implementation Plan. 
Implementer shall provide a copy of such requirements to each Implementer Party and 
report any Disadvantaged Worker information to PG&E monthly in PG&E’s program 
database (e.g. Energy Insight). 

Implementer shall describe in Attachment 2 the manner by which their programwill provide 
Disadvantaged Workers with improved access to career opportunities in the energy 
efficiency industry for programs. 

3.5 RIGHTS TO ACCESS CUSTOMER SITES 

Implementer shall be responsible for obtaining any and all access rights from customers and 
other third parties to the extent necessary to render its Services.  Implementer shall also 
procure any and all access rights from Implementer Parties, customers and other third 
parties to enable PG&E and CPUC employees, representatives, designees and contractors 
to access such sites in compliance with applicable CPUC regulatory requirements. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

3.6 PROGRAM COORDINATION WITH OTHER PROGRAM ADMINISTRATORS 

Implementer shall coordinate with Program Administrators below while administering their 
EE program in the same geographic area: 

• Association of Bay Area Governments (BayREN) 

• Tri-County Regional Energy Network (3C-REN) 

• MCE 

Implementer shall include in Attachment 2 which Program Administrators they will need to 
coordinate and how such coordination will be implemented. 

3.7 QUALITY ASSURANCE PROCEDURES 

In Attachment 2 the Implementer shall provide an overview of the Quality Assurance 
Procedures for its Program offerings to ensure the program meets minimum standards 
appropriate for the Program (“Minimum Qualif ications”). As applicable, the Quality 
Assurance Procedures must be sufficiently robust to confirm that the Program complies with 
Applicable Law, CPUC requirements, and PG&E’s Resource Saving Rulebook. Additionally, 
Quality Assurance Procedures must include, but are not limited to: (i) industry standard best 
practices; and (ii) procedures that ensure customer satisfaction, and that the Minimum 
Qualif ications are satisfied. 

3.8 BILLING, ENERGY USE, AND PROGRAM TRACKING DATA 

Implementer shall comply with and timely cooperate with all CPUC directives, activities, and 
requests regarding the Programand Project evaluation, measurement, and verif ication 
(EM&V), and Rolling Portfolio sector and implementation plan metrics. 

Implementer shall make available to PG&E upon demand, detailed descriptions of the 
program, data tracking systems, baseline conditions, and participant data, including financial 
assistance amounts. 

Implementer shall make available to PG&E any revisions to Implementer's program theory 
and logic model (“PTLM”) and results from its quality assurance procedures and comply with 
all EM&V requirements, including reporting of progress and evaluation metrics. 

4 SCOPE OF DIRECT SERVICES IMPLEMENTER WILL PROVIDETO PG&E 
UNDER THEPROGRAM 

Implementer shall include the following Direct Services be provided to PG&E under 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

Implementer’s LGP EE Program, which shall include, but are not limited to the following 
tasks: 

4.1 TASK 1 – PROGRAM IMPLEMENTATION 

Implementer shall submit all Program documentation to PG&E PM for review and approval 
prior to any circulation, distribution or publication or the Program Launch Date. Implementer 
shall submit the Program’s Implementation Plan, Program Management Plan, and Customer 
PPA, collectively referred to as the Program Materials, simultaneously for review and 
approval to confirm consistency. 

Implementer is required to keep Program Materials and distributed Program documentation 
up to date and to notify PG&E in writing prior to making any changes. 

4.1.1 Security Review to Receive PG&E Data 

In the event Implementer or any of its Implementer’s Parties receive, obtain access to, use 
or transmit any confidential PG&E Data as part of implementing any Implementer’s Program, 
PG&E requires Implementer and its relevant Implementer Parties, unless otherwise agreed 
to by PG&E in writing, successfully complete an annual PG&E’s Vendor Data Security 
Review (TSR) as set forth under this Agreement, regardless if Implementer and its relevant 
Implementer Party has already completed such PG&E TSR. 

4.1.2 Program Plans, Documents and Materials 

Implementer shall develop, update, and submit to PG&E Program Materials necessary to 
launch and implement the Program.  Documents include, but are not limited to: 

a. Program Implementation Plan, 
b. Program Management Plan (“PMP”), and 
c. Third Party Program Materials. 

4.1.3 Program Implementation Plan 

Implementer shall develop an Implementation Plan (“IP”) per the CPUC’s Implementation 
Plan Template5 and shall include information detailed in this Agreement. Implementer shall 
update the Implementation Plan as required per the CPUC’s IP Template on an on-going 
basis. IP updates may also be required to reflect any, but not limited to: 

• CPUC policy updates, 
• PG&E Resource Savings Rulebook updates, 

5 To be located on CPUC California Energy Efficiency Statistics (EE Stats) web site: 
http://eestats.cpuc.ca.gov/StandardTables/GuidanceDocument.aspx 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

• Portfolio budget or other Commission directed changes, 
• requested Program changes by Implementer and approved by PG&E, and 
• requested Program changes by PG&E and approved by Implementer. 

Implementer shall support stakeholder input efforts (California Energy Efficiency 
Coordinating Committee (“CAEECC”) or Investor Owned Utility (“IOU”) Workshop) and 
address stakeholder input prior to posting the Final Implementation Plan. 

Implementer shall support PG&E’s efforts to approve and post a Final Implementation Plan 
on CPUC’s web portal, CEDARS, no later than 60 days of the execution date of this 
Agreement. 

Any changes to the IP require review and written approval by PG&E PM prior to 
implementing changes or posting an IP change on CPUC’s web portal, CEDARS. 

4.1.4 Program Management Plan 

The Program Management Plan (“PMP”) shall include the following components: Work Plan, 
Marketing Plan, and a Program Policies and Procedures Manual. 

4.1.4.1 Work Plan 

The Work Plan shall include, but is not limited to: 

• Coordination activities, 

• Program start-up activities, 

• Implementation schedule with major milestones, 

• Program closeout activities, 

• Training activities and schedule, and 

• Any other activities, milestones, and resources required to meet energy savings 
goals. 

4.1.4.2 Marketing Plan 

Marketing Plan shall abide by PG&E’s Marketing Requirements in Exhibit B and shall 
include, but is not limited to, to the following: 

• A description of all Program marketing materials (“Program Marketing Materials”), 

• Marketing objectives, 

Marketing tasks to be performed and an associated timeline, 

• Program Web site structure and content (as applicable), 

05082020 Page 22 



  
 
 

    

  
 

    
    

    

    
  

       
    

      
 

    
 

   
 

  
  

 

    
 

  
  

   

    
 

    

   
  

  
    

   

  
   

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

• How Implementer shall involve PG&E staff and other resources to promote the 
Program, and 

• How Implementer shall market the Program in all geographic areas served by the 
Implementer. 

4.1.4.3 Program Policies and Procedures Manual 

Implementer shall develop and submit a Program Policies and Procedures (“P&P”) Manual 
that describes all of the Program-related policies and procedures; including Program 
eligibility and participation requirements, Program required forms and documentation, and 
required data. The P&P Manual shall include all applicable components listed in Exhibit E 
(Program Policies and Procedures Guidelines).  Implementer shall: 

• Detail how the Program will comply with the applicable statewide policy manuals and 
CPUC policy; 

• To update the P&P Manual when relevant to ensure conformance with current CPUC 
policy updates; 

• Certify the P&P Manual review has been completed in conjunction with monthly 
reporting and invoicing; 

• A procedure for the resolution of customer issues (“Dispute Resolution Plan”) starting 
with Implementer’s staff and escalation to the PG&E PM and as specified in Section 
4.5.2 ("Address and Resolve All Customer Issues). 

• Provide a change history addendum to the P&P Manual documenting the “list of 
affected pages” with each update; 

• Provide an electronic copy of the P&P Manual and change history addendum to the 
PG&E PM with each update. 

4.1.4.4 Program Data Plan 

Implementer shall develop a Program Data Plan that details the data elements the 
Implementer will use in support of the Program including, but not limited to, the data 
element, source of the data, and the Implementer Parties who have access to the data. 

In developing the data plan, Implementer shall collaborate with PG&E to identify the 
program data elements required for reporting, EM&V, and compliance purposes as well as 
the method of collection. Implementer is responsible for capturing and reporting the agreed 
upon data elements. 

4.1.5 Program Coordination with Other Program Administrators 

Implementer shall include in the P&P Manual how the program will coordinate with the 
Program Administrators listed in Section 3.6 (Program Coordination with Other Program 
Administrators). 

Implementer shall support PG&E’s development of the annual Joint Cooperation Memo 
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County of Sonoma 

defining how the program will coordinate with the Program Administrators listed in Section 
3.6 (Program Coordination with Other Program Administrators). 

4.1.6 Implementer Program Materials 

Implementer shall develop all program forms and materials required to implement the 
Program as defined in the Program Policies and Procedures Manual. Implementer shall 
submit all materials and documents to the PG&E PM for review and approval. No 
distribution, circulation, or publication of materials and documents listed in this Section shall 
occur prior to PG&E’s approval. 

4.1.6.1 Customer Program Participation Agreement 

Implementer in performing its Services related to its engagement with Customers, requires 
Customer’s signed Customer Program Participation Agreement (“PPA”). The PPA 
addresses the participation terms and conditions based on the Services offered and 
performed by the Implementer for the Customer. PG&E requires the PPA contain certain 
provisions as identif ied on Exhibit F. In the event, Implementer does not have such 
template PPA for their Program for which PG&E’s specified provisions can be added, PG&E 
will work with Implementer to develop a PPA accordingly. Implementer’s PPA Program 
template must be reviewed and approved in writing by the PG&E PM no later than the 
Program Launch Date. The PPA must be signed by the customer prior to the Implementer 
performing any services under its Program. 

. 

4.1.7 Training 

Implementer shall provide, or participate in, training events required to develop and launch 
the Program. 

4.1.7.1 Attend PG&E Training. As requested by PG&E staff, Implementer shall attend 
workshops, Webinars that provide training on the use of PG&E’s data reporting 
systems, guidance on best practices applied to the platform requirements, provide 
information updates pertinent to Program implementation. 

4.1.7.2 Provide Training for PG&E Staff. Implementer shall train PG&E’s customer field 
representatives either via PG&E-established Webcasts or in person at PG&E 
facilities, as requested and determined by PG&E PM. Implementer shall develop 
and submit to PG&E PM for review and approval an agenda of the Program training 
event which addresses Program information presentation(s) and document(s) 
developed for Program launch as requested by PG&E PM. Implementer shall 
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conduct additional discussions and training on an as-needed basis as determined 
by PG&E PM. 

4.1.8 Implement Program Marketing Plan 

Implementer's Program Marketing Plan must use only those Program Marketing Materials 
approved by PG&E. Implementer shall notify the PG&E PM in writing prior to coordinating 
Program marketing activities. 

• Implementer shall coordinate with PG&E PM to explain its Program and for PG&E 
and other relevant stakeholders to understand the Program’s offerings targeting 
the same customers group(s)/sector(s) to maximize PG&E’s EE 3P Program 
portfolio opportunities for the customer. 

• Implementer shall coordinate with PG&E PM to ensure a consistency in marketing 
and outreach of PG&E’s 3P EE Program portfolio offerings and to avoid any 
customer confusion regarding the various Program purposes. 

• Implementer shall inform customers about other EE Program options and are 
responsible to act in the customer’s best interest by informing the customer of how 
they may be able to implement a project under any EE program(s) that an achieve 
maximum energy savings. 

4.1.9 Energy Insight 

In order to fulf ill its obligations in this Agreement, Implementer must use PG&E’s Energy 
Insight (“EI”) portal. Implementer agrees to have their employees already trained to use 
PG&E’s EI tool be responsible for the EI required tasks required in this Agreement. (Refer 
to Training in Section 4.1.7.1). Implementer shall use PG&E’s EI portal for the following 
activities unless otherwise directed by the PG&E PM, including but not limited to: 

a. Project management and documentation as specified in the Program Policies and 
Procedures Manual including: 

i. Providing pipeline visibility as requested by the PG&E PM; 

ii. Input of all required fields, including but not limited to; participation of HTR 
customers; 

iii. Quarterly updates of the KPI input form at end of each quarter as requested 
by PG&E’s PM. 

b. Transfer of any and all confidential or customer information through EI or agreed 
upon secure transfer method: 

i. Invoices, monthly/quarterly/annual reports, and KPIs to PG&E; 

ii. Customer data that includes PII (Personally Identif iable Information, any two 
or more data points identifying a customer); 

iii. Any other ad-hoc requests (data requests, accruals reports, program 
pipelines, etc.) by PG&E’s PM. 
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c. Other EI Implementer requirements: 

i. Attend all EI trainings as appropriate or requested by PG&E’s PM; 

ii. Follow the current EI procedures as made available through trainings, 
communications, and postings in EI groups; 

iii. Follow EI Chatter protocol for all project-related and reportable 
communication among project stakeholders, excluding the customer; 

iv. Join appropriate EI Chatter groups for training and procedural materials; 

v. Promptly notify PG&E’s PM of any anomaly or issue affecting project 
management in EI; 

vi. Confirm monthly to PG&E’s PM all Implementer’s active and inactive EI 
users; 

vii. Keep current all active user contact info in EI. 

05082020 Page 26 



  
 
 

    

   

   

   
 

 
 

  
 

  
 

 
 

 
  

    
 

 
 

  
 

   

  

 
  

 

  
 

 

 
  

 

       

    
   

    
  

 

  

     
 

  
      

Attachment 1 – Program Requirements 
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County of Sonoma 

4.1.10 Task 1 Schedule of Deliverables 

Deliverable Draft Due Date Final Due Date 

Program Implementation Plan No later than 30 
calendar days 
following contract 
execution 

Two weeks following 
receipt of PG&E PM’s 
comments 

The Work Plan from the PMP No later than 15 
calendar days 
following contract 
execution 

One week following receipt 
of PG&E PM’s comments 

Program Management Plan No later than 30 
calendar days 
following contract 
execution 

Two weeks following 
receipt of PG&E PM’s 
comments 

Program Materials No later than 30 
days following 
contract execution 

Two weeks following 
receipt of PG&E PM’s 
comments 

Training Materials No later than 45 
days following 
contract execution 

One week following receipt 
of PG&E PM’s comments 

4.2 TASK 2: PROGRAM MEETING AND PERFORMANCE REVIEWS 

Implementer is responsible for holding the meetings as identif ied below. Implementer shall 
prepare presentations and detailed agenda for the Kickoff Meeting, Monthly Program 
Meetings, Quarterly Program Performance Meetings, and Annual Program Performance 
Reviews. Implementer is responsible for providing meeting minutes, including the tracking 
of action items for all meetings. 

4.2.1 Kickoff Meeting 

Implementer shall conduct a Kickoff Meeting with the PG&E Program Team and shall 
discuss the following; introduce Implementer’s team members and discuss the role of each 
team member; provide full summary of strategy to meet goals and maintain quality 
standards of the Program. PG&E will discuss program management expectations with the 

05082020 Page 27 



  
 
 

    

 

   

    
    

  
   

   
   

 
  

  

     
   

     
   

 
 

   

      
   

      
       

   
   

     

   

  
   

    

   
    

    
   

   
     

    

Attachment 1 – Program Requirements 
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Implementer for this Program. 

4.2.2 Regularly Scheduled Program Meetings 

Implementer shall conduct regularly scheduled meetings (i.e., weekly or monthly) as agreed 
upon with the PG&E PM. Discussion topics for these meetings shall include; program 
performance metrics, program logistics, evaluation, monitoring and verif ication coordination, 
invoicing requirements, scope of work, status of action items, CPUC regulatory 
requirements, and any contractual issues. Implementers shall identify any issues including 
pending CPUC regulatory requirements, risks and shall prepare mitigation and corrective 
action plans for review. Implementers shall identify and address trends, opportunities and 
successes. 

4.2.3 Quarterly Program Performance Reviews 

Implementers shall conduct quarterly performance review meetings with the PG&E PM to 
review and discuss Program progress, including, but not limited to; budget management, 
customer pipeline, customer satisfaction, KPIs, and data and reporting management. 
Implementers shall identify any issues and risks and shall prepare mitigation and corrective 
action plans for review. Implementers shall identify and address trends, opportunities and 
successes. 

4.2.4 Annual Program Review and Realignment 

Implementers shall conduct annual performance review meetings with the PG&E PM to 
review and discuss Program progress, including, but not limited to; budget management, 
KPIs, and CPUC policy changes. This realignment may result in Program adjustments that 
may include, but are not limited to, modifications to budget and KPIs for the upcoming year. 
PG&E Support Services, if any, provided to the Implementer will be included in the Annual 
Program Review and Realignment discussions and may result in changes to Support 
Services SOWs and an adjustment to the Implementer’s Program budget. 

4.2.5 Ad-hoc Meetings 

Implementer shall make reasonable accommodations to meet with PG&E outside of 
regularly scheduled meeting times as requested by PG&E PM. 

4.2.6 Task 2 Schedule of Deliverables 

Implementer shall provide to PG&E PM draft presentation and detailed agenda for the 
Kickoff Meeting, Quarterly Program Performance Meetings, and Annual Program 
Performance Reviews no less than seven (7) business days prior to the meeting. Agendas 
shall include meeting objectives, detailed topics for discussions, items to be reviewed, and a 
summary of key issues. Final presentation incorporating comments and feedback from 
PG&E PM should be sent three (3) business days prior to meeting with PG&E. Implementer 
shall provide minutes and attendees for all meetings three (3) business days after the 
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meeting. 

Deliverable Due Date 

Program Kick-off Meeting Two weeks following contract execution, 
on a date mutually agreed upon 

Monthly Program Meetings Monthly, on a date mutually agreed upon 

Quarterly Program Performance 
Reviews 

The month following the quarter, on a date 
mutually agreed upon 

Annual Program Performance 
Reviews 

Annually, on a date agreed mutually upon 

Ad-hoc Meetings As requested by PG&E PM 

Draft Presentation and Detailed 
Agenda: 

• Kickoff Meeting 
• Quarterly Program 

Performance Meetings 
• Annual Program 

Performance Reviews 

5 business days prior to the meeting 

Final Presentation: 

• Kickoff Meeting 
• Monthly Program 

Meetings 
• Quarterly Program 

Performance Meetings 
• Annual Program 

Performance Reviews 

2 business days prior to meeting 

Meeting Minutes 3 business days after the meeting 

4.3 TASK 3 – PROGRAM PROJECT IMPLEMENTATION 

Implementer shall work with the customer to deliver Program activities that support energy 
saving projects. Implementer shall facilitate the scheduling and delivery of all such 
activities. Prior to providing Services, Implementer shall require customer to sign a PPA 
template described and required above in Section 4.1.6.1. Program activities requiring 
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access to the customer’s site, equipment or use of customer’s information shall not occur 
until the customer has executed the PPA. 

4.3.1 Documentation of Services Provided 

Implementer must collect, complete and retain copies of all required and applicable 
documentation for all Services and other Program activities Implementer’s Program provides 
to customers and as defined in the Program Policies and Procedures Manual. 

4.4 TASK 4 – PREPARE REPORTS AND INVOICES 

Implementer shall prepare and submit the items listed below on a monthly basis. 
Implementer shall prepare reports invoices in the format specified by PG&E PM. 

4.4.1 Monthly Invoice(s) 

Implementer shall provide monthly Invoice(s) documenting the total amount and broken 
down by the CPUC’s cost categories (per the Energy Efficiency Policy Manual). The invoice 
shall show the monthly, year to date, and percentage of the total budget spent by category. 
For Time and Materials invoices, Implementer shall provide a list of individuals and total 
hours worked by each individual per month. The required documentation shall be specified 
in the Program Policies and Procedures Manual.  All invoices must be reviewed and 
approved by PG&E PM prior to the Implementer posting the invoice to Taulia (PG&E’s 
invoicing system). 

4.4.1.1 Invoice Template. Prior to Implementer performing services for its Program, the 
Implementer shall submit an invoice template for written review and approval by the 
PG&E PM. 

4.4.1.2 Cost Allocation Methodology. Implementer shall respond to questions or requests 
from PG&E’s PM as to how it has calculated or allocated costs listed in the 
Implementer’s reports, and shall make any changes, consistent with the budget 
format and definitions approved by the CPUC, as may be requested by the PG&E 
PM. 

4.4.2 Monthly Forecast of Financial Commitments 

Implementer shall provide monthly forecast of financial commitments, as well as actual year-
to-date expenditures, in a format approved by PG&E’s PM. 

4.4.3 Pipeline Report through Energy Insight 

Implementer shall provide a monthly pipeline report in the format specified by the PG&Es 
PM. 
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4.4.4 Key Performance Indicators (“KPI”) Reporting Data 

Implementer shall report cumulative monthly data on the KPIs defined in TAB H of the 
Attachment 2 Data Form in the format agreed upon by the PG&E PM. Data will be reviewed, 
at a minimum, on a quarterly basis by PG&E PM. 

4.4.5 Annual Forecast 

Implementer shall provide annual updated forecast for administrative, marketing, and direct 
implementation non-incentive costs consistent with the CPUC cost categories. 

4.4.6 Data in Support of Annual Budgeting Process (“ABAL”) 

Implementer shall provide data and reports as requested by PG&E PM in support of PG&E’s 
ABAL, which may include but is not limited to, updated forecast for budget. 

4.4.7 CPUC Regulatory Reporting 

Implementer shall comply with all CPUC regulatory reporting requirements (without limitation 
thereto) by providing PG&E with all required data in a format suitable for submittal to the 
CPUC.  The regulatory reports shall contain all information and be in a format as may be 
required and/or modified by the CPUC from time to time. 

4.4.8 Ad Hoc Reports & Additional Data 

PG&E may require Implementer to provide such other reports or documentation that PG&E 
deems appropriate or necessary (“Ad Hoc Reports”). Implementer shall comply with any 
request for such Ad Hoc Report(s) within a reasonable time or, if applicable, within the time 
requested by PG&E. Implementer shall provide additional data or information as required 
by the CPUC. 

4.4.9 Final Program Report 

Implementer shall deliver a Final Program Report to the PG&E PM at the conclusion of the 
Program as directed by the PG&E PM. The Final Program Report shall, at a minimum, 
provide a discussion addressing each of the following sub-topics: 

• Program Overview 

• Summary of Program Accomplishments 

• Description of Best Practices or Program Improvement Recommendations 

• Description of Challenges or Other Issues 

• Other items requested by the PG&E PM. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

4.4.10 Task 4 Schedule of Deliverables 

Deliverable Due Date 

Monthly Progress Report (including 
customer surveys and log) 

Monthly as specified in Program 
P&P Manual 

Monthly Invoice Monthly as specified in Program 
P&P Manual 

Monthly Forecast Report Monthly as specified in Program 
P&P Manual 

Pipeline Report Monthly as specified in Program 
P&P Manual 

KPI Reporting Data Monthly as specified in Program 
P&P Manual 

Annual Forecasting Annually as requested by the 
PG&E PM 

CPUC Reports As requested by the PG&E PM 

Ad-Hoc Reports As requested by the PG&E PM 

Final Program Report As requested by the PG&E PM 

4.5 TASK 5 - MANAGE CUSTOMER SATISFACTION 

4.5.1 Perform Customer Feedback Surveys 

Implementer shall obtain customer feedback using the delivery mechanism and 
methodology developed and approved by the PG&E PM as included in Task 1 (Launch 
Program). Customer feedback shall be obtained for Implementer’s services, equipment, and 
the value they found in participating in the Implementer’s program. Implementer shall 
address and resolve any customer issues gathered as part of the feedback survey. 
Implementer shall include customer feedback survey results in the monthly report. 

4.5.2 Address and Resolve All Customer Issues 

Implementer shall document, track, and resolve all customer issues related to performing its 
Program. Implementer shall work to provide continuous improvements in the Program to 
promote overall customer satisfaction. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

In Task 1 (Launch Program), as part of the Policies and Procedures Manual, Implementer 
shall develop and submit for review and approval by PG&E PM a plan to address customer 
issues (“Dispute Resolution Plan”) starting at the Implementer’s Program staff level and 
escalating up to the PG&E PM.  

a. If any issue cannot be resolved by the Implementer to the satisfaction of the 
customer within five (5) business days of receipt by Implementer of a complaint, 
Implementer shall immediately provide PG&E with a detailed description of any such 
customer complaint that shall include the name and contact information of the 
customer and any other information requested by PG&E as needed to resolve the 
issue. 

b. Except as otherwise stated, Implementer shall address any customer concerns 
during the customer’s involvement throughout the Agreement Term and reasonably 
required afterwards to those issues arising during the Agreement Term. All remaining 
customer service issues at the end of the Agreement Term period shall be reported 
to PG&E at that time. 

c. Implementer shall maintain a Customer Service Log to track such customer issues 
and the responses to resolve them. Implementer shall report customer feedback 
issues to the PG&E PM using the monthly reports and the process described above 
for issues unresolved within 5 business days. 

4.5.3 Task 5 Schedule of Deliverables. 

Deliverable Due Date 

Customer Feedback Survey 15th calendar day of the month 

Dispute Resolution Plan 30 calendar days following 
contract execution 

Customer Service Log 15th calendar day of the month 

4.6 TASK 6 – RAMP-DOWN PROGRAM 

4.6.1 Program Ramp-Down 

Implementer shall provide a plan to ramp down the Program (“Program Ramp-Down Plan”). 
To ensure Program closure, unless notified by PG&E earlier, Implementer shall plan a 
Program ramp-down period to commence no later than at a date directed by the PG&E PM. 
The Implementer’s Program Ramp-Down Plan shall take into consideration that all activities 
services must be completed no later than the date approved by the PG&E PM. The Program 
Ramp-Down Plan shall include a Program Shut-Down Notif ication to be delivered to 
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County of Sonoma 

customers and submitted to PG&E PM within two weeks following PG&E’s notif ication. 

4.6.1.1 Program Shut-Down Notif ication.  Implementer shall develop and submit for PG&E 
PM approval a Program Shut-Down Notif ication as part of the Program Ramp-
Down Plan. Implementer shall send the Program Shut-Down Notif ication via mail, 
fax, or method agreed upon by PG&E PM at a date approved by the PG&E PM. 
This Program announcement shall notify customers the Program will be shut-down 
and may encourage the customer to actively pursue other PG&E programs that 
may be available, and to contact PG&E for further information regarding energy 
efficiency programs. 

4.6.1.2 Program Transition (“Transition”). Within 30 days of Notif ication of Transition, 
Implementer shall provide a Transition Plan (“Transition Plan”) to ramp down and 
transition the Program. Transition Plan must provide PG&E with a list of customers 
currently participating in the program and necessary steps to successfully transfer 
such customers to a program determined by PG&E. 

4.6.1.3 Program Transition Notif ication. Implementer shall develop for PG&E PM approval 
a transition notif ication for customers as part of the Transition Plan. Implementer 
shall send the Program Shut-Down Notif ication via mail or fax or method agreed 
upon by PG&E PM at a date approved by the PG&E PM. 

4.6.1.4 All Program operations, including customer service, shall be curtailed after the last 
day of the Agreement performance period. 

4.6.1.5 If Program funding is no longer available, Implementer must immediately notify 
participating customers in writing the Program is being shut down. 

4.6.2 Task 6 Schedule of Deliverables 

Deliverable Due Date 

Program Ramp-Down Plan As requested by PG&E PM 

All Marketing activities stopped As requested by PG&E PM 

Last day of measure installations 
and services 

As requested by PG&E PM 

Shut-Down Notif ication As requested by PG&E PM 
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5 CORPORATESTRUCTURE AND CONSORTIA 

5.1 PROGRAM EVALUATION CONTRACTORS AND CONSULTANTS 

Pursuant to CPUC D.05-01-055 – Interim Opinion on the Administrative Structure for Energy 
Efficiency: Threshold Issues, program evaluation, measurement and verif ication (“EM&V”), 
activities must be transparent and independent to support sound CPUC decision-making 
and portfolio administration. The EM&V structure must be shielded from potential conflicts of 
interest to ensure independence and transparency of the evaluation process. A current list 
of impact evaluation contractors and subcontractors is at: 
http://www.cpuc.ca.gov/eevalidation/ 

Allowing EM&V consultants (or their f irms) that perform program and portfolio impact-related 
studies for the CPUC to also be involved in EE program delivery creates a conflict-of-
interest. Implementer warrants they (or their firms) are not EM&V consultants that perform 
program and portfolio impact-related studies in for the CPUC and will notify PG&E within five 
(5) business day in writing to PG&E should this change. 

6 NOTICES 

6.1 PG&E CONTACT 

In regard to matters relating to this Agreement, Implementer shall provide notice to the 
PG&E representative(s) specified in TAB I of the Attachment 2 Data Form. 

6.2 IMPLEMENTER CONTACT 

Implementer’s address for notices and related contact information shall be specified in 
specified in TAB I of the Attachment 2 Data Form. Either of the Parties hereto may from time 
to time designate by notice in writing to the other different names and addresses for the 
above. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

APPENDIX A – DEFINED TERMS& ACRONYMS 

Note: Any links provided below are only for convenience.  It is the Implementer’s responsibility to ensure they 
are using the most current version. 

ABAL: Annual Budget Advice Letter 

Agreement: A legally binding Energy Efficiency Agreement between PG&E and Local Government Partner 
Third-Party Implementer and/or Program Implementor creating mutual obligations enforceable by law. 

Affiliate: Any person, corporation, utility, partnership, or other entity 5% or more of whose outstanding 
securities are owned, controlled, or held with power to vote, directly or indirectly either by an administrator or 
any of its subsidiaries, or by that administrator's controlling corporation and/or any of its subsidiaries as well 
as any company in which the administrator, its controlling corporation, or any of the administrator's affiliates 
exert substantial control over the operation of the company and/or indirectly have substantial f inancial 
interests in the company exercised through means other than ownership. For purposes of these Rules, 
"substantial control" includes, but is not limited to, the possession, directly and indirectly and whether acting 
alone or in conjunction with others, of the authority to direct or cause the direction of the management of 
policies of a company. A direct or indirect voting interest of f ive percent (5%) or more by the administrator, its 
subsidiaries, or its affiliates in an entity's company creates a presumption of control. 

Business Plan (“BP”): Document outlining PG&E’s high-level approach to achieving state EE policy goals 
through 2025 as directed by D.15-10-028 

California Public Utilities Commission (“CPUC” or “Commission”): Government entity that regulates 
privately owned electric, natural gas, telecommunications, water, railroad, rail transit, and passenger 
transportation companies. 

Co-Benefits: Non-energy related benefits (such as decreased GHG emissions, fewer sick days, etc.), 
particularly regarding hard-to-reach and disadvantaged communities, that are the result of the program. 

Community Choice Aggregators (“CCAs”): Organizations created by local governments pursuant to 
Assembly Bill 117 for procuring power and administering energy efficiency programs on behalf of local 
citizens. 

Contract: See Agreement. 

Contractor or Consultant: The entity or entities implementing an energy efficiency program that enters into 
the Contract with PG&E to perform the Work. Also referred to as Implementer. 

Cost Effectiveness: An indicator of the relative performance or economic attractiveness of any EE 
investment or practice when compared to the costs of energy produced and delivered in the absence of such 
an investment. 

Customer: Any person or entity that pays an electric and/or gas bill to an IOU or CCA and that is the ultimate 
consumer of goods and services including energy efficiency products, services, or practices. 

Customer Participation Information: Information that is collected by the Program in support of the 
customer participating in the Program. 
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Customer Sectors: Customers are divided into six (6) Energy Efficiency account groups: Residential, 
Commercial, Industrial, Agriculture, Public Sector, and Cross-cutting sector. Each Customer Sector may 
consist of additional sub-segments. 

Customer Sizes: PG&E defines customer size based on how much electricity or gas a customer uses per 
year. The following table illustrates the annual usage thresholds that are used to categorize a customer as 
small, medium, or large: 

Customer Size Electricity Usage Gas Usage 

Large ≥ 500,000 kWh ≥ 250,000 Therms 

Medium 40,000-500,000 kWh 10,000-250,000 Therms 

Small < 40,000 kWh < 10,000 Therms 

Unknown Insufficient data (< 12 months) 

      

  
 
 

    

  
  

  

   
   
  

   

     

   

     

  

 
 

  

    

 
  

 

  
  

  
  
  
   

   
 
 
 

  

   

  
     

    
   

 

CWA: Contract Work Authorization. If specified in the Specific Conditions of this Contract, Work may be 
assigned to Contractor through CWAs which are signed by both PG&E and the Contractor. The terms and 
conditions of this Contract shall apply independently to each CWA executed by both Parties. 

Day: Unless otherwise specified, reference to a “day” means a calendar day. 

Decision (D.): An opinion or judgement of the CPUC that decides the resolution of a proceeding, usually 
written in the format D.01-02-003.  A proposed decision is usually written by a CPUC Administrative Law 
Judge (“ALJ”), it is then reviewed and voted upon by the Commissioners. 

Demand Response (“DR”): Demand Response is short-term changes in electricity usage by end-use 
customers from their normal consumption patterns. Demand response may be in response to: 

a. changes in the price of electricity; or 
b. participation in programs or services designed to modify electricity use; or 
c. in response to wholesale market prices, or 
d. when system reliability is jeopardized. 

Disadvantaged Communities (“DAC”): DACs are communities designated by CalEPA, pursuant to SB 535 
(De León), using the California Communities Environmental Health Screening Tool (CalEnviroScreen). 
CalEnviroScreen was developed by the Office of Environmental Health Hazard Assessment to identify 
communities in California most burdened by pollution from multiples sources and most vulnerable to its 
effects, taking into account socioeconomic characteristics and underlying health status. Disadvantaged 
communities are identif ied by census tract and are those that scored at or above the 75th percentile. 

Visit CalEPA for more resources and the most recent maps of DAC communities. 

Disadvantaged Worker: For purposes of the energy efficiency portfolios and tracking metrics or indicators 
associated with them, an individual that meets at least one of the following criteria: lives in a household 
where total income is below 50 percent of Area Median Income; is a recipient of public assistance; lacks a 
high school diploma or GED; has previous history of incarceration lasting one year or more following a 
conviction under the criminal justice system; is a custodial single parent; is chronically unemployed; has been 
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County of Sonoma 
aged out or emancipated from the foster care system; has limited English proficiency; or lives in a high 
unemployment ZIP code that is in the top 25 percent of only the unemployment indicator of the 
CalEnviroScreen Tool. 

Diverse Business Enterprise (“DBE”): Diverse Business Enterprise means a diverse business enterprise, 
which shall consist of SBEs and women, minority, disabled veteran, lesbian, gay, bisexual, or transgender 
business enterprises, as more particularly set forth in CPUC General Order 156. 

Economic Development Benefits: Local economic impacts (such as increased property values, number of 
jobs created, etc.), particularly regarding hard-to-reach and disadvantaged communities, associated with the 
Local Government Partnership program. 

Energy Efficiency (“EE”): Activities or programs that stimulate customers to reduce customer energy use by 
making investments in more efficient equipment or controls that reduce energy use while maintaining a 
comparable level of service as perceived by the customer. 

Energy Insight (“EI”): PG&E’s customized Customer Relationship Manager (“CRM”) platform used for 
documentation of energy efficiency projects, documenting customer interactions and workflow for customer 
service resolution. 

Evaluation, Measurement and Verification (“EM&V”): Activities that evaluate, monitor, measure and verify 
performance or other aspects of EE programs or their market environment. 

Hard-To-Reach (“HTR”): In D.18-05-041, the Commission defined the following set of criteria to identify 
residential and small business that would be considered HTR. 

Residential HTR Criteria: Residential customers who do not have easy access to program 
information and/or generally do not participate in EE programs due to a geographic, language, 
income, housing type, and/or home ownership (split incentives) barrier. These barriers are defined as: 

• Geographic – Customer’s home is located in areas other than the San Francisco Bay Area, 
San Diego area, Greater Los Angeles Area (Los Angeles, Orange, San Bernardino, Riverside 
and Ventura counties) or Sacramento, or is located in a DAC (as designated by CalEPA), 
and/or 

• Language – Primary language spoken is other than English, and/or 
• Income – Those customers who qualify for the California Alternative Rates for Energy 

(“CARE”) or the Family Electric Rate Assistance Program (“FERA”), and/or 
• Housing Type – Multifamily and Mobile Home Tenants (rent or lease), and/or 
• Home Ownership – Renters (split incentives barrier). 

When classifying a residential customer as HTR, if the geographic criterion is met, only one additional 
criterion is required to consider the customer as HTR. If the geographic criterion is not met, then a 
total of three criteria must be met to be consider the customer as HTR. 

Small Business HTR Criteria: Business customers who do not have easy access to program 
information and/or generally do not participate in EE programs due to geographic, language, business 
size, and/or lease status (split incentive) barrier. These barriers are defined as: 

• Geographic – Business is located in areas other than the San Francisco Bay Area, San Diego 
area, Greater Los Angeles Area (Los Angeles, Orange, San Bernardino, Riverside and 

05082020 Page 38 



  
 
 

    

 
  

     
     

 
     

 

  
   

   

  
   

   
 

     
  

 

 
    

   
    

    
 

 
 

 
 

   

    
  

  
    

 
 

   

 

 
 

 
 

 

 

 

 

 
 

 

 

 

 

Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 
Ventura counties) or Sacramento, or is located in a Disadvantaged Community (as designated 
by CalEPA), and/or 

• Language – Primary language spoken is other than English, and/or 
• Business Size – Less than 10 employees and/or demand is less than 20kW and/or gas 

consumption under 10,000 therms annually, and/or 
• Leased / Rented Facilities – Investments in improvements to a facility rented or leased by a 

participating business customer. 

When classifying a small business customer as HTR, if the geographic criterion is met, only one 
additional criterion is required to consider the customer as HTR. If the geographic criterion is not met, 
then a total of three criteria must be met to consider the customer as HTR. 

Hard-to Reach (“HTR”) Program – Program with approaches designed to address specific market barriers 
of HTR customers. 

Implementation Plan (“IP”): A detailed description of a program that includes program theory, planned 
program processes, expected program activities, program budget, projected energy savings and demand 
reductions and other program plan details as required by the Commission. Programs selected for contracting
will be required to develop a draft Implementation Plan for review by stakeholders and a final implementation 
plan within 60 days of contract execution. CPUC IP template will be located on the CPUC- maintained 
website, California Energy Efficiency Statistics (EE Stats) at: 
http://eestats.cpuc.ca.gov/StandardTables/GuidanceDocument.aspx 

Implementer (or, Program Implementer): The entity or entities implementing an energy efficiency program 
that enters into the Contract with PG&E to perform the Work. Also referred to as Contractor. 

Innovation: To be “innovative,” the Program must demonstrate that the program will ultimately increase the 
uptake of cost-effective energy efficiency by advancing a technology, marketing strategy, or delivery 
approach in a manner different from previous efforts. Such strategies would ideally be scalable and 
replicable across sectors, segments, and technologies and seek to integrate other demand side technologies 
where feasible, such as demand response and distributed generation, to minimize lost opportunities in
conformance with the guidance established by the Commission. While each innovative program may not 
individually be cost-effective, the intent is to lead to cost-effective savings over time. See examples below as 
guidance. 

To demonstrate that a proposed program is innovative, the Bidder must include: 

o A clear and concise rationale in the RFA and RFP stages for why new combinations of proven 
technologies,1 updated or re-designed marketing strategies, or modified delivery approaches 
(including using new relationships or partnerships) would yield greater uptake savings than 
previous models; 

o A high-level analysis in the RFA stage and a detailed analysis in the RFP stage showing how 
the innovative approach will yield increased savings and/or participation beyond existing 
strategies; and 

o Metrics that will be used to track progress. 

1 Emerging Technology (ET) program technologies would not be part of this approach as it would be pursued within the 
ET program. 
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Examples of Innovative EE Programs: 

General examples of “technology” innovation could include, but are not limited to: 

• A measure that is no longer considered “emerging technology” but not yet fully in the market, 

• A more advanced energy-saving technology, or 

• A novel combination of technologies, including strategies that integrated EE with other demand side 
technologies such as demand response and distributed generation. 

General examples of “market strategy” innovation could include, but are not limited to: 

• Online systems or new software strategies that support and promote comprehensive energy resource 
management, 

• Creative incentives or prizes for participation, or 

• Embedded in other transactions (e.g., in post office mailers when moving) 

General examples of “delivery approach” innovation could include, but are not limited to: 

• A new strategy for customer engagement and enrollment, 

• A competition (e.g., “golden carrot” used for refrigerators), 

• A new partnership/relationship to reach different/additional customers, 

• A new approach to customer targeting that allows the program to focus on high-value savings 
opportunities or to specifically reach key customer groups, 

• A more streamlined implementation process, or 

• A strategy that addresses a persistent market barrier, 

• A program delivery strategy that promotes comprehensive integrated site-specific energy solutions 
across demand side resources such as EE, Demand Response, and Distributed Generation. 

Install or Installation: Provision of materials, labor and commissioning required to achieve proposed 
savings for a Resource Program. 

Integrated Demand Side Management (IDSM): Integrated customer demand side programs, such as 
energy efficiency, self-generation, advanced metering, and demand response, delivered in a coherent and 
efficient manner. Further historical CPUC Directives for IDSM are outlined at the following: 

• Decision 07-10-032 (2007) required the utilities to integrate customer demand side programs, such as 
energy efficiency, self-generation, advanced metering, and demand response in a coherent and efficient 
manner” in order to achieve maximum savings while avoiding duplication of efforts, reducing transaction 
costs, and diminishing customer confusion and directed the utilities to “undertake joint marketing of 
energy efficiency programs with other customer energy technologies such as demand response and solar 
installations.” (p. 5 & 6). This decision also directed the utilities to “undertake joint marketing of energy 
efficiency programs with other customer energy technologies such as demand response and solar 
installations.”1 

1 D.07-10-032, p. 62. 
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• Assigned Commission Ruling (2008) identified priorities for implementation of IDSM activities: 1) 
comprehensive and coordinated marketing, packaging and delivery including outreach and education of 
customers and presentation of program options in a unified fashion to customers, 2) operational 
improvements including offering integrated audits and recommendations, combining EE, DR, DG, and 
other applicable incentives in the same project, and 3) optimization including equipment that enables 
multiple DSM options (EE, DR, etc.) and provide synergy across DSM program types.1 

• Decision 09-09-047 (2009) established specific criteria required for the development of an integrated 
audit tool. 

• Decision 12-11-015 (2013) addressed utility concerns about including DG in IDSM efforts without 
dedicated funding other demand side programs promoting distributed generation and demand response 
by directing them to utilize appropriate EE funds as “backstop” funding of IDSM tools to ensure that they 
provide customers with information that supports all demand-side resources (such as marketing, 
emerging technologies, integrated audits, piloting of integrated projects, etc.), consistent with IDSM 
objectives. The Commission clarif ied that this directive is intended to encourage IDSM-related activities 
such as integrated marketing, audits, pilot projects, etc., and does not require utilities to spend 
energy-efficiency funding on incentives for distributed generation projects themselves. 

• Decision 18-05-041 (2019) adopted a set of general requirements and a minimum budget allocation, to be 
funded out of IDSM funds, for the utility PAs to begin to integrate delivery of energy efficiency and 
demand response capabilities to customers. The Commission will allow IOUs to meet these requirements 
through solicitation of programs from third parties. The Commission also offered policy principles to guide 
the design of integrated programs.2 The requirements and general policy principles we will institute are as 
follows: 
o The IOU PAs shall solicit, and other PAs should consider soliciting, third parties to design and 

implement programs to test various strategies and technologies for integrating demand response 
capability with existing energy efficiency activities. The PAs should consider if contractor training or 
partnerships between energy efficiency and demand response providers are necessary for energy 
efficiency implementers to understand and promote demand response. 

o For the residential sector, the energy efficiency and demand response integration efforts should be 
focused, initially, on HVAC technologies and facilitating automatic response to new time-varying rates, 
possibly involving customer education on the rates and thermostats. Each IOU shall budget a 
minimum of $1,000,000 annually from its IDSM budget, to test and deploy such strategies in the 
residential sector. 

o For the non-residential sector, including small commercial customers, the energy efficiency and 
demand response integration efforts should be focused initially on HVAC and lighting controls. For 
non-residential customers, the programs must validate that, if IDSM funds are used to facilitate 
integration of demand response capabilities into energy efficiency efforts already occurring, the 
customer is enrolled in a demand response program (e.g., dispatchable capacity program or, for 
bundled customers, an event-based rate or real-time pricing), for at least one year after the installation 

1 See Assigned Commission Ruling, p. 7 (http://docs.cpuc.ca.gov/PublishedDocs/EFILE/RULINGS/81355.PDF). 
2 See De.18-05-041, p. 38. 
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of the technology at the customer site, and up to 36 months if a large, deemed, or calculated incentive 
is involved. At least $20 million annually in IDSM funds shall be divided among the IOU PAs on the 
basis of load share to test and deploy solutions in non-residential HVAC and lighting controls. 

• Additional References: 
• October 2008 ACR 
• Decision 12-05-015 
• Decision 14-10-046 

Investor-Owned Utilities (“IOUs”): Refers to either of the following entities - Pacific Gas and Electric 
Company, Southern California Edison Company, Southern California Gas Company, and San Diego Gas & 
Electric Company. 

Key Performance Indicator (“KPI”): KPIs are metrics used to help track performance and ensure that a 
program is meeting its objectives. Each KPI should assist both the Third-Party LGP Implementer and PG&E 
in managing program delivery and performance. 

Market Barrier: Any characteristic of the market for an energy-related product, service, or practice that helps 
to explain the gap between the actual level of investment in, or practice of, energy efficiency and an 
increased level that would appear to be cost-beneficial. 

Measure: An energy using appliance, equipment, control system, or practice whose installation or 
implementation results in reduced energy use (purchased from the distribution utility) which maintaining a 
comparable or higher level of energy service as perceived by the customer.  In all cases energy efficiency 
measures decrease the amount of energy used to provide a specific service or to accomplish a specific 
amount of work (e.g., kWh per cubic foot of a refrigerator held at a specific temperature, therms per gallon of 
hot water at a specific temperature, etc.). For the purpose of these Rules, solar-powered, non-generating 
technologies are eligible energy efficiency measures (Decision 09-12-022, OP 1). 

Non-Resource Program: EE programs that do not directly procure energy resources (i.e. generate energy 
savings themselves). Examples of non-resource programs include: marketing, outreach and education; 
workforce education and training; and emerging technologies. 

Partnership: Coordinated efforts of a utility and a local government or other entity (e.g., state government) to 
use the strengths of both parties to achieve greater levels of energy savings. 

PG&E: Pacific Gas and Electric Company, a California corporation. 

Portfolio: All IOU and non-IOU EE programs funded by ratepayers that are implemented during a program 
year or cycle. May also refer to a group of programs sponsored, managed, and contracted for by a particular 
IOU. 

Procurement Review Group (“PRG”): Authorized by Decision18-01-004, advisory groups to the utilities 
with representation from Commission Staff, the Public Advocates Office, the California Energy Commission, 
consumer representatives, and non-market participants who 1) have no financial interest or other conflict of 
interest regarding the outcome of any EE solicitations, 2) ensures proper informal oversight and transparency 
for IOU procurements, and 3) provides timely feedback on materials and decisions made as part of the IOU 
procurement process. 

Program: A collection of defined activities and measures that: 

• are carried out by the administrator and/or its subcontractors and implementers, 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

• target a specific market segment, customer class, a defined end use, or a defined set of market actors 
(e.g. designers, architects, homeowners), 

• reduce customer energy use by promoting energy efficiency investments or the adoption of 
conservation practices or changes in operation which maintain or increase the level of energy 
services provided to the customer, 

• are designed to achieve specific efficiency related changes in behavior, investment practices or 
maintenance practice in the energy market, 

• and are guided by a specific budget and implementation plan. 

Program Administrators: Entities authorized by the CPUC to administer funds for implementation of energy 
efficiency programs within California Investor-Owned Utility service territories. Per Decision 18-05-04 (and as 
of 5/31/18), the program administrators include the following entities: Pacific Gas and Electric Company 
(“PG&E”), Southern California Edison Company (“SCE”), Southern California Gas Company (“SoCalGas”), 
San Diego Gas & Electric Company (“SDG&E”), the Bay Area Regional Energy Network (“BayREN”), the
Southern California Regional Energy Network (“SoCalREN”), the Tri-County Regional Energy Network (“3C-
REN”), and Marin Clean Energy (“MCE”). The third-party program requirements apply to the IOU program 
administrators. 

Program Lifecycle: The period of time over which a program is funded and implemented. 

Program Description: A written plan of action aimed at accomplishing a clear objective about the 
outcome(s) the program is designed to achieve, with details on what work is to be done, by whom, when, and 
what means, or resources will be used. 

Program Logic Model: The graphical representation of the program theory showing the flow between 
activities, their outputs, and subsequent short-term, intermediate, and long-term outcomes. Often the logic 
model is displayed with these elements in boxes and the assumed causal relationship is shown by arrows 
connecting the boxes. 

Program Policies and Procedures Manual: A user guide developed by the program implementor detailing 
the principles, policies, procedures, rules and requirements of a proposed EE Program. 

Program Metrics: List all documentation and data used to calculate Program Metrics. This includes but is not 
limited to data in support of sector-level and portfolio-level metrics. 

Program Net Lifecycle Energy Savings: At the measure level, the term “lifecycle savings” refers to the 
savings over the measure life, not only a single year. Net savings are the portion of the full (or “gross”) energy 
savings a participant sees after installing an EE measure that would not have happened in the absence of the 
program. A program’s lifecycle net energy savings comprise the sum of the lifecycle savings of all installed 

Program Project: A customer project that is implemented by the Program. 

Program Theory: a textual presentation of the goals of a program, incorporated with a detailed presentation 
of the activities that the program will use to accomplish those goals and the identif ication of the causal 
relationships between the activities and the program’s effects. The program theory describes, in detail, the 
expected causal relationships between program goals and program activities in a way that allows the reader 
to understand why the proposed program activities are expected to result in the accomplishment of the 
program goals.  A well-developed program theory can (and should) also describe the barriers that will be 
overcome in order to accomplish the goals and clearly describe how the program activities are expected to 
overcome those barriers. A program theory may also indicate (from the developer’s perspective) what 
program progress and goal attainment metrics should be tracked in order to assess program effects. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 
Program Year(s): The calendar year(s) during which the program operates. 

Resource Programs: EE programs that generate energy savings that are quantif ied and tracked by program 
administrators. 

Savings Delivery Window – programs must align energy savings to the unique delivery window for each 
DPR are preferred. Energy savings delivered during times indicated by green are preferred, allowed during 
timeframes indicated by white, and not allowed during times indicated by red. Bidders should utilize this data 
to build an effective program design (i.e. within a defined planning region, target the appropriate customers
with the appropriate measures to deliver savings within the savings delivery window specified for that 
planning region). 

Segment(s): See “Customer Segments” 

Service Area: The geographical area served by a utility. 

Small Business Enterprise: Per Tile 2, Section 1896,12, California Code of Regulations, to be certified as a 
small business, a business must meet all of the following qualifying criteria: 

i. It is independently owned and operated; and 
ii. Its principal office is located in California; and 
iii. The officers of the business (in the case of a corporation); officers and/or managers, or in 

the absence of officers and/or managers, all members in the case of a limited liability 
company; partners in the case of a partnership; or the owner(s) in all other cases, are 
domiciled in California; and 

iv. It is not dominant in its field of operation(s), and 
v. It is either: 

a. A business that, together with all affiliates, has 100 or fewer employees, and annual 
gross receipts of f ifteen million dollars ($15,000,000) or less as averaged for the 
previous three (3) tax years, as biennially adjusted by the Department in accordance 
with Government Code § 14837(d)(3) (If the business or its affiliate(s) has been in 
existence for less than three (3) tax years, then the GAR will be based upon the 
number of years in existence); or 

b. A manufacturer as defined herein that, together with all affiliates, has 100 or fewer 
employees. 

Statewide Program (“SW”): Program delivered uniformly through the four investor-owned utility (IOU) 
territories, overseen by a single lead program administrator, and designed and delivered by one or more EE 
program implementers. 

Subcontract: An agreement between Third-Party Implementer and Subcontractor or between 
Subcontractors at any level for a portion of the Work under this Contract. 

Subcontractor: Party or parties entering into a Subcontract with Third-Party Implementer or another 
Subcontractor to perform a portion of the Work covered by the Contract. 

Third-Party (“3P”): Third-party is a non-utility EE implementor that proposes, designs, implements, and 
delivers an EE program to the utility program administrator under a contract. Under this definition, program 
administrators are not prohibited from advising third parties on program design elements once third-party bids 
have been solicited.” (D.16-08-019). 

Total Resource Cost Test (“TRC”): The TRC test measures the net resource benefits from the perspective 
of all ratepayers by combining the net benefits of the program to participants and non-participants. The 
benefits are the avoided costs of the supply-side resources avoided or deferred. The TRC costs encompass 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 
the cost of the measures/equipment installed and the costs incurred by the program administrator. 

Work or Services: All services (including but not limited to professional, engineering, analytical and other
consulting services), labor, supervision, materials, equipment, actions and other requirements to be 
performed and furnished by Third-Party Implementer under the Contract. 

Workforce Education & Training (“WE&T”): The WE&T Program was established to support individual 
energy efficiency programs by providing practical and effective energy efficiency-related education and 
training activities. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

APPENDIX B - THIRD PARTY PROGRAM REGULATORY REQUIREMENTS 

The following relevant Third-Party Program California Public Utilities Commission Decisions 
and related information (3P Program Regulatory Requirements) are provide for convenience 
purposes only and is subject to change anytime and can be updated without notice. These 
3P Program Regulatory Requirements apply to all 3P Program Agreements in PG&E’s 3P EE 
portfolio. 

RELEVANT DECISIONS 

Decision 09-09-047: Decision Approving 2010-12 Portfolios and Budgets 

This decision addressed four main issues: 1) Goals: The energy savings goals the utilities must achieve 
between 2010 and 2012; 2) Budgets: The budgets CPUC authorized to achieve those goals and the cost-
effectiveness finding that is required; 3) Programs: The programs authorized to produce these savings; and 
4) EM&V: The EM&V procedures will used to ensure projected savings actually occur. This decision also 
includes definition of market transformation. 

Decision 10-04-029: Decision Determining EM&V Processes for 2010-12 EE Portfolios 

This decision sets out the roles and relationships among the Commission’s ED, California’s IOUs, and 
stakeholders regarding EM&V of EE programs for 2010 through 2012. The roles and responsibilities 
previously laid out in Decision (D.) 05-01-055 are clarif ied to improve transparency of EM&V activities, 
minimize conflicts of interest, and reduce duplication of effort and undue expenditure of ratepayer funds for 
the 2010 through 2012 time period. 

Decision 12-05-015: Decision Providing Guidance on 2013-2014 EE Portfolios and 2012 Marketing, 
Education, and Outreach 

This decision gives guidance to the utilities on the 2013-2014 EE programs, with the overall direction that 
they should begin a transition away from short-lived energy savings and towards deeper retrofits. The 
decision also gives guidance on expanding EE f inancing, by directing development of a portfolio of options at 
a total of $200 million over the two-year period. In addition to the guidance for 2013-2014, this decision 
clarif ies certain aspects of the 2012 Marketing, Education, and Outreach program. 

Decision 14-10-046: Decision Establishing EE Savings Goals and Approving 2015 EE Programs and 
Budgets (Concludes Phase 1 of R. 13-11-005) 

This decision authorized IOU budgets for EE activities in 2015. To arrive at this result, the CPUC first 
determined what EE potential exists within the service territories of PG&E, SDG&E, SCE, and SoCalGas. 
Based on the potential they identif ied, CPUC established EE savings goals for each service territory. The 
PAs portfolio of EE programs was funded to meet these goals. 

Decision 15-10-028: Decision RE EE Goals for 2016 and Beyond, and EE Rolling Portfolio Mechanics 
In this decision, the CPUC: 1) adopted “aggressive yet achievable” energy savings goals for 
ratepayer-funded EE program portfolios for 2016 and beyond; 2) establish a “Rolling Portfolio” process for 
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Attachment 1 – Program Requirements 
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County of Sonoma 

regularly reviewing and revising portfolios; and 3) update various EE program portfolio metrics, including 
Database of Energy Efficient Resources values, effective January 1, 2016. 

Decision 16-08-019: Decision Providing Guidance for Initial EE Rolling Portfolio BP Filings 
This decision gives policy guidance on several issues related to the filing of energy efficiency business plans. 
It addresses next steps for regional energy networks, the appropriate baselines to be used to measure 
energy savings for specific programs and measures, transition for statewide and third-party programs, and 
changes to the evaluation and shareholder incentive frameworks. 

Decision 18-01-004: Decision Addressing Third Party Solicitation Process for EE Programs 
This decision approves a two-stage solicitation approach to soliciting third party program design and 
implementation services as part of the energy efficiency portfolio. All IOUs will be required to conduct an RFA 
solicitation, followed by a full RFP stage. This decision requires the IOUs to utilize PRGs for design and 
conduct of solicitations, as well as adding IEs, that are specifically hired for their energy efficiency expertise. 
The Commission also requires a set of standard and modifiable contract terms and conditions, for a subset of 
terms, to be developed and reviewed prior to the conduct of any solicitations. Specific requirements are 
included for further definition of disadvantaged workers and workforce and quality installation standards to be 
applied to third party contracts. 

Decision 18-05-041: Decision Addressing EE Business Plans 
This decision approves the EE business plans of the eight PAs. The business plans, sector strategies and 
approved budgets will run between 2018-2025. The decision includes a required set of metrics and indicators 
to track progress towards energy efficiency goals at the portfolio and sector levels. Policy guidance is also 
given in the areas of design of incentives to customers and/or implementers, lighting technologies (prohibiting 
incentives for compact fluorescent lighting in favor of light emitting diodes, and requiring continuation of 
incentives for street lighting bulk conversions), and workforce issues. 

Decision 18-10-008: Workforce Requirements and Third-Party Contract Terms and Conditions (as 
corrected by D.19-01-003 and D.19-07-016) 
These Decisions address workforce standards required to be applied by energy efficiency program 
administrators to all programs meeting certain size and measure criteria in their business plan portfolio. The 
Decision also includes required standard and modifiable contract terms & conditions required of all program 
implementer contracts. 

Decision 19-08-006: Decision Adopting Standard Contract for Energy Efficiency Local Government 
Partnerships 
This decision adopts a standard contract for energy efficiency local government implementers, and 
associated implementation details. 

Decision 19-08-034: Decision Adopting Energy Efficiency Goals for 2020-2030
This decision adopts energy savings goals for ratepayer-funded energy efficiency program portfolios for 2020 
– 2030 based on an assessment of market potential using the Total Resource Cost test. 

Decision 19-08-009: Decision Modifying the Energy Efficiency Three-Prong Test Related to Fuel 
Substitution 
This decision modifies the energy efficiency three-prong test originally established in Decision 92-02-075, 
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which was designed to avoid encouraging programs that involved substituting one fuel for another (electricity 
or natural gas) but had a “predominantly load building or load retention character.” 

Decision 19-12-021: Decision Regarding Frameworks for Energy Efficiency Regional Energy Networks 
and Market Transformation 
This Decision adopts most of the CAEECC Market Transformation Working Group framework for market 
transformation, with modification. This Decision orders PG&E to conduct a solicitation for an independent 
third-party Market Transformation Program Administrator (MTPA) to oversee market transformation activities. 
The Commission welcome utilities, along with any other energy efficiency stakeholder, to submit ideas for 
Market Transformation Initiatives (MTIs) through the MTPA’s intake process and participate in the 
development of MTIs. 

GENERAL REFERENCE DOCUMENTS 

PG&E's 2020 Annual Budget Advice Filing (ABAL) 
Advice Letter containing PG&E’s budget for 2020 EE portfolio. 

PG&E’s 2019 Annual Budget Advice Letter (ABAL) 
Advice Letter containing PG&E’s budget for 2019 EE portfolio. 

PG&E’s 2019 Supplemental ABAL Filing 
Update to the 2019 ABAL Filing. 

Energy Efficiency Policy Manual, V.5 
The purpose of the EE Policy Manual is to provide the most up to date list of the rules established by 
Commission Decisions and Resolutions that govern the administration of energy efficiency programs. 

California Long Term Energy Efficiency Strategic Plan – Updated 2011 
This Plan sets forth a roadmap for energy efficiency in California through the year 2020 
and beyond. 

PG&E Energy Efficiency Business Plan (2018-2025) 
Document outlines PG&E’s high-level approach to achieving state energy efficiency policy goals through 
2025. 

JOINT COOPERATION MEMO REFERENCES 

Advice 4109-G/5562-E 2020 Joint Cooperation Memorandum (JCM) of 3C-REN, SoCalGas, SCE and 
PG&E Pursuant to Decision (D.) 18-05-041 
The Joint Cooperation Memo provides: (1) a summary of all the programs 3C-REN intends to run and 
indicates which programs may overlap with SoCalGas, SCE and PG&E programs; (2) a summary of the 
coordination efforts between 3C-REN and SoCalGas, PG&E and SCE; (3) a summary of the IOU PAs 2020 
comparable program offerings, if applicable (Appendix A); and (4) details regarding 3C-REN's program 
compliance with D.12-11-015. 

Advice Letter 4110-G/5564-E PG&E and BayREN’s 2020 Joint Cooperation Memo in Compliance with 
Decision 18-05-041, Ordering Paragraph 38 
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County of Sonoma 
The Joint Cooperation Memo describes energy efficiency programs that PG&E and BayREN anticipate 
offering in the nine Bay Area counties (their shared service area) in 2020 and discusses how the proposed 
activities will complement each other.4 The JCM also details how BayREN’s proposed activities comply with 
the criteria for REN activities required in D.12-11-015. 

Advice Letter 4107-G/5563-E Marin Clean Energy's and Pacific Gas and Electric Company's Annual 
Joint Cooperation Memorandum for Program Year 2020 
The Joint Cooperation Memo describes the energy efficiency programs that MCE and PG&E anticipate 
offering in their shared service area in Program Year 2020 pursuant to their approved business plans. The 
Joint Cooperation Memo provides a summary of MCE’s programs and, if PG&E offers a similar program, 
PG&E’s programs, and describes how MCE and PG&E will coordinate to inform customers of all available 
program offerings. 

LEGISLATIVE REFERENCES 

(California) Senate Bill (SB) 350: Clean Energy and Pollution Reduction Act of 2015 
SB 350 increases California's renewable electricity procurement goal from 33 percent by 2020 to 50 percent 
by 2030. This will increase the use of Renewables Portfolio Standard (RPS) eligible resources, including 
solar, wind, biomass, geothermal, and others. In addition, SB 350 requires the state to double statewide 
energy efficiency savings in electricity and natural gas end uses by 2030. 

(California) Senate Bill (SB) 535 California Global Warming Solutions Act of 2006: Greenhouse Gas 
Reduction Fund 
Senate Bill 535 directs that, in addition to reducing greenhouse gas emissions, a quarter of the proceeds 
from the GGRF must go to projects that provide a benefit to disadvantaged communities. 

(California) Assembly Bill (AB) 32: California Global Warming Solutions Act of 2006 
AB 32 requires California to reduce its GHG emissions to 1990 levels by 2020 — a reduction of 
approximately 15 percent below emissions expected under a “business as usual” scenario. 

(California) Assembly Bill (AB) 32: California Global Warming Solutions Act of 2006 

AB 32 requires California to reduce its GHG emissions to 1990 levels by 2020 — a reduction of 
approximately 15 percent below emissions expected under a “business as usual” scenario. 

Assembly Bill (AB) 793: Energy Efficiency 
AB793 encourages the installation of energy management technologies, that may include a product, service, 
or software, that allows a customer to better understand and manage electricity or gas use in the customer’s 
home or place of business. 

Assembly Bill (AB) 802: Benchmarking 
Assembly Bill (AB) 802, is an energy benchmarking and public disclosure program in California for 
“disclosable” nonresidential and multifamily buildings. 
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EXHIBIT A – CONTRACT WORK AUTHORIZATION (CWA) 
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County of Sonoma 

10 EXHIBIT B – PG&E’S MARKETING REQUIREMENTS FOR THIRD PARTY IMPLEMENTERS 

1. Introduction 

LGP Third Party Implementers (3P’s) and their delegated representatives must adhere to these 
Marketing Requirements.  These requirements may change as policies, communications, 
technology, and industry marketing practices evolve. PG&E will notify the 3P of any such changes 
and require the 3P to inform its authorized delegates to make these changes within 45 days of 
receipt of notification. 3P’s are responsible to monitor their authorized delegates implementation 
and compliance of these requirements.  

For inquires and required reviews and approvals in accordance with these Marketing 
Requirements, please contact ThirdPartyMarketing@pge.com (PG&E Marketing Review). 

2. Marketing Requirements 

A. Documentation Requiring PG&E Marketing Review 

Unless otherwise stated in these requirements, any marketing materials must be reviewed and 
approved by PG&E’s Marketing Review prior to their distribution or publication. The definition of 
“marketing materials” goes beyond the general concept of advertising materials and includes, but 
is not limited to: 

• General awareness materials: Websites, traditional media (TV, radio), billboards, digital and 
social media 

• Energy Savings Program promotional materials: Brochures, leaflets, emails, direct mail 
(includes materials circulated by local governments, contractors, or other entities) 

• Sales materials: call scripts, all presentations 

B. Use of Marketing Materials and Communications 

PG&E at its sole discretion may request at any time that all marketing communications and/or 
materials be held or stopped in an emergency. These holds could be specific to locations or 
involve PG&E’s entire service area. PG&E will require written confirmation that holds have been 
put in place. 

C. Documentation Not Requiring PG&E Marketing Review 

• Recruiting materials to train 3P subcontractors/designated representatives 
• Materials used to recruit or train Local Governments 
• Forms used to secure agreements between the customers and subcontractors, downstream 

entities, and/or other delegated entities 
• Use of PG&E’s name for factual statements only that do not indicate PG&E endorsement or 

referring to a partnership with PG&E. 
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Attachment 1 – Program Requirements 
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County of Sonoma 
D. Marketing and Advertising Standards and Regulations 

3P’s Marketing Plan and implementation must comply with the Better Business Bureau (BBB) and 
the Federal Trade Commission (FTC) (Advertising Standards). These Advertising Standards apply 
to the offering of goods or services across all forms of media. These Advertising Standards protect 
customers against false or deceptive marketing tactics and allow customer’s the choice to remove 
themselves from receiving marketing materials and information. Other rules governing marketing 
and advertising 3P’s must follow and contain severe penalties for violations, are the Tactical 
Marketing Regulations (Marketing Regulations) which are as follows: 

• FTC Advertising and Marketing on the Internet: Rules of the Road 
• CAN-SPAM 
• ADA Website Accessibility 
• Telephone Consumer Protection Act 
• Deceptive Mail Prevention and Enforcement Act 
• California Consumer Privacy Act 

Any non-compliance with the above Advertising Standards and Marketing Regulations, must be 
immediately reported to PG&E’s Marketing Review. 

E. Marketing Plan 

3P’s must submit their energy savings program Marketing Plan. Any updates or changes to this 
Marketing Plan must be resubmitted to PG&E’s Marketing Review for approval. The Marketing 
Plan shall include, but is not limited to: 

• An Introduction including a high-level description of: 
o What (Program) 
o Who (Target Audience) 
o Why (What problem does the program solve) 

• Program Goals, Objectives and Strategies 
• Marketing Goals, Objectives and Strategies 
• Target Audience (including geographies served, demographic targets) 
• Background or learnings being leveraged 
• Tactics 
• Timeline 
• Metrics and Key Performance Indicators (KPIs) 

F. Creative Elements in Marketing Materials 

Tone and imagery provide an impression and personality of the information being communicated. 
Avoid using sarcasm or potentially offensive language or the use of “fear tactics” to urge 
customers to act. Do not frame PG&E in a negative light (e.g. “Get rid of high PG&E bills”. 

Consider the PG&E diverse customer base when choosing imagery and take care to select 
images that are unlikely to offend. Try using current technology examples (e.g. LED lightbulbs 
instead of CFLs). 
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County of Sonoma 
G. Photograph, Testimonials, Quotes, Videos, Other Media 

Photographs, testimonials, quotes, videos or any other media (Items) can only be used in any 
marketing materials, provided the owner of these types of Items executes a written release and 
consent form (Form). 

H. Anti-Discrimination 

3P’s agree not to discriminate based on a customer’s race, ethnicity, national origin, religion, 
gender, sex, age, LGBT orientation, mental or physical disability or geographic location. Basic 
services and information must be made available to individuals with disabilities, upon request. 

I. Requirements Pertaining to Non-English-Speaking Populations 

PG&E may require 3P call centers have interpreter services available to call center personnel to 
answer questions from non-English speaking or limited English-speaking customers. Call centers 
are those centers that receive calls from current and prospective customers. 

J. Claim Statements 

Any claim statements, such as an energy efficiency statement of savings (i.e. -- you will save 10% 
on your energy costs) must be supported and substantiated by a credible and reliable 
independent source. All claims must be reviewed and approved by PG&E. 

K. Marketing Outreach 

1. Email 

Email marketing is regulated by the Federal Communications Commission (FCC) and must 
adhere to the laws under the Telephone Consumer Protection Act (TCPA) and Controlling the 
Assault of Non-Solicited Pornography and Marketing (“CAN-SPAM”) Act. Third parties must have 
a privacy policy linked within their emails that contains no less than PG&E’s minimum 
requirements, see www.pge.com/privacy. In addition, the California Public Utilities Commission 
(CPUC) requires emails provide the following: 

• Identif ication of the sender in the “From” section. 
• A link to the 3P’s privacy policy 
• 3P’s name and physical address 
• An easily accessible unsubscribe link or an unsubscribe method 

2. Direct Mail 

Direct mail includes all physical items sent to a customer’s home or business including but not 
limited to postcards, letters, self-mailers and flyers. The following shall be implemented: 

• Use 3P name and return address on the envelope 
• A Johnson Box at the top right-hand side of any direct mail letters. A Johnson box contains 

the key message of the letter. The purpose of it is to present the key concept to customers 
who may be visual impaired. 

• Johnson Box font shall be bold and 3-point type larger 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

• Shall contain 160 characters max. 
• Comply with the USPS National Change of Address checking process to obtain, if available, 

new addresses filed within the past 18 months. 

3. Events 

Participation in marketing/ sales events is permitted to increase customer awareness of the 3P’s 
energy savings program. Event activities may include the distribution of marketing materials 
and/or verbal education about the 3P program. Examples materials are: 

• A banner with the 3P’s program name and, if applicable, in accordance with the 3P’s 
Contract’s identif ied branding approach. 

• Promotional items/ giveaways of value consistent with state and federal tax laws. 

At events, the following is prohibited without PG&E’s written consent: 

• Marketing and/or selling program products not identified in the Parties Contract 
• Discuss issues on other PG&E activity/ press/ billing, etc. must be directed to the PG&E 

Customer Service Center at 1-877-660-6789. 

4. Telemarketing/ Telephone Activity 

Outbound telemarking is permitted as follows: 

• All marketing requirements and regulations must be met including the Telephone Protection 
Consumer Act 

• Clearly state the program name and provide a toll-free number and/or website for customer to 
verify program information. 

• Remove customers from call list if requested by customer 
• Return phone calls/messages from customers who contact the 3P directly 

5. Media 

Media plans including but not limited to, broadcast, digital TV, radio, Search Engine Marketing 
(SEM) and online advertising used to market the 3P’s energy savings program, must be reviewed 
by PG&E to ensure there is no overlap with PG&E media plans. 

6. Organic Social Media 

Organic social media involves using free tools provided by social networks to build a social 
community and interact with it; this includes but is not limited to, posts on the 3P’s Facebook/ 
LinkedIn pages, tweets on Twitter and videos on YouTube. 3P’s using organic social media in their 
marketing must not put any restrictions on customers and members of the public to view the 
content, such as paying for a subscription to a site. 

7. Websites and Other Digital Properties 

Domain Ownership. PG&E domain ownership can be purchased or assigned for any website or 
digital property. In some cases, PG&E will allow the 3P to obtain the domain ownership. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 
ADA Compliance. Any new website or digital content must adhere to PG&E’s accessibility 
standard of WCAG 2.0 AA. To demonstrate compliance, content must be tested and achieve an 
accessibility score greater than or equal to 85%, with no severe A or AA violations. The 3P must 
contact PG&E’s Marketing Review to schedule accessibility testing. PG&E uses a contracted 3rd 

party to perform the accessibility testing. Typically, this test uses a 3-part process: 

• Technical Conformance (automated) 
• Technical Conformance (manual) 
• Functional Usability specific to accessibility 

Responsive Design. Many PG&E customers access websites on mobile devices and therefore 
digital content must be responsive to adjust content automatically for optimal display no matter 
what the screen size. 

Third Party Security Review. Digital properties prior to being used must be reviewed by PG&E’s 
Third Party Security Review (TSR) department. This TSR review is in addition to any prior review 
conducted. TSR will identify issues that may need to be addressed. 

Privacy – PG&E’s Privacy Team requires a Privacy Impact Assessment (PIA) be completed if a 
site will collect, use, store and/or disclose customer or employee data. The PIA will address 
potential gaps and suggest controls to ensure data protection. The PIA is to be completed by the 
Program Manager or Program Administrator. 

California Consumer Privacy Act (CCPA) Compliance – Under CCPA, the transfer of third party 
cookies on a site may be interpreted as a “sale of data” If a site contains third party cookies other 
than those that are strictly necessary, a cookie banner with language approved by our legal team 
must be present on the site. 

Customer Experience (CE) Forum – The CE Forum is a cross-functional group of PG&E 
organizational stakeholders that reviews any new website or digital content desired to be used or 
be made publicly available by the 3P. Prior to using such items, 3P’s must submit them to 
PG&E’s Marketing Review who presents them at the CE Forum to determine if any issues need to 
be addressed. When all outstanding issues are addressed, if any, new website or digital content 
must receive PG&E’s Marketing Review approval. 

8. Public Relations 

PG&E does not endorse products or services, nor the firms or individuals who supply them. 
Instead, the focus needs to be on the services being provided and the overall benefit to PG&E 
customers. To use PG&E’s name in external media or public relations, the materials must be 
approved by PG&E’s Marketing Review. Key guidelines for drafting public relation materials are: 

• Alternative term than “partner” or “partnership” needs to be used 
• Unless agreed to, PG&E must not be mentioned in the headline, sub-headline or lead 

paragraph of the media materials 
• PG&E will not contribute or be mentioned in quotes 
• Only factual statements are permitted about the Parties relationship 
• Statement may not endorse the products, services, etc. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 
9. Door-to-Door/ Direct-to-Door 

Door-to-door canvassing, either verbally selling or leaving sales materials (such as door hangers) 
at customers’ homes are required to: 

• Be respectful of customer’s property 
• Pay attention to signs requesting no solicitation 
• Consider working in pairs, or groups 
• Business card or company badge identif ication must be available always 

10. Social Media Influencers 

Marketing using social media influencers to focus on identifying and utilizing influential people to 
reach and impact a target market must adhere to the FTC Endorsement Guides regarding 
testimonials, blogging, and word-of mouth advertising. Social influencer content is typically framed 
as testimonials about product or service experiences being sold and promoting via social channels, 
personal blogs, Facebook and Instagram pages. 

11. Sweepstakes/ Contests/Promotions/Prizes 

All sweepstakes, contests, promotions, prizes, and giveaway materials (Promotional Materials) 
must adhere to the CA Department of Consumer Affairs and the Federal Deceptive Mail 
Prevention and Enforcement Act and approved by PG&E’s Marketing Review and Legal 
Department. All Promotional Materials must comply with valuation rules, applicable regulations, 
state and federal tax laws. 3P’s need to consult their tax advisor to ensure tax law compliance. 

12. SMS/Text 

Marketing using text messaging is regulated the same as email marketing, via the Telephone 
Consumer Protection Act (TCPA) and Controlling the Assault of Non-Solicited Pornography and 
Marketing (“CAN-SPAM”) Act.  Text messaging requirements include, but not limited to: 

• Clearly communicate what type of text messages customers can expect. 
• Get permission 
• Pay attention to frequency 
• Include disclaimers 
• Provide an exit for customers who no longer want to receive such messaging 

3. Submitting Materials for PG&E Marketing and Claims Review 

• Material Identification Number 

PG&E requires a material identif ication number be placed on all materials subject to PG&E 
Marketing Review. This number must be placed in fine print at the bottom of each piece near the 
PG&E copyright statement that is submitted. The material ID requires:(1) the 3P’s Contract Work 
Authorization number beginning with a C followed by 4 or5 numbers and (2) the month and the 
year the piece will be published. (i.e. material ID-C1520-0218). 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

• Material Review Process 

PG&E’s Marketing Review team requires at least seven (7) business days to review materials in 
accordance with these requirements. Approval, recommendations and/or other feedback will be 
provided within 7 (seven) business days. The review process may be iterative and require 
multiple revisions be re-submitted prior to approval. If additional review time is required, 
PG&E will discuss the adjusted timeframe at the initial review. Requests for PG&E’s 
Marketing Review shall be done as follows: 

• Email ThirdPartyMarketing@pge.com ahead of when final feedback is needed 
• Include all materials in Word, PDF, JPEG format 
• Include any background needed to conduct a review including, but not limited to, 
• The final format material will take (printed, electronic only, video, etc.) 
• How it will be used (at events, on website, etc.) 
• Any specific in-market times (for use at conference Feb 2-10, etc.) 

• Claims Review Process 

PG&E claims review requires seven (7) business days and can be iterative requiring multiple 
revisions be reviewed entailing additional review time before claim statements are approved. 
Claims are required to be adequately proven to ensure their accuracy. Requests for PG&E’s 
Marketing Review shall be done as follows: 

Email ThirdPartyMarketing@pge.com the statement and the substantiation, calculation, 
methodology or a link to a reliable independent source (examples -- DOE, State of California, and 
EnergyStar) ahead of when final feedback is needed. 

Include background information needed for the review including, but not limited to, 

• The final format material will take (printed, electronic only, video, etc.) 
• How it will be used (at events, on website, etc.) 
• Any specific in-market times (for use at conference Feb 2-10, etc.) 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

11 EXHIBIT C – SUBCONTRACTOR AND SUPPLIER UTILIZATION PLAN INSTRUCTIONS 

Rev. Feb 2020(Exhibit 1) 

Prime Contractor/Supplier shall provide a signed Subcontractor and Supplier Utilization Plan (Exhibit C1) prior to the performance 
of Work with a list of all Subcontractors and Suppliers. In the event of any change in subcontractors or suppliers, Prime 
Contractor/Supplier shall submit an updated and signed Subcontractor and Supplier Utilization Plan (Exhibit C1) to PG&E prior to 
performance of the Work.  Plan must be completed.  Respond “N/A” if not applicable. See further instructions below. 

Prime Contractor/Supplier Information: 
Prime Contractor / Suppliers CPUC and Small Business Status 

Indicate “yes” or “no” to indicate whether Prime Contractor / Supplier is CPUC Clearinghouse certified. If certified please 
provide the Verification Order Number (VON). 

To find the VON Number, access: 

• CPUC Clearinghouse Database: https://sch.thesupplierclearinghouse.com/frontend/searchcertifieddirectory.asp 

Indicate “yes” or “no” to indicate whether Prime Contractor / Supplier is Small Business certified. If certified please 
provide the small business certification number. 

To find out more about Small Business certification, access the following sites: 

California Department of General Services (DGS): https://caleprocure.ca.gov/pages/sbdvbe-index.aspx 

• U.S. Small Business Administration (SBA): https://www.sba.gov/contracting/getting-started-
contractor/qualifying-small-business 

Prime Contractor / Suppliers Estimated Amount to be Paid to All Subcontractors / Suppliers 

Provide the estimated dollar amount to be paid to all subcontractors for the duration of the contract term by the 
following categories:  a) all subcontractors and suppliers b) small business certified suppliers only and c) CPUC certified 
businesses only. The estimated dollar amounts may be reflected in one or more categories. 

If 100 percent of the work will be self-performed by the Prime Contractor/Supplier, indicate “0” for each category. 

Refer to the links above to locate potential CPUC and Small Business-certified subcontractors and suppliers. 

1. Tier Level 
1.1. For most Services, lower tier subcontractors are not allowed below three sub-tiers. (Ex: Prime > Subcontractor 1 > 

Subcontractor 1.1> Subcontractor 1.1.1). 
1.2. Providers of Restricted Services are limited to second tier and may not subcontract the Work. Restricted Services 

currently includes Freight Haulers and Vegetation Management; however, this may be expanded to include others in the 
future. (Ex: Prime > Vegetation Management Subcontractor). 

1.3. A 3rd-party logistics provider or qualified freight broker may be utilized to directly subcontract the Work to Freight 
Haulers, however, Freight Haulers may not subcontract the Work to other Freight Haulers. (Ex: Prime > Qualified Freight 
Broker > Freight Hauler or Prime > Freight Hauler). 

1.4. Refer to the Allowable Tier Matrix for further detail. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

2. Subcontractors / Suppliers 
2.1. Provide the complete name of the Subcontractor or Supplier. Do not abbreviate - please spell out any acronyms. 
2.2. Subcontractors (Subs) are contractors that have been retained by a primary contractor, or any subcontractor at lower 

tiers, to provide services on behalf of PG&E. 
2.2.1. A - General Engineering Contractor: A contractor whose principal contracting business is in connection 

with fixed works requiring specialized engineering knowledge and skill. 
2.2.2. B - General Building Contractor: A contractor whose principal contracting business is in connection with 

any structure built, being built, or to be built, for the support, shelter, and enclosure. 
2.2.3. C - Specialty Contractor: A contractor whose operations as such are the performance of construction 

work requiring special skill and whose principal contracting business involves the use of specialized building trades 
or crafts. 
2.2.4. D - Restricted Services Providers include, but are not limited to, Freight Haulers and Vegetation 

Management Providers. 
2.3. Services for which Subcontractors and Suppliers shall be listed on the Exhibit C1 include, but are not limited to: 

2.3.1. Construction Services: All aspects of: constructing, fabricating, installing, erecting, maintaining, 
performing integrity digs on, and performing turnaround services on, pipelines, buildings, plants, and facilities of all 
types. Additionally, subcontractor team members who provide construction, general construction, heavy 
machinery, and other construction services will be included in this group of services. 
2.3.2. Industrial Service Vendors (ISV) are typically subcontracted for specializing in specific construction work 

scope such as hydrotesting and surveying. 
2.3.3. Professional and Consulting Services: Individuals who provide your company with specialized service, 

including but not restricted to lawyers, accountants and management consultants. Including, but not limited to 
environmental and land consultants, human health and risk assessment providers; other select professional services 
may be included, as needed. 
2.3.4. Niche Professional or Consulting Service: An organization that specializes or has a forte in a particular 

industry or field. 
2.3.5. Local Hire Suppliers: Select subcontractors with specific project geography support in facilitating local 

and/or union hiring. 
2.3.6. Restricted Services: Freight Haulers (FH) are business entities operating commercial vehicle with a Gross 

Vehicle Weight Rating (GVWR) of 55,000 pounds or greater either for commercial or private use. 

3. Emergency Point of Contact 

3.1 Please include the best point of contact and phone number for use in the event of an emergency. 

4. Contractor’s License # and/or Motor Carrier Permit # 
4.1. Provide the California Contractor’s License Number of each Subcontractor or Supplier (if applicable) along with the type 

of License or Permit. 
4.2. The MCP (Motor Carrier Permit) is issued to the motor carrier as evidence the carrier has registered their CA# with the 

DMV, as required by CVC (California Vehicle Code) Section 34620. 
4.3. Provide the Expiration Date of the Subcontractor or Supplier’s California Contractor’s License or MCP. 
4.4. Subcontractors and Suppliers may have both a California Contractor’s License Number and a MCP. If this is the case, 

please include information for both. 
4.5. Special Permit Requirements: 

4.5.1. Freight Haulers needing Special Permit for transferring atypical extra wide or heavy loads and/or 
hazardous or flammable materials. Applicable permit retention includes but not limited to below lists. 
4.5.2. Oversized Load- California Transportation Permit - Issued for movement of non-divisible (exceeding 

applicable length, width, height, or weight limit) loads, not circumventing California Vehicle Code requirements. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 
4.5.3. Hazardous Material Load - Federal Motor Carrier Safety Administration (FMCSA) requires motor carriers 

to obtain a Hazardous Materials Safety Permit (HMSP) prior to transporting certain highly hazardous materials. 
4.5.4. Flammable Load - Every motor carrier who transports the following hazardous materials in California 

must have a hazardous materials transportation license (California Hazardous Material Transportation License) 
issued by California Highway Patrol. 

5. Description of Work to be Performed or Major Materials to be Supplied 
5.1. Provide a description of the work to be performed or major materials to be supplied by the Subcontractor or Supplier. 

6. Is excavation to be performed? 
6.1. Indicate whether the workto be performed byeach Subcontractor or Supplier includes excavation by responding “Yes” or 

”No.” Refer to Section 4216 of the California Government Code for the definitionof “excavation.” 

7. Gold Shovel Status 
7.1. Indicate the Gold Shovel Status for each Subcontractor or Supplier by responding as appropriate: 
7.2. “N/A” for Subcontractor or Supplier who will not perform excavation work. 
7.3. “Active” for Subcontractor or Supplier with an active Gold Shovel Certification. 
7.4. “Inactive” for Subcontractor or Supplier that does not have current Gold Shovel Certification. Attach an explanation to 

Exhibit C1indicating when Contractor anticipates Subcontractor or Supplier will obtain Gold Shovel Certification. 
7.5. To determine status or to find potential subcontractors, access the following site: http://www.goldshovelstandard.com. 

8. Risk Level 
8.1. Indicate whether each Subcontractor or Supplier will be performing low, medium, or high risk work by responding “Low”, 

“Med”, or “High”. Refer to PG&E’s Contractor Safety Program risk definitions at 
https://www.pge.com/pge_global/common/pdfs/for-our-business-partners/purchasing-
program/suppliers/ContractorSafety_ProgramRequirements_Risk.pdf 

9. ISN ID# and/or PG&E Qualified Vendor # 
9.1. Provide ISNetworld (ISN) Identification Number of each Subcontractor or Supplier performing medium to high risk work. 
9.2. Respond “N/A” for any Subcontractor or Supplier performing low risk work. 
9.3. Respond “None” if Subcontractor or Supplier has not completed ISN prequalification. Attach an explanation to Exhibit C1 

explaining when Contractor anticipates Subcontractor or Supplier prequalification will be complete. 
9.4. Subcontractor or Supplier may have both an ISN ID Number and a PG&E Qualified Vendor Number. If company has both, 

please list ISN ID Number first. 
9.5. ISNetworld Prequalified 

9.5.1. Indicate whether Subcontractor or Supplier performing medium to high risk work is Prequalified in ISN 
by responding “Yes” or “No.” Respond “N/A” for each Subcontractor or Supplier performing low risk work. 
9.5.2. To determine prequalification status or to find potential subcontractors, access the following site: 

https://www.pge.com/en_US/for-our-business-partners/purchasing-program/suppliers/suppliers.page. 

10. Union Signatory 
10.1.Indicate whether Subcontractor or Supplier is signatory to a labor union by responding “Yes” or “No.” 

11. Signature / Attestation 

Please sign, date and indicate the revision number certifying that the information provided on this form is true to the best of your 
knowledge. Note: The information provided may form the basis of a Statement of Record, against which PG&E may conduct an 
audit or review to ensure compliance. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

Sourcing 
February 2020 

Page 1 of 1Page 1 of1 

11.1 EXHIBIT C1 – SUBCONTRACTOR AND SUPPLIER UTILITIZATION PLAN (EXHIBIT 1A) 
Prime Contractor/Supplier Name: PG&E Contract # (if any): Contract Duration From: To: 
Employer Identification # (EIN): Total Bid/Contract Value: Total Amount to be Self Performed: 
PG&E Project/Product: Is Prime Contractor/Supplier CPUC Clearinghouse Certified? Yes No VON #: 
Name of Preparer: Is Prime Contractor/Supplier a Registered Small Business Certified? Yes No Small Business #: 
Preparer E-Mail: Estimated Amount to be Paid to all Subcontractors (Subs) and Suppliers ($): (for the duration of the contract) 

Subs and Suppliers: Small Businesses: CPUC Certified Businesses: Preparer Contact Phone: 

(1) 

Tier 
Level 

(2) 

Name of Subcontractors (s) 
and Supplier (s) 

(3) 

Emergency Point of Contact / 
Phone # 

(4) 

Contractor’s License # / Motor Carrier Permit 

(5) 

Description of Work to be 
Performed or Major Materials to 

be Supplied 

(6) 

Is 
Excavation 

to be 
Performed 

(7) 

Gold 
Shovel 
Status 

(8) 

Risk 
Level 

(9) 

ISN ID# 
and/or PG&E 

Qualified 
Vendor # 

(10) 

Union 
Signatory 

License/Permit 
Type 

License/Permit 
# 

Expiration 
Date 

Special 
Permit 

Required 

The information provided on this form may form the basis of a Statement of Record, against which PG&E may conduct an audit or review to ensure compliance. 
Indicate All Subcontractor(s) and Supplier(s) of any tier prior to performing Work on designated project. Submit Exhibit 1A to best demonstrate your plan for the indicated services. 
In the event of a change in planned Subcontractor(s) or Supplier(s) of any tier, submit a revised Exhibit 1A prior to performing the Work via the method outlined in the contract or work authorization. 
Refer to Exhibit 1 for additional instructions on completing this form. 
Please include additional sheets as needed. 

(11) Signature Date Rev. #: 

I hereby certify that the information listed is true to the best of my knowledge. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 
Revised February 2020 (Exhibit 2) 

12 EXHIBIT D – PG&E’S SUPPLY CHAIN RESPONSIBILITY POLICY 

PG&E is committed to supply chain responsibility, including supplier diversity, sustainability, and ethical 
supply chain practices. 

• PG&E’s Supplier Diversity Program, launched in 1981, aims to provide diverse suppliers with 
economic opportunities to supply products and services to PG&E. 

• The Supplier Sustainability Program, launched in 2007, encourages supplier responsibility, excellence 
and innovation. 

• Promoting an ethical supply chain means that ethical supplier performance, including a supplier’s 
efforts in each of the following areas, is an important consideration in supplier selection: health and 
safety, labor issues, human rights, ethical business conduct, and conflicts of interest. 

SUPPLIER AND ITS SUBCONTRACTORS OF ALL TIERS MUST COMPLY WITH PG&E’S SUPPLY CHAIN 
RESPONSIBILITY POLICY IN THE AWARD OF ALL SUBCONTRACTS. This Policy requires that small and 
diverse businesses shall have the maximum practicable opportunity to participate in the performance of work, 
including Small Business Enterprises (“SBEs”); and Women, Minority, Disabled Veteran and Lesbian, Gay, 
Bisexual, and Transgender Business Enterprises (“WMDVLGBTBEs”). 

In order to be considered for this Contract, the Supplier must comply with the following requirements: 

1. Supplier shall provide a copy of this Exhibit D to each prospective Subcontractor. 
2. Supplier shall provide a separate signed Subcontractor and Supplier Utilization Plan (Exhibit C1). 

Supplier shall also describe its Supply Chain Responsibility efforts and planned outreach to small, 
diverse businesses. 

3. Qualifying Subcontractors must be certif ied as follows: 

a. Small Business Enterprises must be registered as a small business with a state or federal agency 
(e.g. California Department of General Services or Small Business Administration); 

b. Women-, minority-, and lesbian, gay, bisexual and transgender-owned businesses must be 
certif ied by the California Public Utilities Commission’s Supplier Clearinghouse; and 

c. Service disabled veteran-owned businesses must be certif ied by the California Department of 
General Services.  

4. No later than the 10th of each month, Supplier shall submit its Subcontracting spend with small and 
diverse Subcontractors using PG&E’s electronic reporting system located at the following address: 
https://cvmas10.cvmsolutions.com/pge/default.asp. To establish a User ID for use in the reporting 
system, Supplier shall submit a request via email to the following e-mail address: 
perry.bumanlag@pge.com. 

5. For contracts exceeding $500,000 (or $1 million for construction), the completed Subcontractor and 
Supplier Utilization (Exhibit C1) is required. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 
Rev. Sept. 2016 (Exhibit 2A) 

12.1 EXHIBIT D1 –POLICY REGARDING UTILIZATION OF SMALL BUSINESS CONCERNSAND 
SMALL DISADVANTAGED BUISNESSCUSTOMERS 

The following policy of the United States shall be adhered to in the performance of this Contract: 

a) It is the policy of the United States that small business concerns and small business concerns owned and 
controlled by socially and economically disadvantaged individuals shall have the maximum 
pra2016cticable opportunity to participate in performing contracts let by any Federal Agency, including 
contracts and subcontracts for subsystems, assemblies, components, and related services for major 
systems. It is further the policy of the United States that prime contractors establish procedures to ensure 
the timely payment of amounts due pursuant to the terms of their subcontracts with small business 
concerns and small business concerns owned and controlled by socially and economically disadvantaged 
individuals. 

b) Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. Contractor further agrees to cooperate in any studies or
surveys as may be conducted by the United States Small Business Administration or the awarding 
agency of the United States as may be necessary to determine the extent of Contractor’s compliance with 
this clause. 

c) As used in this Contract, the term "small business concern" shall mean a small business as defined in 
Section 3 of the Small Business Act and relevant regulations promulgated pursuant thereto.  The term 
"small business concern owned and controlled by socially and economically disadvantaged individuals" 
shall mean a small business concern (1) which is at least 51 percent unconditionally owned by one or 
more socially and economically disadvantaged individuals; or, in the case of any publicly owned business, 
at least 51 percent of the stock of which is unconditionally owned by one or more socially and 
economically disadvantaged individuals; and (2) whose management and daily business operations are 
controlled by one or more of such individuals. This term also means a small business concern that is at 
least 51 percent unconditionally owned by an economically disadvantaged Indian tribe or Native Hawaiian 
Organization, or a publicly owned business having at least 51 percent of its stock unconditionally owned 
by one of these entities which has its management and daily business controlled by members of an 
economically disadvantaged Indian tribe or Native Hawaiian Organization, and which meets the 
requirement of 13 CFR Part 124. Contractor shall presume that socially and economically disadvantaged 
individuals include Black Americans, Hispanic Americans, Native Americans, Asian-Pacific Americans, 
Subcontinent Asian Americans, and other minorities, or any other individual found to be disadvantaged by 
the Administration pursuant to Section 8(a) of the Small Business Act. Contractor shall presume that 
socially and economically disadvantaged entities also include Indian Tribes and Native Hawaiian 
Organizations. 

d) Contractor acting in good faith may rely on written representations by its subcontractors regarding their 
status as either a small business concern or a small business concern owned and controlled by socially 
and economically disadvantaged individuals.1 

1 Notwithstanding this provision of the federal statute, all WMDVBE subcontractors must be verified pursuant to the procedures 
prescribed in Section 2 of CPUC General Order 156, as such procedures may be amended periodically. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

13 EXHIBIT E – PROGRAM POLICIES AND PROCEDURESMANUAL GUIDELINES 

MINIMUM Requirements - Implementer agrees to review and comply 
with the most current version of PG&E’s Platform Rulebooks and the Statewide 
Program policy manuals. 

Program Policies & Procedures 
(P&P) 

Program Process 
• Must include Implementer and customer responsibilities, sufficientthat customer can 

read and understand how to participate in program. 
• Program Requirements. 

X 

Program Begin & End Dates X 

Customer Eligibility Requirements 
• Must require participant to be a PG&E customer paying thePublic Purpose Program 

Charge. 
• Program Geographic Limitations within PG&E’s service territory. 
• Must be consistent with this Contract or with subsequent modifications approved in

writing by the PG&E Program Manager. 

X 

Program Materials and Forms, including audience, purpose, when used, etc. X 

Dispute Resolution Procedures 
• Must apply to both subcontractors and customers. 
• Manage Customer Satisfaction 

X 

Disclosure and auspices information in both English and Spanish 
• All program marketing materials must include customer and Implementer Disclosure 

and auspices information. 

X 

Limitation of liability 
• Must limit PG&E's liability. 
• Should limit Implementer’s liability. 

X 

Customer Feedback Survey 
• Must describe surveying process and methodology. 
• Must address the following topics, at a minimum: customer's perceived convenience 

of the Program, notification of other energy efficiency programs available, and 
customers overall satisfaction with theProgram providers. 

X 

Any Other Documents X 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 

14 EXHIBIT F - CUSTOMER THIRD PARTYPROGRAM APPLICATION AGREEMENT (PPA) 
REQUIREMENTS 

EXHIBIT F - CUSTOMERPROGRAM APPLICATIONAGREEMENT (PPA) PROJECT INFORMATIONAND 
TERMSAND CONDITIONSREQUIREMENTS 

(ALL IMPLEMENTER PROGRAM PPA’S MUST BE REVIEWED AND APPROVED BY PG&E PRIOR TO 
BEING USED OR THEREAFTER MODIFIED AFTER PG&E APPROVAL) 

I. CUSTOMER INFORMATION. 

a. Customer Information: Name, address, contact information 
b. Identify if a PG&E Customer: PG&E Electric and/or Gas Service I.D.#’s 
c. Other Customer information Implementer requires under their Program 
d. 

II. PPA PG&E REQUIRED TERMS AND CONDITIONS. Each Project requires a signed PPA that at 
least contains these Program Terms and Conditions as follows: 

1. AUTHORITY. Customer represents and warrants it has the Site owner’s permission to enter this 
PPA. 

2. ELIGIBILITY REQUIREMENTS. Eligibility requirements seeking to participate in the Program is 
conditioned upon Customer’s meter is charged the public purpose fund surcharge. 

3. DESIGN, FEASABILITY, INSTALLATION AND PERMITS. If applicable and Implementer’s 
Program will produce any reports, assessments, possible project opportunities or otherwise, 
collectively referred to as the Implementer’s Program (“Deliverable’), PG&E shall have no 
responsibility for the Deliverables review, design, feasibility, accuracy, construction, operation, 
acquiring any necessary permits, materials, labor, costs to develop and produce any Program 
Deliverable. 

4. PROGRAM FUNDING. Program funding for Implementer’s Program is made available under the 
auspices of the California Public Utilities Commission (CPUC) and are administered by PG&E on 
a first-come, first-served basis until depleted or as otherwise directed by the CPUC. 

5. CUSTOMER INFORMATION AND DATA. Customer understands the purpose of the Program’s 
marketing and communication efforts is to provide Customer’s information to a Third Party (3P) 
Energy Efficiency (EE) Program administered under PG&E’s EE Program portfolio or a sponsored 
PG&E EE Program which implement project measures and renders project incentives that may 
offer energy savings benefit to the Customer. Customer information includes any and all Customer
information, including personal identifiable information, related to, provided and produced as a 
result of participating in Implementer’s Program. Customer acknowledges and agrees to 
Implementer providing such Customer information for this purpose and recognizes this as a 
Program benefit. Customer Information as referred to under this provision will only be used and 
disclosed in accordance with these PPA terms and conditions. 

6. CPUC DISCLOSURE AND RIGHTS. These terms and conditions can be modified anytime by the 
CPUC. All Program information and any documentation related to this PPA or provided by 
Customer as a result of this PPA shall be made available to the CPUC upon request. 

7. SAFETY AND COMPLIANCE WITH ALL LAWS. Customer and Implementer agree to comply with 
all federal, state laws, safety requirements applicable to perform the rights and obligations under 
the Program. 
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Attachment 1 – Program Requirements 
Contract No. C22300 

County of Sonoma 
8. NO WARRANTY AND DISCLAIMER. PG&E MAKES NO REPRESENTATION OR WARRANTY, 

AND ASSUMES NO LIABILITY WITH RESPECT TO QUALITY, SAFETY PERFORMANCE, 
OPERATIONAL CAPABILITY, RELIABILITY OR ANY OTHER ASPECT OF ANY DESIGN, 
SYSTEM, OR EQUIPMENT, IF ANY, USED UNDER THE PROGRAM OR ANY PROGRAM 
DELIVERABLE AND EXPRESSLY DISCLAIMS ANY SUCH REPRESENTATION WARRANTY 
OR LIABILITY, INCLUDING THE ANY WARRANTIES OF MERCHANTABILITY AND FITNESS 
FOR ANY PARTICULAR PURPOSES. 

9. NO OBLIGATION. California consumers are not obligated to purchase any full-fee service or other 
service not funded by this Program. This Program is funded by California utility ratepayers under 
the auspices of the CPUC. Los consumidores en California no están obligados a comprar
servicios completos o adicionales que no estén cubiertos bajo este programa. Este programa a 
está financiado por los usuarios de servicios públicos en California bajo la jurisdicción de la 
Comisión de Servicios Públicos de California (CPUC). 

10. ADVERTISING AND USE OF PG&E’S NAME. Customer agrees not to use PG&E’s name in 
advertising, endorsing or otherwise in any published materials related to the Program and this 
PPA, absent PG&E written approval. 
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Instructions for PG&E LGP 3P Program Data Response Form 

1. Upload this file in PowerAdvocate® along with Attachment 2. 
2. Submit this file in Microsoft Excel file format. Other file formats will not be accepted. 
3. White‐shaded cells are for Data Entry. Fill out each tab completely. 
4. If Implementer believes a question does not apply to the program, Implementer must provide an brief justification explaining why the requested information is not applicable in the text box below 
5. Yellow‐shaded cells contain formulas and provide calculated values ‐ DO NOT OVERWRITE PREPOPULATED FORMULAS. 
6. Detailed instructions are provided on each tab and describe what modifications to each table are allowed. 
7. This Data Response form must be saved with the following file name convention: "[COMPANY NAME] – [PROGRAM NAME] – DATA.xlsx" 

Table of Contents: Justification for Omitted Content: 

TAB A General Contract Description If any content requested in this data sheet does not apply to the program, provide a brief justification explaining why the 
TAB B Contract Summary requested information is not applicable. 
TAB C Schedule & Key Deliverables 
TAB D Risk Register 
TAB E Program Budget 
TAB F Payment Structure 
TAB G T&M Cost Structure 
TAB H Key Performance Indicators 
TAB I Agreement Notices 
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TABLE B: CONTRACT SUMMARY 

98491 : LGP Energy Efficiency Programs 

1 Solicitation name 

2 Type of program: local, regional or statewide Regional (County) Non-Resource 

3 Delivery Type and Targeting 

a. Direct Install/Downstream Customer Targeting (Yes or No) No 

b. Customer Targeting brief description, if applicable 
As a Government entity, County of Sonoma is in direct contact with all municipalities within Sonoma County, as well as all K-12 Schools through the Sonoma County Office of 
Education (SCOE). ESD works directly with multiple special districts on a regular basis. Inroads have been made through past efforts of Sonoma County Energy Watch (SCEW) and 
those relationships shall be built upon while other new contacts shall be made through various outreach efforts. 

c. Midstream/Upstream Market Actors receiving incentives, if applicable N/A 

4 Market /Sector(s) Public Facilities - K-12 School Districts, Special Districts, Municipalities. SMB as defined as HTR. 

5 Customer Segment(s) Public, Commercial (HTR SMB) 

6 Third-Party Implementer/Subcontractor name County of Sonoma 

7 Name of program or service Sonoma Public Energy 

8 Brief description of program or service (2-3 sentences) Development of "EE Roadmap" program. High level audits of target facilities performed by PGE 3P Resourse Program, qualified staff, or qualified contractor(s). Results in long term proposed 
improvement report for customer along with PGE 3P referrals, and tracking of facility improvement history by LGP. Replicability of program is a prime goal. 

9 Total kWh Energy Savings (First year, net) N/A 

10 Total MW Energy Savings (First year, net) N/A 

11 Total therms Energy Savings (First year, net) N/A 

12 

Hard to Reach (HTR) Customers. Provide forecasted total number of HTR 
customer accounts (by customer segment) receiving program and total savings 
(net first year kWh, kW, and therms) to HTR customers from program over all 
years program in effect 

2 HTR Customers (Commercial) PY2020, 4HTR Customers (Commercial) PY2021, 2 HTR Customers (Commercial) PY 2022. Total Savings N/A (non-resources program). e.g. 2,010 residential HTR customers, 20,000 kWh, 100 KW, 2000 therms for 
PY 2021 and 2022 

13 

Disadvantaged Community (DAC) Customers. Provide forecasted total number 
of DAC customer accounts (by customer segment) receiving program and total 
savings (net first year kWh, kW, and therms) to DAC customers from program 
over all years program in effect 

0 DAC Customers reached (No DAC in service area). Total Savings N/A (non-resources program). 
e.g. 40 commercial DAC customers, 10,000 kWh, 750 KW, 1500 therms for 
PY 2021,2022, 2023; 150 residential DAC customers 300 kWh, 20 KW, 400 
therms for PY 2021, 2022, 2023 

Attachment 2 - Data Form 
Contract No. C22300 
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Attachment 2 - Data Form 
Contract No. C22300 

County of Sonoma

14 Forecasted Number of Customers Served by Program Year 18 Customers PY 2020, 30 Customers PY2021, 22 Customers PY2022 = 70 Total Customers 

15 Area(s) Served (including service territory, climate zones, cities, and/or counties, 
as applicable) County of Sonoma - Predominantly Climate Zone 2. Some Climate Zone 1. e.g. “PG&E service territory, CZ 3 and 12” or “SCE service territory, all climate 

zones” or “Ventura County” or “City of Los Angeles” 

16 Program TRC ratio (CET output) N/A 

17 Program PAC ratio (CET output) N/A 

18 Program $/kWh (TRC levelized cost, CET output) N/A 

19 Program $/kWh (PAC levelized cost, CET output) N/A 

20 Program $/MW (TRC levelized cost, CET output) N/A 

21 Program $/MW (PAC levelized cost, CET output) N/A 

22 Program $/therm (TRC levelized cost, CET output) N/A 

23 Program $/kWh (PAC levelized cost, CET output) N/A 

24 Budget: Forecast budget by program year (PY) for each year contract in effect $275,000 (PY2020), $315,000 (PY2021), $265,000 (PY2022) e.g. $500,000 (PY2020), $1.2 million (PY2021), etc. 

25 Budget: Forecast expenditures by program year (PY) for each year contract in 
effect $275,000 (PY2020), $315,000 (PY2021), $265,000 (PY2022) e.g. $400,000 (PY2020), $1.3 million (PY2021), etc. 

26 Budget: Total Program Budget (include explanation for difference, if any, from 
total contract budget provided in Table A)  $ 855,000.00 

27 Budget: If EE/DR component to the program, provide dollar amount and percent 
of total budget dedicated to EE/DR component N/A e.g. $EE-DR project budget/$Total Budget = xx% 

28 Measure(s) N/A 

29 Savings Determination Type (i.e. custom, deemed, Net Metered Energy 
Consumption, or Randomized Control Trial) N/A 

30 Savings Calculation Method(s) (Meter-Based, Deemed, Calculated, Multiple 
and/or Other) If Multiple or Other, please specify N/A 

31 Contract start date and end date 07/012020 - 06/30/2023 e.g. MM/DD/YYYY – MM/DD/YYYY 

32 
Program start date and end date. If program dates aren’t defined by the period 
the program is open for customer participation, explain, and also include 
customer participation period. 

07/01/2020 - 06/30/2023 e.g. MM/DD/YYYY – MM/DD/YYYY 

33 NAICS codes eligible for the program 92 

INSTRUCTIONS: 

Enter the information for each item above. 
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PROGRAM SCHEDULE & KEY DELIVERABLES 

PHASE [A] ACTIVITIES [B] DELIVERABLES/MILESTONES [C] DATES/DURATION [D] PAYMNET STRUCTURE [E] DEPENDANCIES [F] KPI(s) Attachment 1 Section 

Launch Readiness 

•Adaptation of EE Roadmap Tool 
•Build CRM Module to Capture EE Roadmap 
Data 
•Build CRM Module to Generate EE Roadmap 
•Recruit Tune-Up Specialists 
•Develop Marketing Plan 

•Implementation Plan 
•Program Management Plan 
•Program Materials 

July 2020 - December 2020 Time and Material 

•Availability of Building Tune-Up Tool 
(Confirmed w/ City of Seattle that tool is 
available) 
•Legal review andUtility Approval of Request 
for Qualifications documents 

•Number of Contacts 
•Number of Leads Section 4.1: Task 1 

Program Ramp Up 

•Outreach to Public, K-12, Special Districts, 
DAC/HTR Customers 
•Initial Site Visits w/ Tune-Up Activity 
•Delivery of EE Roadmaps 
•Facilitation of Resource Programs 
•Delivery of Technical Trainings 

•Marketing Plan Implemented 
•Pipeline Development 
•Limited number of EE Roadmaps Delivered 

October 2020 - March 2021 Time and Material 
•Development of Contact/Customer list 
•Completion of EE Roadmap/EE Roadmap 
Tools 

•Number of Contacts 
•Number of Leads 
•Number of EE Roadmaps Prepared and 
Delivered 
•Number of Projects Managed 
•Number of Educational Opportunities 
•Number of Buildings Benchmarked 

Program Steady State 

•Technical Assistance and Training 
•Energy Audits 
•Outreach to Public, K-12, Special Districts, 
DAC/HTR Customers 
•Initial Site Visits w/ Tune-Up Activity 
•Delivery of EE Roadmaps 
•Facilitation of Resource Programs 
•Delivery of Technical Trainings 

•Customer Participation 
•EE Roadmaps Delivered April 2021 - March 2023 Time and Material 

•Development of Contact/Customer list 
•Completion of EE Roadmap/EE Roadmap 
Tools 
•EE Roadmap Specialist Recruitment 
Complete 

•Number of Contacts 
•Number of Leads 
•Number of EE Roadmaps Prepared and 
Delivered 
•Number of Projects Managed 
•Number of Educational Opportunities 
•Number of Buildings Benchmarked 

Program Ramp Down / Transition 

•Technical Assistance and Training 
•Energy Audits 
•Outreach to Public, K-12, Special Districts, 
DAC/HTR Customers 
•Initial Site Visits w/ Tune-Up Activity 
•Delivery of EE Roadmaps 
•Facilitation of Resource Programs 
•Delivery of Technical Trainings 

•EE Roadmaps Delivered 
•Program Ramp-Down Plan 
•Date Program is No Longer Available for new Customers 

April 2023 - June 2023 Time and Material 

•Development of Contact/Customer list 
•Completion of EE Roadmap/EE Roadmap 
Tools 
•EE Roadmap Specialist Recruitment 
Complete 

•Number of Contacts 
•Number of Leads 
•Number of EE Roadmaps Prepared and 
Delivered 
•Number of Projects Managed 
•Number of Educational Opportunities 
•Number of Buildings Benchmarked 

Section 4.6: Task 6 



                                                                                         
                                             

                 

 

                                         
                                     
                                             
               

                             
   

           
 

                                       
                             

           
                           

                                   
                   

       
   

 
                                 
                   

           
                               
                               

                           

           
       

                                   
               

                                             

       
   

 
                                   
                               
     

           
                                     

                                   

         
       

                                         
                             

           
                                   

                                       
                               

                                                               
 

                     
                                           
                             

                                                             
                                                                   

                                   

             
                           
                                                                         
                                                                     
                                                             

       
                                                     

                                                         
                                                   
                                 

                                                               
                                                             

                           

                                                  
    
 

 
                   

          
  

   

                     
                   
                       
         

 
               

   

      
  

 
                    

                
       

              
                  

           

    
   

  
                 

           
       

                
                

               

      
   

 
  

                  
         

                         

    
   

  
                  

                
    

       
                   

                   

     
    
 

 
                     

                
       

                  
                    

                 

       
 

 
                         

  
            

                      
                

 
                               
                                  

                   

         
               
                                      
                                    
                                

     
                            

                               
                             

                    

                                   

                                  

                 

                                                  
    
 

 
                   

          
  

   

                     
                   
                       
         

 
               

   

      
  

 
                    

                
       

              
                  

           

    
   

  
                 

           
       

                
                

               

      
   

 
  

                  
         

                         

    
   

  
                  

                
    

       
                   

                   

     
    
 

 
                     

                
       

                  
                    

                 

       
 

 
                         

  
            

                      
                

 
                               
                                  

                   

         
               
                                      
                                    
                                

     
                            

                               
                             

                    

                                   

                                  

                 

PROGRAM RISK REGISTER 
[A] RISK ID [B] RISK CATEGORY [C] RISK DESCRIPTION & DRIVERS [D] RISK MANAGEMENT APPROACH [E] RISK MITIGATION PLAN 

Attachment 2 - Data Form 
Contract No. C22300 

County of Sonoma

Identify major program risks Cluster related risks Describe the nature of the risk and its impact on program implementation Will this risk expected to be shared with PG&E? Under what circumstances or limits? What actions will be taken to prevent the risk from happening or reduce the level of impact? 
Statewide or National Economic 
Downturn 

Operations 
An extended economic downturn would limit the ability of local government customers to partner with our program to initiate 
development of an EE Roadmap and/or implement the recommended actions. 

Yes None. 

PG&E Bankruptcy Operations 

Uncertainty behind the future of IOU. PG&E states in Bidder's Conference Q&A "This contract, when signed by both parties, would be 
an ongoing legal obligation of the company when it emerges from bankruptcy under an approved Plan of Reorganization, anticipated 
to be by the end of June, 2020." This suggests an inevitability that the IOU will emerge from bankruptcy successfully that we believe 
is still uncertain enough to pose an identifiable risk. 

Yes 
Monitor the bankruptcy proceedings and restructuring plans carefully. Consult with County Counsel and/or Executive Management 
as situation evolves. 

Loss of Key Technical Staff within 
the Division 

Operations 
Our existing staff members have a broad spectrum of skills, with several staff holding key technical expertise needed for successful 
program implementation. The loss of any key technical staff would be a setback to the program. 

Yes. Ineffective expenditure of public goods funds. 
Identify professional development training opportunities for existing in‐house staff. Incorporate identified trainings into staff 
professional development plans to build in‐house skills over time. Identify qualified "Tune‐Up Specialist(s)" in the RFQ process that 
can fill in for program staff temporarily during the recruitment process. 

Resistance to incorporation of 
new EE technology 

Customer Acquisition 
Existing maintenance staff with the technical expertise to identify/maintain new and existing technologies may be resistant to 
adopting new EE systems and maintenance based on lack of familiarity. 

Yes. Ineffective expenditure of public goods funds. 
Incorporate workshops and trainings about new EE technologies into outreach efforts to public agencies. Provide high‐level 
information on the installation, operations, and maintenance of new EE technologies. Focus on convincing Executive Management 
within each customer organization of the benefits of providing additional in‐house training for facilities staff. 

Lack of facility staff capacity to 
incorporate EE Roadmap 
practices 

Customer Acquisition 
Existing maintenance staff with the technical expertise to identify/maintain new and existing technologies may not be able to 
implement EE Roadmap recommendations due to additional organizational barriers. 

Yes. Ineffective expenditure of public goods funds. Target key decision makers within organization to ensure executive direction is given to incorporate EE practices on site. 

Poor implementation of O&M/EE 
Roadmap by customers 

Customer Acquisition 
Following the completion of an EE Roadmap, it becomes the customers' responsibility to implement the recommended actions. If 
available funding and/or organizational commitment declines during this time, the EE Roadmap could become another unfunded 
mandate that remains unimplemented. 

Yes. Ineffective expenditure of public goods funds. 
Following handoff of EE Roadmap, periodic check‐ins with customer (every 6 months) will identify rate of implementation and any 
barriers or obstacles. LGP will work directly with customer to determine points of hindrance and to help identify solutions. 

Time and/or budget overrun on 
software development for EE 
Roadmap 

Technology 
There are numerous features that we envision as being part of out EE Roadmap application. To incorporate the complete feature set 
at the start may prove to be more time consuming and/or expensive that we currently envision. 

Yes. Ineffective expenditure of public goods funds. 
Simplify design of EE Roadmap input values, back‐end analysis and calculations, and final report output for customers. Design 
application to be fully functional in first iteration with base set of tools. Incorporate new modules in later development iterations, 
each time producing a working application with new features that is still backwards‐compatible with earlier EE Roadmaps. 

Run out of funds to complete EE 
Roadmaps 

Commercial 
In the case that there is a higher rate of adoption than anticipated, the program may run out of funds with which to offer EE 
Roadmap services. 

Yes. Need for more funding if program is to continue contracted functions. 
Multiple options are available. The Division may seek a new infusion of funding from the Utility or from another source of funding, 
potentially expanding upon previously offered services. May also decide to move to a paid service model. 

INSTRUCTIONS: 
The purpose of the Program Risk Register is to identify major program risks and obstacles to successful program implementation and understand the proactive steps that will be taken to ensure program success 
The Risk Register has been pre‐populated with several program risks which are associated to specific program attributes. Implementer must provide a response should these attributes apply to the program or enter N/A if not applicable 
Implementers should provide additional program risks and associated mitigation plans to demonstrate effective program risk management practices[MAX 10 entries]. 

1. Enter a name for each identified risk [A]. 
2. Classify the risk by associating with a high‐level risk category from the drop‐down menu [B]. 
3. Provide a description that includes the threat which is the source of the risk, events that could result from the identified threat, consequences (or impacts) of that event, and potential drivers which could help precipitate that event [C] 
4. Discuss if the management of the risk is to be the exclusive responsibility of the Implementer, or is to be shared with PG&E. If shared, provide justification why sharing is appropriate and under what circumstances [D] 
5. Provide a mitigation strategy which includes description of actions or activities that will prevent the identified risk from occurring or limit the negative impact of the identified risk on program performance [E] 

RISK CATEGORY DEFINITIONS & EXAMPLES: 
Operations Risk factors contributing to losses due to inadequate or failed processes, people and systems. Examples include inadequate training and onboarding, improper process documentation, and failed project energy savings measurement 
Customer Acquisition Risk factors impacting how new customers are identified and enrolled in a program. Examples include effectiveness of customer targeting, higher than anticipated acquisition costs, and lower than expected conversion rates 
Technology Risk factors involving the function, availability and adoption of EE technology and equipment. Examples include new or untested technologies, technologies lacking approved workpapers, technologies with limited supply chains. 
Commercial Risk factors attributable to business model and contract structure. Examples include Pay‐for‐Performance payment terms, competition, and changing business environment. 
Cybersecurity & Privacy Risk factors that threaten the security and integrity of PG&E's electric grid, digital platforms, and customer data. Examples include the transfer of customer Personal Identifying Information (PII) and integration into PG&E's systems. 
Regulatory & Compliance Risk factors due to changes in laws or regulations that govern EE. Examples include dispositions of deemed workpapers, changes in portfolio and program requirements, and evolving EE topics such as NMEC. 
Safety Risk factors involving customer and employee safety. Examples include electrical work and work on customer rooftops. 



                                                                   

                                                                                                                                                                                       

                                                                                                                                                                                               

                                                                                                                                                                                                     

                                                                                                                                                                                             

                                                                                                                                                                                                      

                                                                                                                                                                                                        

                                                                                                                                                                                               

                                                                                                                                                                                                                                               

                                                                                                                                                                                                                                               

                                                                                                                                                                                                 

                                                                                                                                                                                                                                               

                                                                                                                                                                                                                                               

                                                                                                                                                                                                                       

                                                                                                                                                                                                                                               

                                                                                                                                                                                                                                               

                                                                                                                                                                                                                                              

                   

                                                                

                                                                                                                                                                                                                                             

                   

                                                                

                                                                                                                                                                                                                                             

                   

                                                                

                                                                                                                                                                                                                                             

                   

                                                                

                                                                                                                                                                                                                                             

                     

                                                                                                                                                                                                                                             

                                                                                                                                                                                    

                             
                                     

                                           
                                     

 

                  
                    
            
              
                      
                              
                              
                              
                                  
                         
                                                                
                                                                         
                                                                         
                                                                         
                                                                          
                      

 

   

     

 

     

 

 

 

 

     

 

     

 

 

     

     

 

 

   

                                               

                                               

                                                 

                                                 

             

     

     

     

        

                                                 

         

     

   

         

        

        

               

               
 

               

              

                                            

 

                   

         

           

          

                  

         

           

          

                   

         

       

     

                   

         

       

     

        
  

          

       

       

     

           

   

                  

   

      

                  

   

      

                  

   

      

                  

   

      

    

                   

      

      

           

 

               

                    

                       

                    

          

           

       

        

            

                

                

                

                  

              

                                 

                                     

                                     

                                     

                                     

            

                                            

 

                   

         

           

          

                  

         

           

          

                   

         

       

      

                   

         

       

      

        
  

          

       

       

      

           

   

                  

   

      

                  

   

      

                  

   

      

                  

   

      

    

                   

      

      

           

 

               

                    

                       

                    

          

           

       

        

            

                

                

                

                  

              

                                 

                                     

                                     

                                     

                                     

            

Attachment 2 - Data Form 
Contract No. C22300 

County of Sonoma

PROGRAM BUDGET 
PAYMENT CATERORY [A] ACTIVITY/DELIVERABLE/MILESTONE [B] PAYMENT FREQUENCY/METHOD [C] PAYMENT TRIGGER [D] PAYMENT FORMULA [E] CPUC BUDGET CATERGORY [F] YEAR 1 PROGRAM BUDGET [G] YEAR 2 PROGRAM BUDGET [H] YEAR 3 PROGRAM BUDGET [I] TOTAL for 3 YEARS [J] TOTAL BY ACTIVITY 

Input activity, deliverable, milestone. Input payment frequency and method. Input trigger for payment. Input payment formula for each. Input % split by category Input year 1 program budget. Input year 2 program budget. Input year 3 program budget. Calculated budget totals. Calculated budget totals. 

T&M 

Implementation of EE Roadmap Monthly for Activity 1 hours completed/Invoice Documented hours and Invoice approved hours * labor rate 

DINI%= $ 130,000.00 $ 195,000.00 $ 170,000.00 $ 495,000.00 

$ 590,000.00Admin %= $ 22,000.00 $ 22,000.00 $ 22,000.00 $ 66,000.00 

Marketing %= $ 8,000.00 $ 13,000.00 $ 8,000.00 $ 29,000.00 

Resource Program Support Monthly for Activity 2 hours completed/Invoice Documented hours and Invoice approved hours * labor rate 

DINI%= $ 46,000.00 $ 51,000.00 $ 31,000.00 $ 128,000.00 

$ 155,000.00Admin %= $ 5,500.00 $ 5,500.00 $ 5,500.00 $ 16,500.00 

Marketing %= $ 3,500.00 $ 3,500.00 $ 3,500.00 $ 10,500.00 

Green Business Program Implementation Monthly for Activity 3 hours completed/Invoice Documented hours and Invoice approved hours * labor rate 

DINI%= $ 15,000.00 $ 15,000.00 $ 15,000.00 $ 45,000.00 

$ 45,000.00Admin %= $ ‐ $ ‐ $ ‐ $ ‐

Marketing %= $ $ ‐ $ ‐ $ ‐

Software Maintenance EE Roadmap Monthly for Activity 4 hours completed/Invoice Documented hours and Invoice approved hours * labor rate 

DINI%= $ 5,000.00 $ 10,000.00 $ 10,000.00 $ 25,000.00 

$ 25,000.00Admin %= $ ‐ $ ‐ $ ‐ $ ‐

Marketing %= $ $ ‐ $ ‐ $ ‐

Customization of EE Roadmap Software and build of 
CRM Module 

Monthly Documented hours and Invoice approved hours * labor rate 

DINI%= $ 40,000.00 $ ‐ $ ‐ $ 40,000.00 

$ 40,000.00Admin %= $ ‐ $ ‐ $ ‐ $ ‐

Marketing %= $ $ ‐ $ ‐ $ ‐

TOTALS $ 275,000.00 $ 315,000.00 $ 265,000.00 $ 855,000.00 $ 855,000.00 

PG&E Support Services 

BRANDING SUPPORT SERVICES [L] Input year 1 program. Input year 2 program. Input year 3 program. Estimated totals. 

Estimated value $ ‐

Estimate cost $ ‐ $ ‐ $ ‐ $ ‐

MARKETING SUPPORT SERVICES [M] Input year 1 program. Input year 2 program. Input year 3 program. Estimated totals. 

Estimated value 
‐

$ ‐

Estimate cost $ ‐ $ ‐ $ ‐ $ ‐

BES SUPPORT SERVICES [N] 
‐

Input year 1 program. Input year 2 program. Input year 3 program. Estimated totals. 

Estimated value $ ‐

Estimate cost $ ‐ $ ‐ $ ‐ $ ‐
‐

DATA SUPPORT SERVICES [O] Input year 1 program. Input year 2 program. Input year 3 program. Estimated totals. 

Estimated value $ ‐

Estimate cost $ ‐ $ ‐ $ ‐ $ ‐

TOTAL PG&E Support Services 

TOTAL SUPPORT SERVICES [P] Input year 1 program. Input year 2 program. Input year 3 program. Calculated Budget Totals. 

Estimated value 0 0 0 0 

Estimate cost $ ‐ $ ‐ $ ‐ $ ‐

ADJUSTED BUDGET TOTALS $ 275,000.00 $ 315,000.00 $ 315,000.00 $ 855,000.00 

INSTRUCTIONS: 
The program budget must include all Program costs assuming no PG&E support services are provided. 
Program costs include program administration, marketing, and outreach, direct implementation (non‐incentive), labor (including subcontractors), material costs, program management, reporting, etc. 
Categorization of costs must follow the CPUC’s guidance as provided in Appendix F of the Energy Efficiency Policy Manual and reproduced at right. 
Implementation period is assumed to be three years. Program terms other than 3 years may be considered during program negotiations. 

1. Input the Activities, Deliverables, Milestones for the program [A]. 
2. Input the payment frequency and the method for payment [B]. 
3. Input the trigger for payment [C]. 
4. Input the formula for determining payment [D]. 
5. Input the % split by CPUC budget category for each activity/deliverable/milestone. 
6. Input the estimated costs for each activity for the first year of program operations [F]. 
7. Input the estimated costs for each activity for the second year of program operations [G]. 
8. Input the estimated costs for each activity for the third year of program operations [H]. 
9. The total per each activity/deliverable/milestone by CPUC budget category is calculated from the individual year budget [I]. 
10. The total per each activity/deliverable/milestone is calculated from the individual year budget [J]. 
11. The proportion of each budget cost category in relation to the total program budget is calculated [K]. Any budget cost category that exceeds the provided cost category target will highlight in orange. 
12. Input the estimated hours and costs for Branding Support Supports, if applicable [L]. Assume an hourly rate of $150/hr. (actual rates may vary depending upon the actual scope of work requested and will determined during negotiations) 
13. Input the estimated hours and costs for Marketing Support Supports, if applicable [M]. Assume an hourly rate of $150/hr. (actual rates may vary depending upon the actual scope of work requested and will determined during negotiations) 
14. Input the estimated hours and costs for BES Support Supports, if applicable [N]. Assume an hourly rate of $150/hr. (actual rates may vary depending upon the actual scope of work requested and will determined during negotiations) 
15. Input the estimated hours and costs for Data Support Supports, if applicable [O]. Assume an hourly rate of $150/hr. (actual rates may vary depending upon the actual scope of work requested and will determined during negotiations) 
16. The total for Support Services, if any, will automatically populate [P]. 



                                                
         

                                                                       
 

       
                                         
     

                                   
       
                           

                 
               

         
             

     
                 

           
   
   
   
 

       
                                                 
       
 

                 
           

                 
                                           

             
                     

           

                 
                         

     
                 

        

    

    

    

                         

                                    

    

                      

    

                   

     

               

          

         

      

        

    

          

       

   

   

   

  

     

                          

     

  

          

       

          

                       

        

            

       

          

              

    

          

        

    

    

    

                         

                                    

    

                      

    

                   

     

               

          

         

      

        

    

          

       

   

   

   

  

     

                          

     

  

          

       

          

                       

        

            

       

          

              

    

          

Attachment 2 - Data Form 
Contract No. C22300 

County of Sonoma

[K] BUDGET COST CATEGORIES 
Category Calculated cost category %. Cost category targets. 

ADMIN 10% 10% Target 

MARKETING 5% 5% Target 

DINI 86% 85% Target 

Refer to the most current Energy Efficiency Policy Manual for the most current guidance. The information below is from EE Policy Manual v6, Exhibit C. 

The 3P should seek to achieve a 10% administrative cost target for 3P Administrative Costs (i.e., separate from utility costs to administer the program); 3P Administrative Costs should not be shifted into any other cost category. 

3P Administrative Costs include: 
Overhead: administrative labor, accounting support, IT services and support, data request responses, Commission financial audits, regulatory filings support and other ad‐hoc support; 
Employee and Contractor Labor; 
Travel and Conference Fees (Travel costs for DINI activities and marketing can be charged to those respective cost categories); 
Membership Dues (i.e., trade organizations); 
Maintenance of Reporting Database (e.g., Customer Relationship Manager (CRM), Track It Fast, Program Builder, etc.); 
Supply Management function activities to ensure oversight of contractors; and 

Administering contractor payments for services which are non‐incentive related. 

3P Administrative Costs does NOT include: 
Direct Implementation Costs (Incentive Costs & DINI Costs) 
Marketing & Outreach Costs 
Evaluation, Measurement and Verification Costs (PG&E will cover this cost) 
Pay‐for‐Performance payments associated with delivered energy savings; 
Processing rebate applications; 
Inspecting rebated/incentive measures; 
Engineering related activities; 
Measurement development; 
Education and Training of contractors/partners/customers; 
Project management activities (i.e., planning scope of work, working with contractors and customers, setting goals, reviewing goals, reacting to market conditions, and responding to customer inquiries); 
Program planning, development and design; 
Customer support; 
Energy audits and participation in the Continuous Energy Improvement program; 
Market transformation and long‐term strategic plan support; 
Compiling and maintaining information (i.e., data, customer records) for projects; 
Direct implementation‐specific IT costs such as licensing fees or IT development costs for program specific applications (e.g., benchmarking tool or project management tool); 
Vacation and sick leave‐related to direct implementation labor; 
Staff travel to undertake direct implementation‐specific work activities (excluding conference participation), and 

Program planning/design/project management and information gathering costs 

Program costs that are exempt from the DINI target include: 
Non‐resource program costs (e.g., Workforce Education and Training (WE&T), Integrated Demand Side Management (IDSM); 
Codes and Standards Programs; 
Financing Programs, including on‐Bill Financing Program (excluding revolving loan amounts). 



                                                   

                                                         
                               
                                       
                     

   
                                   

                 

 
                                 

                                       
                             

                                                                         
                           

                                                           

 

         
                 

 
               

             
         

                               
                               

                                        
                                   

       

                              

  

    
         

   
       

       
     

                
                

                    
                  

    

  

 

                              

                 

                     

            

    

                   

          

  

                  

                      

                 

                                       

                

                                

                              

  

    
         

   
       

       
     

                
                

                    
                  

    

  

 

                              

                 

                     

            

    

                   

          

  

                  

                      

                 

                                       

                

                                

Attachment 2 - Data Form 
Contract No. C22300 

County of Sonoma

PAYMENT STRUCTURE 
[A] TOTAL CONTRACT VALUE [B] PROGRAM ACTIVITY CATEGORIES % [C] PROGRAM ACTIVITY VALUE [D] NON-ENERGY SAVINGS BENEFITS [E] PAYMENT TERMS & SCHEDULE 
Total proposed cost of program. Distribution of contract funds across various program activities. Contract funds tied to each activity. Describe the payment terms for each category including performance pricing strategies. 

$ 855,000.00 

Program Implementation Activities ‐ Time & 
Materials (if used, then detail rates in Tab H) 

100% $ 855,000.00 
EE Roadmap Program ‐ EE roadmap; Green Business Program 
‐ Certification, including areas of energy, water, waste, 
pollution prevention, and best practices 

The Division will invoice PG&E monthly for services completed. Timesheets for staff and contractors will be 
submitted to PG&E along with brief descriptions of program activities from each staff member. Material costs 
will be recouped at this same time. Potential risk for this type of compensation structure is on the LGP given 
we bill for work, services, and supplies completed, we then wait for approval from PG&E for the billed 

Program Implementation Activities ‐ Deliverables 0% ‐

Check 100% 

INSTRUCTIONS: 
The contract defines the activities the Implementer agrees to perform (program scope), along with the deliverables the Implementer agrees to produce (program benefits) in exchange for compensation (not‐to‐exceed contract value). 
The program budget inventories all program activities and their associated costs to derive a not‐to‐exceed contract value. 
This table delineates how the contract value is associated with the delivery of program benefits and is allocated to distinct categories. 
There are two program cost categories and payment terms defined as follows: 

1. TIME & MATERIALS 

Funds paid through monthly invoicing for program activities (including non‐resource program activities) based on time spent to complete work. 
If category is used, then implementor must complete Tab G. 

2. DELIVERABLES 

Funds contingent upon the successful completion of specific and distinct program deliverables and milestones (including non‐resource program deliverables). 

1. The total contract value is the total program budget calculated on TAB E2 ‐ PROGRAM BUDGET and automatically populates on this sheet [A]. 
2. Input the distribution for how contract funds will be allocated across the various program activities [B]. 
3. The portion of total contract value allocated to each program activity is calculated in [C] using the distribution provided in [B]. If no funds are allocated to a program activity, the box in the table will appear grey. 
4. Include a summary of any non‐energy savings benefits and deliverables the program will deliver [D]. 
5. For each category, provide a description of the payment terms proposed for each respective category, whether the proposal incorporates pay‐for‐performance pricing, and if so based on what metrics / indicators [E]. 



   
   
   

   
   
   

                                                     
                     

                               

    
   
   

   
   
   

 

                            
             
                  

    
   
   

   
   
   

 

                            
             
                  

Attachment 2 - Data Form 
Contract No. C22300 

County of Sonoma

TIME & MATERIALS COST STRUCTURE 
[A] JOB TITLE [B] JOB LEVEL [C] LABOR RATE 

Program Manager V $ 124.81 
Program Coordinator IV $ 105.44 
Program Administrator III $ 101.72 
Project Coordinator III $ 101.72 
Administrative Aide II $ 67.90 
Administrative Support I $ 66.62 

INSTRUCTIONS: 

For Time & Materials as a Program Implementation Activity category on TAB F, list the job title(s), job level(s) and labor rate(s) that will contribute to this category. 
1. Enter the job title to be covered under the T&M category [A] 
2. For each entry in [A], enter the associated job level in [B] and labor rate in [C]. 



                                         

   
 

                         
         

                         

     
                         

             
                         

                                         
                         

         
 

                       
           

                         

         
                     

                         

       
                         

         
                       
       

                       
                                                                   
                                                                   

                                                           
                         

                               

                 
                           

                                                                           
                          

               
                                             
                           

                         

   
  

             
      

             
 

     
             

        
             

 

                        
             

 

     
 

  
            

       
             

 

     
 

             
             

 

      
             

      
            

     

 

             

                                   

                                   

                               

              

                 

           

                
                                        
               
         
                         
                

                         

   
  

             
      

             
 

     
             

        
             

 

                        
             

 

     
 

  
            

       
             

 

     
 

             
             

 

      
             

      
            

     

 

             

                                   

                                   

                               

              

                 

           

                
                                        
               
         
                         
                

Attachment 2 - Data Form 
Contract No. C22300 

County of Sonoma

[A] KPI ID [B] KPI CATEGORY [C] KPI DEFINITION [D] KPI MEASUREMENT 

Identify KPI Identify KPI category Describe key aspects of the KPI including the performance attribute being measured. Describe the KPI measurement method, units, and frequency 

Number of Contacts 
Program Performance 

List of customers, target buildings, improvement opportunities, and type of customer (i.e., municipal 
or K‐12) contacted by LGP program 

Data kept up‐to‐date in Salesforce, with automated quarterly progress report, and annual reporting 
milestone 

Number of Leads Program Performance 
List of customers, target buildings, improvement opportunities, and type of customer (i.e., municipal 
or K‐12) converted to leads for LGP program 

Data kept up‐to‐date in Salesforce, with automated quarterly progress report, and annual reporting 
milestone 

Number of EE Roadmaps Prepared and Presented Outreach Performance List of EE Roadmap Audits conducted and EE Roadmap Reports delivered to public building owners 
Data kept up‐to‐date in Salesforce, with automated quarterly progress report, and annual reporting 
milestone 

Number of Projects Managed (Facilitated 
Financing) 

Innovation Performance 
List of buildings with completed energy efficiency improvements following development of EE 
Roadmap Reports delivered to public building owners 

Data kept up‐to‐date in Salesforce, with automated quarterly progress report, and annual reporting 
milestone 

Number of Educational Opportunities (including 
attendees) 

Training Performance List of PG&E trainings and/or workshops hosted locally by LGP program 
Data kept up‐to‐date in Salesforce, with automated quarterly progress report, and annual reporting 
milestone 

Number of Buildings Benchmarked Innovation Performance 
List of Buildings Benchmarked, providing guidance on EE Improvement and visibility to compare 
Efficiency of buildings against one another 

Data kept up‐to‐date in Salesforce EnergyStar Portfolio Manager, with automated quarterly progress 
report, and annual reporting milestone 

INSTRUCTIONS: 
Consistent with D.18‐10‐008, Key Performance Indicators (KPIs) are classified as Modifiable Contract Terms). 
Key Performance Indicators are specific measurable values that demonstrate how effectively a company is achieving key business objectives and will be the primary means by which PG&E will assess Implementer performance on an ongoing basis. 
The payment structure and KPIs are intended to work in concert with each other to establish a clear, understandable, and mutually agreeable framework that provides feedback for how the Implementer is delivering on program objectives. 
To standardize portfolio administration and ensure alignment of KPIs in the achievement of specific portfolio metrics, PG&E has provided a KPI table pre‐populated with several KPIs considered common across all/most programs. 
Programs with HTR/DAC/IDSM/Innovation components should include a KPI specific to each component if applicable. 
While subject to negotiation, PG&E considers 8‐10 KPIs a reasonable number to measure performance for most programs. 

1. For each KPI, provide a KPI name or identifier [A]. 
2. Classify each KPI by associating with a high‐level KPI category from the drop‐down menu [B]. 
3. For each KPI, provide a definition of the KPI by describing what performance attribute the KPI is measuring, if the KPI is a leading or lagging indicator, and how the Implementer has the authority to improve the KPI [C]. 
4. For each KPI, provide a measurement method, unit of measurement, and measurement frequency [D]. 
5. For each KPI, provide the target value [E]. 
6. For each KPI, indicate which lifecycle phase the KPI is applicable. Each KPI needs to be included in TAB C ‐ Schedule & Key Deliverables. [F] 
8. For each KPI, establish direct links to specific portfolio metrics and/or objectives if possible [H]. 



                               
                                                 

     
               
                   

 
     
     

     
               
                 

 
     
     

     
               
                   

 
     
     

 
 

     
               
                   

 
     
     

 
 

     
               
                   

 
     
     

     
               
                   

 
     
     

 
 

                
                             

    
         
          

  
    

    
  

    
         
         

  
    

    
  

    
         
          

  
    

    
 

 
  

  
    
         
          

  
    

    
 

 
  

  
    
         
          

  
    

    
  

    
         
          

  
    

    
 

 
  

  

                
                             

    
         
          

  
    

    
  

    
         
         

  
    

    
  

    
         
          

  
    

    
 

 
  

  
    
         
          

  
    

    
 

 
  

  
    
         
          

  
    

    
  

    
         
          

  
    

    
 

 
  

  

Attachment 2 - Data Form 
Contract No. C22300 

County of Sonoma

KEY PERFORMANCE INDICATORS 
[E] KPI TARGET/MILESTONE [F] KPI LINK TO LIFECYCLE PHASE [G] LINK TO PORTFOLIO METRIC / OBJECTIVES [H] DATA SOURCE 
Describe the KPI target (i.e., expected outcome) for the program duration and each year of the 
program Indicate which phase the lifecycle the KPI is applicable. If possible, match the KPI to a specific portfolio metric or objective Specify the source for each data element 
Year 1: 20 new 
Year 2: 20 + 35 new = 55 total 
Year 3: 20 + 35 + 35 new = 90 total 

Based upon: 
SCEW program metrics 2009‐2019 
BayREN program metrics 2018 

N/A Cost‐Effectiveness 

Year 1: 8 new 
Year 2: 8 + 20 new = 28 total 
Year 3: 8+ 20 + 15 new = 43 total 

Based upon: 
SCEW program metrics 2009‐2019 
BayREN program metrics 2019 

N/A Cost‐Effectiveness 

Year 1: 8 new 
Year 2: 8 + 14 new = 22 total 
Year 3: 8 + 14 + 10 new = 32 total 

Based upon: 
SCEW program metrics 2009‐2019 
BayREN program metrics 2019 

N/A 
Cost‐Effectiveness 
Energy Savings 
Emissions Savings 

Year 1: 4 new 
Year 2: 4 + 6 new = 10 total 
Year 3: 4 + 6 + 5 new = 17 total 

Based upon: 
SCEW program metrics 2009‐2019 
BayREN program metrics 2019 

N/A 
Cost‐Effectiveness 
Energy Savings 
Emissions Savings 

Year 1: 2 new 
Year 2: 2 + 2 new = 4 total 
Year 3: 2 + 2 + 2 new = 6 total 

Based upon: 
SCEW program metrics 2009‐2019 
BayREN program metrics 2019 

N/A Cost‐Effectiveness 

Year 1: 6 new 
Year 2: 6 + 10 new = 16 total 
Year 3: 6 + 10 + 7 new = 23 total 

Based upon: 
SCEW program metrics 2009‐2019 
BayREN program metrics 2020 

N/A 
Cost‐Effectiveness 
Energy Savings 
Emissions Savings 
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Attachment 2 - Data Form 
Contract No. C22300 

County of Sonoma

AGREEMENT NOTICES 
PG&E Contact Implementer Contact 

Work Assignment Issues Contract related Issues 

Name: Eliott Whitehurst 
Title: Department Analyst 
Address: 2300 County Center Drive, Suite A 105 

Firm: Pacific Gas and Electric Company Pacific Gas and Electric Company County of Sonoma General Services ‐ Energy and Sustainability Division 
Address: 245 Market Street, Mail Code: 245 Market Street, Mail Code: 2300 County Center Drive, Suite A 105 

City: San Francisco, CA 94105 San Francisco, CA 94105 Santa Rosa, CA 95403 
Telephone: (415) 973‐xxxx (415) 973‐xxxx 707‐565‐6470 
E‐mail: Eliott.Whitehurst@sonoma‐county.org 

INSTRUCTIONS: 
Each Party is to complete the contact information. 
Parties will notice in writing to the other if information above changes. 
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Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

Attachment 2 
LOCAL GOVERNMENT PARTNERSHIP 
THIRD-PARTY IMPLEMENTER ENERGY 

EFFICIENCY PROGRAM 

County of Sonoma
Sonoma Public Energy 



  
 
 

    

   

  
  

 

   
 

  
   

     
      

   
 

   
   

   

   
     

 
    

 
  

    
     

  

       

 

     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

INSTRUCTIONS FOR ATTACHMENT 2 

• This template attempts to re-use the Implementer’s RFP response and each section 
references the corresponding RFP Response Template section as applicable. 
Please read carefully, as some of the requirement information may have changed. 

• Please submit this form as a Microsoft Word file format. Other file formats will not be 
accepted. 

• On the front page and in the header of this document, insert the Local Government 
Partnership Name of the Implementer and the name of the program. 

• PG&E will issue a Contract Work Authorization (CWA) to authorize and administer 
each 3P Implementer EE Program on an Attachment 2. The CWA enables PG&E to 
assign a Not To Exceed All Inclusive Program Budget for the duration of the Program 
Term, provide an approved annual Program funding allowance under the Budget to 
allow Implementers to submit and receive payment for their invoices and through a 
CWA change order the Parties can make any other changes mutually agreeable or 
otherwise required to the 3P Implementer’s EE Program. 

• Implementers must address each requirement as specified in Attachment 1 in this 
template or in the Attachment 2 Data Form template. 

• The use of charts, graphs, infographics and other visual presentation of information 
is allowed to aid in the clear and efficient communication of information. Implementer 
should refrain from using excessively small fonts (less than 11-point) in all narrative 
responses, charts and figures. 

• This document should be formatted on 8.5” x 11” page size, have one-inch margins, 
utilize Arial 11-point font, and at a minimum have 1.15 line spacing. 

• The narrative response form must be saved with the following file name convention: 

[FULL LGP NAME] - [PROGRAM NAME] – NARRATIVE.docx 

Example: 

AWESOME LGP – LEEN & MEEN EE PROGRAM – NARRATIVE.docx 
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Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

1 IMPLEMENTER PROGRAM REQUIREMENTS (ATTACHMENT 1 SECTION 2) 

1.1 SUMMARY OF THE LGP 3P PROGRAM (ATTACHMENT 1 SECTION 2.1) 

County of Sonoma Energy and Sustainability Division will develop and offer the “Sonoma 
Public Energy” Program. The primary program offering will come in the form of the “Energy 
Efficiency Roadmap” and its accompanying services outlined throughout this narrative. 
County of Sonoma Employees, qualif ied “EE Roadmap Specialists”, and PG&E 3P 
Resource Program Implementers will assist customers in completing a building assessment 
resulting in the EE Roadmap report which will outline and help customers to prioritize and 
plan upgrades and improvements to their building’s equipment over years to come. 
Referrals to PG&E 3P Resource Programs will be a main focus of Sonoma Public Energy 
and all leads referred will be tracked and reported through County maintained CRM. 

1.2 PROGRAM BUDGET (ATTACHMENT 1 SECTION 2.2) 

Sonoma Public Energy 3 Year Budget 

PY 2020 PY 2021 PY 2022 Total Budget 

$ 275,000.00 $ 315,000.00 $ 265,000.00 $ 855,000.00 

Refer to Tab E of Attachment 2 Data Form for further Budget detail. 

1.3 NON-RESOURCE PROGRAM DESIGN (ATTACHMENT 1 SECTION 2.3) 

The Energy and Sustainability Division of Sonoma County shall receive funding for a suite of 
comprehensive services aimed primarily at the reduction of energy usage, reduction of 
energy cost, and assistance with access to existing and future resource programs. These 
services will be focused on facilitating upgrades to Public Facilities, K-12 Schools, Special 
Districts, Hard To Reach (HTR)1 customers located within Sonoma County. 

The County of Sonoma is to enter into contract as the Local Government Partnership (LGP) 

1 Hard-to-reach (HTR) are nonresidential customers who also meet each of the following criteria:
primary language other than English, <20 kW and/or 10,000 therms, and leased/rented facility.  If  the 
business resides in a defined Disadvantaged Community or rural community (outside the United 
States Office of Management and Budget Combined Statistical Areas of the San Francisco Bay
Area), then only two of these criteria must be met to be considered HTR. 
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Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

with Pacific Gas and Electric Company (PG&E), delivered through the General Services 
Department’s Energy and Sustainability Division. Current and proposed services include, 
but are not limited to: 

Identif ication of Energy Efficiency Projects to Support Energy Savings in the Public Sector 
• Benchmarking of energy usage in public buildings 
• Facilitating energy efficiency projects in public buildings 
• Compiling and maintaining a listing of approved, participating EE contractors 

• Implementation of California Green Business Certification Program 

Training and Education to Support Building Capacity to Help Save Energy 
• Facilitating relevant training for public sector staff 

• Encouraging facilities staff to complete Building Operator Certification or ASHRAE 
training, etc. 

Awareness Building in the Community to Magnify the Reach of Energy Efficiency Programs 
• Planning and implementing a marketing and outreach plan 
• Fostering local connections and interactions within the community to encourage 

energy efficiency in ways that make the most sense for that community 

Innovative Efforts that Allow Flexibility to Best Serve the Public Sector and Larger 
Community 

• Supporting initiatives identified in the California Long-Term Energy Efficiency 
Strategic Plan 

• Documenting an integrated services delivery model that assists potential customers 
with multiple services 

• Developing and implementing a Commercial Building EE Roadmap Program to serve 
public facilities 

• Modeling of “EE Roadmap” for public facilities and DAC/HTR Facilities 
• Offering subject matter expertise in construction planning of new facilities 

The Energy and Sustainability Division shall implement the development of a public building 
energy efficiency roadmap program that will include assessment of existing energy 
consuming equipment and systems, identif ication and review of legacy equipment and 
recommendations for improvements to achieve energy and water efficiency in existing 
nonresidential/public buildings Informal/technical training sessions will be presented to 
facility decision makers and building operations staff to provide the energy efficiency 
roadmap, education about energy efficiency upgrade and equipment replacement options 
and available related 3P resource programs with referral to 3P resource program contacts. 
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Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

The Energy Efficiency Roadmap program will provide assessment tools which lend 
guidance to building managers and operators to investigate, analyze, and identify no-cost, 
low-cost,, and capital-intensive energy efficiency and demand reduction measures to 
improve building performance through optimization of existing equipment controls and/or 
replacement of failing or aging equipment. For facilities that do not have qualif ied staff or 
have more complex systems, referral will be provided to the appropriate PG&E 3P resource 
program to perform the assessment. Else a local f irm or firms will be recognized through an 
RFQ to provide technical support for the assessment. The ultimate deliverable for each 
customer will be an “EE Roadmap” for the facility and its inhabitants, defining a long term 
plan towards energy efficiency and sustainability. A periodic “Check In” will be performed by 
Division staff to identify and document which measures have been implemented and when. 

The Division will develop and integrate the necessary tools into Customer Relations 
Management (CRM) software to generate the roadmap and track program activities on a 
structure-by-structure basis. 

The Energy and Sustainability Division staff will leverage resources available through the 
Sonoma County Energy Independence Program, the Sonoma County Green Business 
Certif ication program, and other services offered by the Division through partner contracts 
and in-house efforts. At the time of program implementation, the Division will facilitate in 
helping those customers with necessary upgrades to find the proper resource program(s) to 
meet their specific needs. 

The Division will use program funds to offer/facilitate training for Building Maintenance and 
Construction Professionals and to continue offering the Green Business Certification 
Program to public facilities. 

Program Goals and Objectives 
The primary objective of the Program is to assist staff within Public, K-12, Special District, 
and HTR, facilities to realize deeper savings and more comprehensive energy savings 
through a collection of services offered to them at little to no cost. 

On site “Energy Efficiency Roadmaps” will be offered both as a free service and as a “DIY” 
solution to building maintenance professionals in the previously mentioned target sectors. 
With support from ESD staff qualif ied maintenance professionals will be able to complete 
the Energy Efficiency Roadmap workbook themselves and submit their f indings to the 
Division’s tool through CRM software, making the only cost to any customer the actual time 
of the building maintenance professional. The collection of data necessary to participate in 
the Program falls within the standard work scope of any building maintenance professional, 
therefore there are no added costs to the customer to participate in the Program. 

The Division will track the implementation of suggested energy efficiency plans through its 
Customer Relations Management tool over the life of the program, and data will be kept and 
made available to customers even beyond the lifespan of the program. The Division 
currently tracks buildings as customers and will use program funds to author the capacity to 
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Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

record pertinent information related to all served facilities. Data collection will result in both a 
long term plan for operations, maintenance, and equipment replacement as well as a 
comprehensive database allowing for all local public buildings within Sonoma County to 
have the ability to be compared to each other in order to improve EE awareness. 

The Division will also track any referrals to Resource Programs that are made as a result of 
either targeted campaigns or the EE Roadmap Program. 

Program Delivery Channels 
The Program operates entirely midstream and targets downstream investment. The 
buildings, as customers, are the target audience in the implementation of these programs. 
Key Market Actors include City and County Boards of Supervisors, School Board Members, 
Special District Board Members and Executives as well as top level maintenance staff in all 
facilities. Decision makers will be marketed to directly in seeking buy-in, leading to 
mandating of work to be done. 

Direct Observable Program Outputs 
● Capacity to record collected building data in CRM 

● EE Roadmap Workbook 

● EE Roadmap Web Page 

● EE Roadmap Assessments Completed 

● EE Roadmaps Generated 

● EE Roadmaps plans adopted for long-term execution 

● EE Roadmaps implemented 

● EE projects completed (Resource Referrals) 

Short-Term Impacts (12 Months) 
• Increased knowledge of EE practices amongst public building owners and 

operators 
• Reduced electric use and demand, and reduced natural gas use in public 

buildings throughout Sonoma County in collaboration with PG&E’s 3P resource 
program offerings 

• Expansion of public sector programs and existing project development offerings 

• Increased cost effectiveness of EE Programs by identifying potential EE projects 
in the public sector and within HTR customer group 

Medium-Term Impacts (12-36 Months) 
• Increased data offerings for public building owners to guide future improvements 
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Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

• Established public building benchmarking program to track energy usage across 
agencies 

• Promotion of meter-based savings approaches and pay-for-performance models 
in coordination with PG&E 3P resource programs 

• Continued lower energy use and demand 

Long-Term Impacts (36+ Months) 
• Seamless interaction of public building owners with PG&E’s 3P energy efficiency 

resource programs 
• Easy availability to data that identif ies energy efficiency opportunities and 

quantif ies savings 
• Increased momentum for all public sector customers to transition to zero net 

energy (ZNE) development 

• Sustained progress towards doubling energy efficiency savings in public 
buildings by 2030 

“Energy Efficiency Roadmap” program provides a comprehensive zero cost building and 
behavioral analysis to PG&E customers in public buildings. The results of the EE Roadmap 
Program are to be recorded through CRM (Customer Relationship Management) software. 
Modules will be developed resulting in a deliverable report to the customer, or “EE 
Roadmap” detailing near and long term goals in energy efficiency for their staff and facility, 
highlighting the potential benefits behind any employed measures. 

The Energy and Sustainability Division will build upon its existing CRM in order to act as an 
ongoing repository for each customer to catalog the results of building audits, utility bill 
analysis, EE trainings, customer surveys, benchmarking results, solar bid analysis, past 
improvement projects, and future improvement opportunities. The report or “EE Roadmap” 
will be easily printed and/or saved for discussions with third-party contractors or other 
building performance professionals. This roadmap will make clear the customer’s ability to 
save incrementally by taking steps in order of effectiveness, making energy efficiency 
investments easier and more attractive. The report and CRM integration will assist in 
maintaining a consistent thread of communication with the customer looking to the future. 

Key benefits: 
● Report that expands as information is collected by Energy and Sustainability Division 

staff throughout the engagement process, increasing the customer’s ability to better 
manage their building’s energy. 

● Report provides ongoing record of energy efficiency improvements made to the 
building and a prioritized catalog of recommended future improvements, illustrating 
their ability to save energy and reduce demand. 

● Customers who choose to not move forward immediately with improvements will 
have access to the information collected so that they can proceed with the 
recommended improvements when the conditions are right 
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Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

The Division’s unified service delivery model streamlines the offerings of various EE 
services to all market sectors, positively impacting the experience of the end customer and 
best demonstrates the Division’s ability to reach a greater proportion of customers without 
proportional budget increases. Tying the Division’s offerings together, our approach to 
energy efficiency in commercial buildings will remain holistic as buildings remain in place 
while inhabitants do not. When the building itself is treated like a customer, its needs will be 
met in a well-planned and comprehensive manner spurring deep investment and persistent 
energy saving. 

Geography 

The above listed program offerings shall be provided to Public Facilities, K-12 Schools, 
Special Districts, , and HTR facilities located within Sonoma County 

1.4 PROGRAM MANAGEMENT & RISK (ATTACHMENT 1 SECTION 2.4) 

Schedule and Deliverables 

Key Deliverables: Targeted customer sectors = Public, K-12, Special District, DAC, HTR 
Facilities 

• Number of Contacts 

• Number of Leads 

• Number of EE Roadmaps prepared and presented 

• Number of Projects managed 

• Number of Educational Opportunities offered 

• Number of Buildings Benchmarked 

Deliverables will be reported on a quarterly interval with deeper metrics and analysis to be 
delivered on an annual basis. A weekly check-in call with a utility representative in order to 
provide a running report on program/project status and also to ensure that any program 
requests are heard and met shall be adhered to. 
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Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

1.5 OUTREACH & ACQUISITION (ATTACHMENT 1 SECTION 2.5) 

Marketing and Outreach Approaches 

Program’s target customers: Public, K-12, Special District, HTR Facilities within Sonoma 
County. 

● Local Governments: City and County government staff from General Services, 
Facility Operations, Administration and Management, Public Works, and/or Parks 
Departments. 

● Special Districts: Directors and Mangers of organizations identified by the Local 
Agency Formation Commission (LAFCO) as a special district. 

● K-12 School Districts: Administrators and building operation staff from local school 
districts and offices. 

Referrals to the Sonoma Public Energy Program shall be made through those other services 
offered by the Energy and Sustainability Division of Sonoma County General Services. 

Program outreach activities: 

• Strategy Target 
Audience 

Market Barrier Opportunity 

Direct contact through 
phone and in-person 
meetings 

Key decision 
makers, 
decision 

influencers 

Lack of buy-in from 
management/key 
decision makers 

One-on-one time to 
discuss available 

services and 
specific projects, 

relationship 
development 

Sample 
resolutions/council/bo 
ard items 

Administrative 
support staff 

Lack of directive and 
prioritization of EE 

Improvements from 
Key Decision Makers, 

Lack of funding 

Assistance 
preparing for 

presentations and 
board items by 

providing formatted 
samples 

Presentations at 
meetings 

All Lack of knowledge of 
availability of programs 

and services 

Increase 
awareness of 

available services 
Exhibiting at events All Lack of knowledge of 

availability of programs 
and services 

Increase 
awareness of 

available services 
Workforce 
development trainings 

Facilities staff Lack of technical 
knowledge 

Training staff on 
building efficiency 
operations to run at 
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Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

Website information 
page 

Case studies 

Partner with outside 
agencies 

Direct mail 

Collateral – 
brochures, flyers 

All 

Facility 
managers 

Key decision 
makers 

Facility 
managers 

All 

peak performance 

Lack of knowledge of Fast way to deliver 
availability of programs information about 

and services programs and 
services 

Lack of knowledge of Documented 
project benefits examples of 

projects completed 
Lack of buy-in from Working with 
management/key partner agencies to 
decision makers make contacts and 

presentations 
Lack of knowledge of Target specific 

availability of programs contacts with 
and services information 

Lack of knowledge of Allow for bulk 
availability of programs distribution of 

and services information 

Project Acquisition 

The Program offers a simple process providing public building maintenance personnel with 
expert advice and appropriate measures that will encourage implementation and adoption of 
the provided EE roadmap as well as access to the Green Business Program. Additionally, 
the Program will continue to act as the conduit to resource programs resulting in energy 
efficiency retrofits saving money, saving energy, and reducing greenhouse gas emissions in 
Sonoma County. 

Energy Efficiency Roadmap 
Once ESD has engaged key decision makers, staff will perform an initial assessment for all 
participants to determine the level of support required to complete the site assessment and 
EE Roadmap Workbook. For smaller facilities with simple mechanical and control systems 
the workbook and resources will be available for “DIY” completion by onsite facility staff with 
support and guidance by trained ESD staff. This workbook will be used to complete the EE 
Roadmap for the facility. For more complex facilities or facilities without qualified onsite staff, 
ESD staff will coordinate and work with the selected qualif ied EE Roadmap Specialist(s) to 
complete the onsite assessment, EE Roadmap Workbook and EE Roadmap with available 
onsite maintenance staff. Periodic check-ins will occur to determine and overcome 
roadblocks surrounding the implementation of suggested actions. First check-in is to occur 6 
months after EE Roadmap presentation to customer. Second check-in will take place 1 year 
after EE Roadmap presentation to customer and subsequent check-ins will take place 
annually following the second check-in. 
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Attachment 2 – Narrative 
Contract No. C22300 

County of Sonoma 

1.6 COORDINATION WITH OTHER PROGRAMS (ATTACHMENT 1 SECTION 2.6) 

The Division is funded by, and coordinates with multiple local agencies through contracts 
with several local partnerships. By virtue of division funding and function, the Energy and 
Sustainability Division will necessarily work with other programs operating within Sonoma 
County. ESD will track coordination and shared projects through its Customer Relationship 
Management software. 

1.7 COMPENSATION & PERFORMANCE (ATTACHMENT 1 SECTION 2.7) 

Payment structure behind Sonoma Public Energy will be entirely based on Time and 
Materials. Detail can be found on Attachment 2 Data Form Tab F. Those hourly 
compensation levels associated with those job titles detailed in Tab G of Attachment 2 Data 
Form will apply to those job titles over the 3 year duration of the Sonoma Public Energy 
Program lifecycle. 

1.8 KEY PERFORMANCE INDICATORS AND EVALUABILITY (ATTACHMENT 1 SECTION 2.8) 

Key Performance Indicators 

• Number of Contacts 

• Number of Leads 

• Number of EE Roadmaps prepared and presented 

• Number of Projects managed 

• Number of Educational Opportunities offered 

• Number of Buildings Benchmarked 

Key Performance Indicators are also detailed in Tab C of attached Data Form. 

Performance Data Collection 

Data pertaining to KPIs for Sonoma Public Energy will be collected and managed by staff of 
the Energy and Sustainability Division. Data will be recorded and reported through Division 
maintained Customer Relationship Management software. 

Data is collected by individuals of all job levels within ESD. A customer facing portal will be 
created which will allow customer building professionals to input data pertaining to their site 
when completing an EE Roadmap . EE Roadmap data will also be recorded and input into 
the CRM by ESD staff completing the EE Roadmap and/or by a qualif ied EE Roadmap 
Specialist. 
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Evaluability 

Utilizing Division CRM, reports can be generated and delivered in real time, allowing for 
immediate evaluation of program performance. Through CRM, the program will track all 
contact and site information for leads acquired, customers engaged, and projects 
completed. Information collected will include but not be limited to site address, key decision 
maker(s), date of initial contact and pertinent milestones, lead source and nature of inquiry. 
ESD employs SalesForce as CRM which is fully customizable and capable of tracking any 
information desired. 

1.9 PROGRAM INNOVATION (ATTACHMENT 1 SECTION 2.9) 

INNOVATION 

● Documenting an integrated services delivery model that assists potential 
customers with multiple services 

● Developing and implementing a Public Building Energy Efficiency Roadmap 
Program 

● Modeling of “EE Roadmap” for public facilities and DAC/HTR Facilities 
● Implementation of California Green Business Certification within target 

customer facilities. 
● Offering subject matter expertise in construction planning of new facilities 

The EE Roadmap program will provide assessment tools lending guidance to building 
managers and operators to investigate, analyze, and identify no-cost, low-cost and capital-
intensive energy efficiency and demand response upgrade opportunities and provide direct 
referrals to PG&E 3P and other Resource Programs to improve building performance and 
reduce energy, and operating costs through optimization of existing equipment controls 
and/or replacement of failing or ageing equipment. Every observation made during the 
Assessment will be recorded with the potential to be reported on through Salesforce. The 
EE Roadmap Workbook will be developed and modeled after The City of Seattle Building 
Tune-Up Program workbook. City of Seattle Building Tune-up Program participants have 
realized a reduction in energy usage of 10-15% on average and a payback on 
improvements of 2-3 years when implementing suggested actions. For facilities that do not 
have qualif ied staff or have more complex systems, referral will be provided to the 
appropriate PG&E 3P resource program to perform the assessment. Else a local f irm or 
firms will be recognized through an RFQ to provide technical support for the assessment. 
The ultimate deliverable for each customer will be an “EE Roadmap” for the facility and its 
inhabitants, defining a long term plan towards energy efficiency and sustainability. It is our 
hope that the resource program provider(s) announced following PG&E’s early 2019 RFP 
will be able to perform, and potentially cover the cost of any recommended work that may 
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not be able to be performed by the participating facility’s maintenance staff. 

Given that the Program is housed within the County’s Energy and Sustainability Division, 
staff will coordinate closely with, and leverage resources available through the Sonoma 
County Energy Independence Program, the Sonoma County Green Business Certification 
program, and other services offered by the Division through partner contracts and in-house 
efforts. Our “unified service delivery model” has been designed to provide potential 
customers with a wide range of program options to facilitate energy efficiency and 
conservation measures that cost-effectively reduce energy use and optimize their 
mechanical systems. Individual customers can then choose from a full menu of services. 
When presented with these additional options, some public customers may choose to also 
seek Green Business Certification, work to reduce their water and waste streams in addition 
to their energy consumption, or participate in other program options available through the 
Division. 

ESD will build upon its existing CRM tool so that it can act as an ongoing repository for each 
customer to catalog results of any building audits, utility bill analysis, EE trainings, customer 
surveys, benchmarking results, solar bid analysis, past improvement projects, and future 
improvement opportunities. The “EE Roadmap” would be easily printed and/or saved for 
discussions with third-party contractors or building performance professionals. This roadmap 
will make clear the customer’s ability to save incrementally by taking steps in order of 
effectiveness, making energy efficiency investments easier and more attractive. The report 
will be especially helpful in maintaining a consistent thread of communication with the 
customer, whether the customer is the same individual who began the facility’s EE planning 
or entirely new staff, as many whole building energy efficiency upgrades stretch out over 
multiple years. 

Key benefits: 
● Consistently formatted report that expands as information about the customer and 

their buildings are collected by our staff throughout the entire engagement process, 

allowing customers to better manage their building’s energy 

● Report will provide ongoing record of EE improvements made to the building and a 
prioritized catalog of recommended future improvements. 

● Customers who choose to not move forward immediately with improvements will 
have access to information collected so that they can proceed with recommended 
improvements when the conditions are right 

Our unified service delivery model streamlines offerings of various EE services to all market 
sectors, positively impacts the experience of the end customer and best demonstrates the 
Division’s ability to reach a greater proportion of customers without proportional budget 
increases. Our approach to energy efficiency in commercial buildings is holistic as buildings 
remain in place while inhabitants do not. When the building itself is treated like a customer, 
its needs will be met in a well-planned and comprehensive manner spurring deep 
investment and persistent energy saving. 
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1.10 INTEGRATED DEMAND-SIDE MANAGEMENT (IDSM) (ATTACHMENT 1 SECTION 2.10) 

The EE Roadmap Program includes an assessment of existing energy using equipment at a 
facility where we will identify equipment or systems that are good candidates for energy 
efficient upgrades. We will then provide leads and referrals to Resource Programs for 
incentives, f inancing and demand side management programs. Referral to and lead 
generation for Resource Programs, including Demand response program, will be integrated 
into all Sonoma Public Energy Program customer energy efficiency roadmaps and action 
plans. 

1.11 HTR / DAC (ATTACHMENT 1 SECTION 2.11) 

The County of Sonoma does not hold a large contingency of Hard to Reach facilities. 
Primary efforts behind reaching these communities will be put towards those qualifying K-12 
Schools and Small to Medium Businesses. As Sonoma Public Energy is a no cost program, 
Schools and HTR Businesses in these underserved communities can benefit just as those 
customers meeting qualifying criteria from another target market sector. 

1.12 PROGRAM TEAM (ATTACHMENT 1 SECTION 2.13) 

Energy and Sustainability Program Manager (Program Manager) – Oversees the 
Division. Responsibilities include plans, directs, manages, administers and evaluates the 
countywide energy management, sustainability efforts, and climate adaptation, mitigation 
and resiliency goals. The ESPM is responsible for the effective planning, management and 
control of an energy and sustainability program for major portions of County operations 
through the General Services Department. 

Department Program Manager (Program Coordinator) – Responsibilities include plans, 
organizes, manages and coordinates the work of a major program or group of closely 
related programs within the Division. Supervises and participates in selection and 
recruitment of personnel. Ensures staff and contractors comply with mandated program 
policies and procedures. 

Coordinates operations of program with other programs within the Division and with similar 
programs within the community and with clerical, f iscal, systems and other administrative 
support units. 

Energy and Sustainability Analyst (CST: Department Analyst) (Program 
Administrator/Project Coordinator) (4 positions) –The E&S Analyst is responsible for the 
specific duties focused on process development, workflow development, program statistics, 
metrics and data tracking tools, web site development, and budgetary monitoring. This 
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position works closely with County departments, other local government and city agencies, 
special districts, community groups, consultants, business owners and individuals, and has 
significant involvement with energy projects in County buildings. This position requires 
extensive communication and coordination between Pacific Gas & Electric Company 
(PG&E) through the Management of the Local Government Partnership, Sonoma County 
Energy Watch. This is an essential role, which requires knowledge and understanding of 
water conservation, energy efficiency and renewable energy generation technology and 
techniques. The E&S Analyst is required to be familiar with program energy efficiency 
guidelines, California Energy Code, basic construction techniques and the specifications of 
various products such as solar systems, HVAC systems, windows, cool roofs, and 
insulation. 

Other duties related to this position supports the Division in the delivery of organizational 
information and program communication efforts. Through promotion and advancement its 
high profile programs and services, participating contractor relationships, education and 
outreach. The E&S Analyst develops and implements a Division marketing plan, promotes 
projects through established multi-media channel marketing, with, an emphasis to increase 
customer engagement, and community visibility. This position may also include daily 
operational supervision of the staff. 

Energy and Sustainability Program Specialist (CST: Administrative Aide) (3 positions) 
- This position performs a variety of administrative, customer service, outreach and 
paperwork request processing roles in the daily operation of the Energy and Sustainability 
Division office.  Program Specialist is a key point of contact to business and residential 
property owners, tenants, property managers, contractors, division partner agencies and the 
community-at-large. Program Specialist is required to be familiar with the resources 
available, services offered and programs administered through the Division. Staff is required 
to be familiar with energy efficiency, water conservation, waste management and pollution 
prevention guidelines and/or best practices. 

Energy and Sustainability Program Representative (CST: Senior Office Assistant) 
(Administrative Support) - This position performs a variety of administrative and customer 
service roles in the daily operation of the Energy and Sustainability Division office.  The 
Division office front desk is the first point of contact for the public-at-large and provides 
administrative support for other Division staff. The Program Representative will interact with 
customers, applicants, partners and contractors via telephone, email and face-to-face for 
information. 

Consultants/Subcontractors: Third party consultant firms contracted with the County to 
perform services related to the projects administered by the Division. Some examples 
include – engineering, electrical, marketing, climate, etc. 
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2 OTHER 3P EE PROGRAM REQUIREMENTS (ATTACHMENT 1 SECTION 3) 

2.1 CONTRACTOR’S LICENSES (ATTACHMENT 1 SECTION 3.1) 

Sonoma Public Energy has not named any additional contractors to complete work. An RFQ 
shall be generated to select EE Roadmap Specialist(s). Should Specialist(s) be selected, 
contractor shall provide applicable contractor’s licenses and written notification to PG&E 5 
business days prior to implementing personnel changes for PG&E’s review and approval. 

2.2 REGULATORY WORKFORCE STANDARDS REQUIREMENTS (ATTACHMENT 1 SECTION 
3.3) 

In addition to in-house staff expertise and ongoing professional development for ESD staff, 
the Division, through a competitive process, also maintains contracts with consultants that 
provide advanced engineering and analysis work as needed. These firms are available to 
provide engineering and technical assistance when working with the County, cities, small-
and-medium businesses, libraries, and special districts. These contracts resulted from a 
request for qualifications (RFQ) issued by the County for a broad array of energy and 
sustainability consulting services: 

• Newcomb Anderson McCormick Energy Engineers – Key Staff: John Newcomb, 
Mike Anderson 

• Tierra Resource Consultants – Key Staff: Marshall Keneipp, Floyd Keneipp 
• Eide bailey 

Development of EE Roadmap Program, Tools, and Training 

ESD staff will leverage and customize spreadsheet tools created by Pacific Northwest 
National Laboratory (PNNL) and used by public programs including the City of Seattle for 
the Sonoma Public Energy EE Roadmap Program. ESD staff have been in contact with the 
City of Seattle program operators who are available to provide program support and have 
confirmed that all program documents, resources and tools are available for public use. 

• Initial Site Assessment will be completed by trained ESD Staff with facility 
maintenance/operator staff; whole building approach to review building systems 
including: HVAC, lighting, domestic hot water, water usage, and the building 
envelope. 

• ESD staff will provide tech support for facility staff to complete DIY workbook. For 
more complex facilities or facilities without qualif ied onsite staff, ESD staff will 
coordinate with the appropriate PG&E 3P Resource program. Else technical 
engineering support from qualif ied EE Roadmap Specialist will be facilitated when 
necessary during the assessment phase. 

• ESD staff will provide technical support and coordinate with facility staff to input 
findings through CRM software tool to generate complete EE Roadmap for facility. 
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• ESD staff will provide a portfolio of available resources available including PG&E 
Resource Programs, local CCA programs. 

Specialist Recruitment 

The County of Sonoma will identify and create a list of qualif ied EE Roadmap Specialists 
and contract with one or more selected qualif ied EE Roadmap Specialist to provide 
technical support and complete more complex system assessments. The EE Roadmap 
Specialist will work collaboratively with ESD staff, in-house staff and communicate with 
existing maintenance providers during all phases. 

For building owners/facility managers who are interested in enhanced, investment grade 
energy auditing and commissioning services, ESD will direct customer to the 3P energy 
efficiency resource program and the EE Roadmap Specialist Directory. 

ESD will create an RFQ to solicit EE Roadmap Service Providers. ESD will create and 
maintain an EE Roadmap Specialist Directory. Firms listed in the directory will have staff 
that meet the requirements of the "EE Roadmap Specialist" as defined by the Sonoma 
Public Energy Program administrator. Inclusion on this list is voluntary and does not 
represent an endorsement by the County of Sonoma or PG&E. 

EE Roadmap Specialist must meet the following qualifications: 

At least seven years of experience, including educational and/or professional experience, 
with commercial building operations and/or building energy management. 

AND 

One of the following certifications or equivalent: 

• Professional Engineer (PE) in mechanical or architectural engineering – California 
Board for Professional Engineers, Land Surveyors, and Geologists 

• Building Operator Certif ication (BOC) Level II – Northwest Energy Efficiency Council 
(NEEC) 

• Certif ied Energy Manager – Association of Energy Engineers (AEE) 
• Certif ied Energy Auditor - AEE 
• Certif ied Commissioning Professional (CCP) – Building Commissioning Certification 

Board (BCCB) 
• Commissioning Authority (CxA) – AABC Commissioning Group (ACG) 
• Existing Building Commissioning Professional (EBCP) - AEE 
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2.3 DIVERSE AND DISADVANTAGED BUSINESS AND EMPLOYEE TERMS, INCLUDING SMALL 
BUSINESS, IF APPLICABLE (ATTACHMENT 1 SECTION 3.4) 

When applicable, the County of Sonoma Energy and Sustainability Division shall adhere to 
Pacific Gas and Electric Company’s guidelines regarding Diverse and Disadvantaged 
Businesses and Employees as outlined in section 3.4 of Attachment 1. 

The County of Sonoma is an Equal Opportunity Employer and does not show preference to 
any individual over another during the hiring process, however qualif ication as a Diverse 
and/or Disadvantaged Business shall be recognized through the RFQ process. When 
presenting Sonoma Public Energy customers with their options in selecting a qualif ied EE 
Roadmap Specialist, the list of Qualif ied Specialists will clearly indicate which Businesses 
are categorized as Diverse Business Enterprises (“DBEs”), Small Business Enterprises 
(“SBEs”); and Women, Minority, Disabled Veteran and Lesbian, Gay, Bisexual, and 
Transgender Business Enterprises (“WMDVLGBTBEs”). 

The County of Sonoma prioritizes and is committed to continuously providing a workplace 
where equal employment opportunity is afforded to all people. Diversity and inclusion is 
woven into our hiring practices and we are constantly challenging ourselves to do more to 
further equity, diversity, and inclusion practices. The County of Sonoma diligently strives to 
maintain a workplace free of harassment, discrimination, and retaliation. Our ultimate goal is 
for everyone who works for, with, and/ or receives services from the County of Sonoma to 
find that our culture is one that is built upon respect, inclusion, and individual dignity. As 
such, we require the same of all organizations that do business with the County of Sonoma. 

2.4 PROGRAM COORDINATION WITH OTHER PROGRAM ADMINISTRATORS (ATTACHMENT 
1 SECTION 3.6) 

The Energy and Sustainability Division provides services to support the Bay Area Regional 
Energy Network (BayREN) programs in Sonoma County. The scope of this work includes 
administrative support, program implementation, and outreach for the single family, multi-
family, small and medium business, green labeling, and codes and standards. 

Through its contractual obligations with the Regional Climate Protection Authority (RCPA), 
the Energy and Sustainability Division will continue to coordinate with BayREN until said 
contract expires on 12/31/2020. Current contract has potential for extension through 2022. 

2.5 QUALITY ASSURANCE PROCEDURES (ATTACHMENT 1 SECTION 3.7) 

Procedures shall be formulated to ensure quality assurances in the following areas: 
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• Mechanism for tracking and resolving customer complaints – Tracking customer 
contact is currently possible though Division CRM. The CRM includes a "Cases" 
feature that can be used to log problematic issues, escalate for supervisory review, 
and track steps taken by program staff to reach resolution. 

• Procedures to ensure that eligibility conditions are met during the product 
development and implementation phases – A series of checks shall be formulated to 
ensure that inquiring parties do in fact qualify for services provided by Sonoma 
Public Energy before services are provided. These checks will be incorporated 
directly into Division CRM. 

• Documentation to support program influence – Incorporation of surveys into Existing 
CRM shall track program influence. Additionally ESD service delivery model has 
multiple customer check-ins over a long period of time that will be instrumental in 
tracking program influence and customer satisfaction. 
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GENERAL TERMS AND CONDITIONS 

1. PREAMBLE 

1.1 Background 

Pursuant to the California Public Utilities Commission (“CPUC”) Decisions (D.) 18-05-041, (D.) 18-01-
004 Addressing Energy Efficiency (“EE”) Business Plans and Third Party (“3P”) Solicitation Process for 
Multi Sector EE Programs (“3P Programs”) and (D) 19-08-006 Standard Contract for Energy Efficiency 
Local Government Partnerships (LGP) respectively. PG&E seeks to establish an EE Program portfolio 
comprising of a minimum of 60% being 3P Programs by 2022. PG&E’s 3P LGP Program requirements, 
scale and scope are described in Attachment 1 (PG&E’s 3P EE LGP Program Requirements”). 

1.2 Agreement Structure 

The Parties Agreement is comprised of and includes three key components: 

a. These General Terms and Conditions and its referenced Exhibits, shall apply to all aspects of 
Implementer’s participation in PG&E’s 3P EE Program portfolio. These General Terms and Con-
ditions reference the LGP CPUC Standard and Modifiable contracting provision requirements; 

b. Attachment 1 and its referenced Exhibits (the “PG&E’s 3P EE LGP Program Requirements”), 
describe the requirements Implementer’s LGP Program must satisfy and the contractual frame-
works that will govern implementation, administration, measurement and reporting, compensa-
tion, key performance indicators and associated fees-at-risk. The PG&E 3P EE LGP Program Re-
quirements in Attachment 1 are generally applicable to all aspects of the offerings available from 
all participants in PG&E’s 3P EE Program portfolio; 

c. Attachment 2 and it referenced Exhibits, if any (“Implementer’s Program” or “Program”), 
is Implementer Program under this Agreement. An Attachment 2 must describe the Program’s 
specific products, services and features in a format that is required to meet and align with 
PG&E’s 3P EE LGP Program Requirements in Attachment 1, is incorporated under this Agree-
ment and shall be governed by these General Terms and Conditions. As such, Implementer Pro-
gram on Attachment 2 requires a PG&E Contract Work Authorization (CWA) to be included un-
der this Agreement and to enable PG&E to render such Program’s payment obligation. Any 
PG&E issued CWA’s under this Agreement requires the signature of the Parties. Any material 
modifications or payment adjustments to Implementer’s Services performed under its Program on 
the Attachment 2, must be documented in a CWA change order and signed by the Parties. 

1.3 Defined Terms 

Certain capitalized terms defining PG&E’s 3P EE Program Requirements and related concepts are in At-
tachment 1 and Appendix A (Terms and Acronyms). In addition, the following terms are defined in these 
General Terms and Conditions: 

Term Refer to Section 

Company The Investor Owned Utility entering into the 
Agreement with Implementer 
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Term Refer to Section 
Confidential Infor-
mation 

Section 8 

Contractor This term is used in certain standard PG&E doc-
uments and refers to the Implementer. 

Covered Personnel Any personnel or Implementer Parties having or 
requiring access to PG&E’s Assets, premises, or 
customer property requiring a Background 
Check as required under this Agreement. 

Effective Date Date both Parties have executed this Agreement 

Implementer The Third‐Party Program implementer who is 
party to the Agreement that will implement the 
contracted‐for EE program (“Program”) 

Implementer Party Implementer’s employees, agents, representa-
tives and subcontractors and all other persons 
performing Implementer’s Program on behalf of 
the Implementer. 

Final Implementa-
tion Plan 

Implementer Program on Attachment 2 under 
this Agreement requires such Program’s Final 
Implementation Plan to be posted to the relevant 
CPUC website no later than sixty (60) days fol-
lowing from its effective Program Start Date. 

Implementer’s Pro-
gram 

Implementer Program under this Agreement 
must be incorporated and reflected on Attach-
ment 2. 

“Intellectual Prop-
erty Rights” 

Means all intellectual and industrial property 
rights recognized in any jurisdiction, including 
copyrights, mask work rights, moral rights, trade 
secrets, patent rights, rights in inventions, trade-
marks, trade names, and service marks (includ-
ing applications for, and registrations, exten-
sions, renewals, and re-issuances of, the forego-
ing). 

Laws Means all laws, including the common law and 
all statutes, by-laws, rules, regulations, ordi-
nances, decrees, orders and codes (including any 
requirements for permits, certificates, approvals 
and inspections) that are applicable to a Party in 
any jurisdiction in which Implementer’s Pro-
gram are performed, provided or used by PG&E 
and its affiliates. 

Malicious Code Collectively, any malicious or unauthorized 
code, scripts, routines or techniques (including 
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Term Refer to Section 
without limitation any virus, spyware, ransom-
ware or other malware) that is designed to erase 
data or programming, or infect, impair, modify, 
record, take control of, disrupt, damage, destroy, 
disable, shut down or permit or cause unauthor-
ized access to or misuse of a computer system or 
any component thereof 

PG&E Assets For purposes for this Agreement, PG&E Data is 
the property of and asset of PG&E. 

“PG&E Confidential Means PG&E Data and any other technical and 
Information” non-technical information concerning or related 

to PG&E and its affiliates’ respective products, 
services, online properties (including the discov-
ery, invention, research, improvement, develop-
ment, marketing, or sale thereof), analytics, pro-
cesses, financial data and models, business and 
marketing plans, and general business opera-
tions, and any information related to the forego-
ing, regardless of a lack of confidentiality mark-
ing or reasonableness determination. 

“PG&E Data” Means: 
(i) any and all data and information of or con-
cerning any employee, supplier, consumer, 
household, commercial or customer of PG&E, 
including, but not limited to, name and contact 
information and, in the case of customers, their 
home address and home telephone number; de-
vice IDs; e-mail addresses; billing information; 
electric and gas energy usage, electric service 
(including, without limitation, service account 
number, electricity demand (in kilowatts), 
monthly billed revenue, credit history, rate 
schedule(s), or number or type of meters at a lo-
cation); 
(ii) any and all data or information collected or 
received by Implementer from any employee, 
supplier or customer of PG&E, if collected or 
received by Implementer in the course of 
providing Services to PG&E; and 
(iii) any data or other information derived from 
data and information referred to in paragraphs 
(i) or (ii) including copies, summaries, analyses, 
statistics, aggregations, forecasts, and reports, in 
each case whether anonymized or not and 
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Term Refer to Section 
whether printed, electronic, or in some other for-
mat. 

Post Termination 
Record Retention 
Period 

The period of time, PG&E Records Retained by 
Implementer as required under this Agreement 
must be maintained and available to produced or 
Audited. This time period shall be at least three 
years from the Program Term end date under 
which such records were generated 

Services Implementer’s Services provided directly to and 
for PG&E under an Implementer Program on an 
Attachment 2 under this Agreement. For the 
avoidance of doubt, services and products that 
Implementer makes available to customers un-
der any of its Program’s on an Attachment 2 or 
otherwise Implementer independently provides, 
except for the Services Implementer provides to 
PG&E under this Agreement, do not satisfy, are 
not to be understood as, and are not included in 
the definition of Services for purposes of this 
Agreement. 

Service Work Prod-
uct 

Any and all materials, information, or other 
work product created, prepared, accumulated or 
developed by Implementer or any Implementer 
Party for PG&E in the course of performing Ser-
vices under this Agreement 

Work. This term may be used in certain standard 
PG&E documents and refers to Services. 

2. CPUC STANDARD CONTRACT TERM/LENGTH PROVISION 

2.1 Term 

The “Term” of this Agreement (“Agreement Term”) shall commence upon the Effective Date and shall 
continue, unless terminated earlier in accordance with the terms of this Agreement, until three (3) years 
from the Effective Date. 

3. IMPLEMENTER’S PROGRAM ADMINISTRATION 

3.1 Implementer’s Program Launch Date 

Implementer’s Program on Attachment 2 shall contain a Program Launch Date, the date an Implementer’s 
Program seeks to solicit Customer participation. Implementer’s Program’s Launch Date requires certain 
pre-conditions be satisfied as set forth in PG&E’s 3P EE LGP Program requirements on Attachment 1.  
These requirements include, but are not limited to, the Parties completing the Program’s Final Implemen-
tation Plan in accordance with the Program’s Draft Implementation Plan.  Implementer’s Program Final 
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Implementation Plan must be posted to the relevant CPUC website no later than sixty (60) days following 
from this Agreement’s Effective Date. 

3.2 Changes to Implementer’s Program 

Implementer acknowledges it has been qualified to receive ratepayer-funded compensation based on the 
features and expected benefits of the Services provided under Implementer’s Program as described on the 
Attachment 2 under this Agreement.  Consequently, Implementer must ensure its Program and the Ser-
vices it provides as implemented substantially conforms to the corresponding Attachment 2. However, 
PG&E acknowledges an Implementer Program may need to change in response to Customer feedback and 
market experience, so as to optimize its benefits. Any material changes to an Implementer’s Program and 
any changes that may impact the Services provided to PG&E as identified on Attachment 2 under this 
Agreement shall require PG&E’s prior written approval, without which Implementer may not qualify for 
compensation. Approved changes may require a change in compensation. 

3.3 Responsibility for Implementer’s Program, Products and Services 

(a) Implementer is solely responsible for the quality, performance, safety and function of its products and 
services. PG&E makes no representations or warranties to any person, including Customers, with 
respect thereto. 

(b) Implementer is solely responsible for managing and successfully performing, completing, and deliv-
ering an Implementer Program. Implementer shall require the Implementer Parties comply with all of 
the requirements of this Agreement that are applicable to their products and/or to the services or work 
that they perform. Implementer is liable for any breach or non-compliance with the terms of this 
Agreement that is attributable to an Implementer Party. 

(c) Implementer shall be responsible to obtain PG&E’s written approval prior to using any Implementer 
Program materials and documentation for implementing its Program as described in the PG&E 3P EE 
Program Requirements on Attachment 1. 

3.4 PG&E’s License to Use Implementer’s Name and Marks 

Implementer hereby grants PG&E permission to use Implementer’s name and marks solely as required to 
perform PG&E’s obligations under this Agreement. 

3.5 Implementer’s License to Use PG&E Marks 

Only to the extent PG&E provides express permission to allow Implementer to use PG&E Marks in con-
nection with the performance of an Implementer’s Program as detailed on the Program’s Attachment 2 
under this Agreement the following terms shall apply: 

(a) In this Section: 

(i) “PG&E Marks” means those trademarks or service marks that PG&E will allow Imple-
menter to use in connection with the performance of an Implementer Program, as speci-
fied in its Attachment 2. 

(ii) “Marketing Requirements” means any and all marketing requirements and related key 
performance indicators that may be disseminated from time to time by PG&E relating to 
the way in which Implementer marketing is conducted for an Implementer Program using 
the PG&E Marks. PG&E may include some general marketing requirements in PG&E’s 
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3P EE Program Requirements in Attachment 1. However, in addition to the terms in this 
section under PG&E’ License To Use PG&E Marks, any use rights for PG&E Marks 
must also comply PG&E Marketing Requirements and Co-Branding Policies which will 
be included as part of an applicable Implementer Program on Attachment 2 under this 
Agreement. 

(iii) License to Use PG&E Marks. Subject to the terms of this Agreement, PG&E grants to 
Implementer a limited, personal, revocable, non-exclusive, non-transferable, non-subli-
censable license (without the right to sublicense to third parties, including third parties 
working with Implementer in energy management and conservation programs), strictly 
within the State of California, to use the PG&E Marks solely in connection with the per-
formance of Implementer’s Program, and the PG&E’s Marketing Requirements and Co-
Branding Policies provided in Attachment 2 and solely in compliance with this Agree-
ment. 

(iv) Ownership of PG&E Marks. Implementer acknowledges and agrees that Implementer 
does not own any PG&E Marks or have any rights in any PG&E Marks, that the PG&E 
Marks are owned by PG&E Corporation, and any uses of any PG&E Marks inure to the 
benefit of PG&E Corporation.  Implementer agrees not to do anything inconsistent with 
these acknowledgements and agreements; and Implementer further agrees not to use any 
PG&E Marks in any way that could have a reasonable possibility of damaging the good-
will built up in any PG&E Marks or disparaging or impugning the reputation of PG&E, 
PG&E Corporation, or the goods or services that those entities provide. 

(b) Limitations. Implementer agrees not to use any PG&E Marks except as expressly permitted by this 
Section, or as otherwise provided in a written agreement signed by a party legally authorized to grant 
such a use license. Except for the PG&E Marks, no marks owned by PG&E or any of PG&E’s affili-
ates, sub-contractor’s or otherwise authorized representatives, are licensed for use by Implementer 
hereunder. 

(c) Approval for Exceptions. For any manner or form of use not expressly permitted under paragraph (b), 
Implementer is responsible for obtaining PG&E’s prior written approval. 

(d) Quality Control. Implementer shall maintain the distinctiveness of the PG&E Marks, the image of the 
brand, and the high quality of services offered under the PG&E Marks as required by the Agreement, 
which incorporates by reference PG&E Marketing Requirements and Co-Branding Policies. Imple-
menter agrees to cooperate with PG&E in facilitating PG&E’s control of the nature and quality of the 
goods or services provided to Customers in connection with the Implementer’s Program on Attach-
ment 2 under this Agreement. 

(e) Revocation of License To Use PG&E Marks. Upon termination of the Implementer’s Program au-
thorized to use PG&E Marks in Attachment 2 under this Agreement, or if for any reason Implementer 
becomes ineligible for participation in PG&E’s 3P EE Program portfolio under which this Agreement 
has been made, or in any event in PG&E’s sole discretion, PG&E may revoke its License To Use The 
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PG&E Marks, in which case Implementer must remove the PG&E Marks from all materials and im-
mediately discontinue use of all related marketing and other advertising materials that bear any 
PG&E Marks. 

3.6 Implementer Program Performance Commitments 

Implementer will implement its Program and diligently perform the Services provided to PG&E under 
this Agreement , in a timely manner, in accordance with the PG&E’s 3P EE Program Requirements in 
Attachment 1 and any applicable time schedules set forth herein. Implementer will promptly notify 
PG&E if it becomes aware the implementation of or delivery of any Program and/or Services benefits on 
Attachment 2 under this Agreement will likely be delayed.  
In addition, Implementer shall comply with all applicable obligations set forth in PG&E 3P EE LGP Pro-
gram Requirements in Attachment 1, applicable standards, policies and procedures of PG&E that are con-
sistent with and set forth in this Agreement and communicated to Implementer in writing; and as required 
to comply with and shall be solely responsible to know any applicable legal and CPUC Regulatory Re-
quirements pertaining to implementing and offerings its Services and/or Program. 

3.7 Implementer Program Performance Measurement and Governance 

Implementer Program benefits on Attachment 2 under this Agreement will be tracked and measured using 
the processes and methodology described in PG&E’s 3P EE LGP Program Requirements in Attachment 
1. 

3.8 Compliance with Laws, and CPUC Regulatory Requirements 

(a) Generally Applicable Laws. Implementer shall, at its own cost and expense, obtain all necessary 
regulatory approvals applicable to its business, obtain any necessary licenses or permits for its 
business, and comply with all Laws applicable to its business (or that of its Implementer Parties) 
or the performance of its obligations under the Agreement, including any future changes, addi-
tions to or modifications of such Laws.  Implementer will bear the risk of and have financial re-
sponsibility without the right of reimbursement by PG&E for any change in Laws applicable to it 
or its Implementer Parties, or their respective businesses, or the performance of its obligations 
under the Agreement. 

(b) Laws Applicable to Implementer’s Program and its Services. In addition, in the case of any Gen-
eral Applicable Laws that apply to each Implementer Program on Attachment 2 under this Agree-
ment or to Implementer as a product or service provider, Implementer will perform its obligations 
under the Agreement in compliance with such Laws.  Implementer shall also comply with 
changes to Laws applicable to each Implementer Program on Attachment 2 under this Agreement.  
Implementer shall notify PG&E of any modifications to an Implementer Program and/or Services 
it provides to PG&E on Attachment 2 under this Agreement that are necessary to comply with the 
Law. PG&E may require changes to Implementer’s compensation or other terms of this Agree-
ment if any such modifications materially affect its benefits or the cost to ratepayers. All fees and 
costs associated with identification of, compliance with, and implementation of material changes 
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to an Implementer Program or that may have any impact on the Services provided to PG&E re-
quired by changes to such Laws shall be reviewed and discussed by the Parties to mutually re-
solve, if any. 

(c) CPUC Regulatory Requirements. Implementer is responsible for knowing and shall comply with 
all EE program regulatory implementation and other related regulatory requirements and direc-
tions from the CPUC relevant to Implementer ‘s Program and the Services provided to PG&E on 
Attachment 2 under this Agreement (“CPUC Regulatory Requirements”). 

(d) Notice. If Implementer does not comply with any Laws, or the CPUC Regulatory Requirements 
described in this Section, it will promptly so notify PG&E in writing to the extent the non-com-
pliance or its consequences that may reasonably be expected to adversely affect PG&E or an Im-
plementer Program or the Services provided to PG&E on Attachment 2 under this Agreement. 

(e) Public Record Act. Notwithstanding the foregoing, to the extent applicable, information provided 
to the Implementer may be subject to public review pursuant to the California Public Records Act 
(California Government Code Section 6250 et seq.), which provides that records in the custody of 
a public entity be disclosed unless the information being sought falls into one or more of the ex-
emptions to disclosure set out in Government Code Sections 6254 through 6255. As a result, the 
Implementer may be obligated to disclose some or all information provided to the Implementer, 
to any party that requests it to the extent required under the California Public Records Act; pro-
vided, however the Implementer agrees to give PG&E prompt notice of such request prior to re-
leasing any information so the PG&E may seek a protective order or other appropriate remedy 
and/or seek to resist or narrow the scope of the disclosure, including protecting the disclosure of 
any Confidential Information. 

3.9 Intellectual Property Ownership and Use 

(a) Unless therwise required by law, any and all materials, information, or other work product created, 
prepared, accumulated or developed by Implementer or any Implementer Party for PG&E in the 
course of performing Services shall be the (“Services Work Product”) that includes, but is not 
limited to, the inventions, processes, templates, documents, drawings, computer programs, designs, 
calculations, maps, plans, workplans, text, filings, estimates, manifests, certificates, books, speci-
fications, sketches, notes, reports, summaries, analyses, customer project data and its data analytics, 
manuals, visual materials, data models and samples, including summaries, extracts, analyses and 
preliminary or draft materials developed in connection therewith, shall be owned by PG&E on 
behalf and for the benefit of its customers. Services Work Product will be owned by PG&E upon 
its creation. Implementer agrees to execute any such other documents or take other actions as PG&E 
may reasonably request to perfect PG&E’s ownership in the Services Work Product.  

(b) If, and to the extent Implementer incorporates any pre-existing or separately developed materials 
or Intellectual Property Rights (“Implementer’s Pre-Existing Materials”) in Services Work Prod-
uct, Implementer hereby grants PG&E on behalf of its customers and the CPUC for governmental 
and regulatory purposes an irrevocable, assignable, non-exclusive, perpetual, fully paid up, world-
wide, royalty-free, unrestricted license to use and sublicense others to use, reproduce, display, pre-
pare and develop derivative works, perform, distribute copies of Implementer’s Pre-Existing Ma-
terials for the sole purpose of using such Services Work Product for the conduct of PG&E’s busi-
ness and for disclosure to the CPUC for governmental and regulatory purposes related thereto. 
Unless otherwise expressly agreed to by the Parties, Implementer shall retain all of its rights, title 
and interest in Implementer’s Pre-Existing Materials. Any and all claims to Implementer’s Pre-
Existing Materials to be furnished or used to prepare, create, develop or otherwise manifest the 
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Services Work Product must be expressly disclosed to PG&E prior to using any such Service Work 
Product for performing any Services under this Agreement. 

(c) Royalties, license fees or other charges for Implementer’s Pre-Existing Materials that are incorpo-
rated in Services Work Product shall be incorporated in Implementer’s fees and charges on the 
Attachment 2 under this Agreement, and are not separately chargeable to PG&E. 

4. IMPLEMENTER ELIGIBILITY 

4.1 Licensing 

At all times during the performance of its obligations under this Agreement, Implementer represents, war-
rants and covenants it has and shall, and shall cause each Implementer Party to, obtain and maintain, at its 
sole cost and expense, all required licenses and registrations required for the operation of its business and 
the performance of Implementer’s Program and the Services provided to PG&E. Implementer shall 
promptly provide copies of such licenses and registrations to PG&E at PG&E’s request. 

4.2 Performance Assurance; Bonding 

At all times during the performance of Implementer’s Program and the Services provided to PG&E, Im-
plementer providing any direct installation services represents, warrants and covenants that it has and 
shall, and shall cause each Implementer Party to, obtain and maintain, at its sole cost and expense, all 
bonding requirements of the California State License Board, as may be applicable. If PG&E determines 
Implementer is required to provide a performance bond then this will be mutually negotiated and stipu-
lated in the Attachment 2. 

4.3 Insurance 

At all times during the performance of Implementer’s Program and its Services to PG&E being rendered 
under this Agreement, Implementer represents, warrants and covenants that it has and shall, and shall 
cause each Implementer Party to, obtain and maintain, at its sole cost and expense, the insurance coverage 
requirements specified in the Insurance provisions under this Agreement. 

4.4 Good Standing 

Implementer represents and warrants that (a) it is a local government duly organized, validly existing and 
in good standing legal entity and/or business under the laws of the State of its incorporation and/or busi-
ness license to conduct its business activities and (b) it has full power and authority to execute, deliver 
and perform its obligations under this Agreement and to engage in the business it presently conducts and 
contemplates conducting, and is and will be duly licensed or qualified to do business and in good standing 
under the laws of the State of California and each other jurisdiction wherein the nature of its business 
transacted by it makes such licensing or qualification necessary and where the failure to be licensed or 
qualified would have a material adverse effect on its ability to perform its obligations hereunder. 

4.5 Financial Statements 

Implementer shall deliver financial statements on an annual basis or as may be reasonably requested by 
PG&E from time to time. Such financial statements or documents shall be for the most recently available 
audited or reviewed period and prepared in accordance with generally-accepted accounting principles. 
PG&E shall keep such information confidential if requested by Implementer, except provision to the 
Commission may be required from time to time under confidentiality procedures, where applicable. 
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5. SAFETY, BACKGROUND CHECK AND FITNESS FOR DUTY 

5.1 Safety 

During the term of this Agreement, Implementer represents, warrants and covenants that it shall, and shall 
cause each Implementer Party to: 
(a) Abide by all applicable federal and state Occupational Safety and Health Administration requirements 

and other applicable federal, state, and local rules, regulations, codes and ordinances to safeguard per-
sons and property from injury or damage. 

(b) Abide by all applicable PG&E security procedures, rules and regulations, as furnished by PG&E, and 
cooperate with PG&E security personnel whenever on PG&E’s property. 

(c) Abide by PG&E’s standard safety program contract requirements as may be provided by PG&E to 
Implementer from time to time. A copy of PG&E’s Safety Requirements are in Exhibit A. 

(d) Provide all necessary training to its employees, and require subcontractors to provide training to their 
employees, about the safety and health rules and standards required under this Agreement. 

(e) Have in place an effective Injury and Illness Prevention Program (“IIPP”) that meets the requirements 
all applicable laws and regulations, including but not limited to Section 6401.7 of the California La-
bor Code. Implementer shall also ensure that its personnel complete training and abide by the require-
ments of the IIPP that are applicable to them. The person with the authority and responsibility for Im-
plementer’s IIPP compliance shall execute the IIPP Compliance Certificate attach hereto as Exhibit 
B. 

Additional safety requirements (including PG&E’s standard safety program contract requirements) are set 
forth elsewhere in the Agreement, as applicable, and in the PG&E’s safety handbooks as may be provided 
by PG&E to Implementer from time to time. 

5.2 Background Checks 

(a) Implementer hereby represents, warrants and certifies that Covered Personnel having or requiring ac-
cess to PG&E’s assets, premises, or customer property (“Covered Personnel”) shall have success-
fully passed background screening on each such individual, prior to receiving access, which screening 
may include, among other things to the extent applicable under Implementer’s Program and the Ser-
vices its rendered to PG&E, a screening of the individual’s educational background, employment his-
tory, valid driver’s license, and court record for the seven (7) year period immediately preceding the 
individual’s date of assignment to the project. 

(b) Notwithstanding the foregoing and to the extent permitted by applicable law, in no event shall Imple-
menter permit any Covered Personnel to have access to PG&E’s assets, premises, customer property 
if such person has one or more convictions during the seven (7) year period immediately preceding 
the individual’s date of assignment to the project, or at any time after the individual’s date of, assign-
ment to the project, for any of the following (“Serious Offense”): (i) a “serious felony,” similar to 
those defined in California Penal Code Sections 1192.7(c) and 1192.8(a), or a successor statute, or (ii) 
any crime involving fraud (such as, but not limited to, crimes covered by California Penal Code Sec-
tions 476, 530.5, 550, and 2945, California Corporations Code 25540), embezzlement (such as, but 
not limited to, crimes covered by California Penal Code Sections 484 and 503 et seq.), or racketeering 
(such as, but not limited to, crimes covered by California Penal Code Section 186 or the Racketeer 
Influenced and Corrupt Organizations (RICO) Statute (18 U.S.C. Sections 1961‐1968)). 
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(c) To the maximum extent permitted by applicable law, Implementer shall maintain documentation re-
lated to such background and drug screening for all Covered Personnel and make it available to 
PG&E for audit if required pursuant to the audit provisions of this Agreement. 

(d) To the extent permitted by applicable law, Implementer shall notify PG&E if any of its Covered Per-
sonnel is charged with or convicted of a Serious Offense during the term of this Agreement. Imple-
menter will also immediately prevent that employee, representative, or agent from performing any 
Services under its Program as required under this Agreement. 

5.3 Fitness for Duty 

Implementer shall ensure that all Covered Personnel report to work fit for their job. Covered Personnel 
may not consume alcohol while on duty and/or be under the influence of drugs or controlled substances 
that impair their ability to perform their work properly and safely. Implementer shall, and shall cause its 
subcontractors to, have policies in place that require their employees report to work in a condition that 
allows them to perform the work safely. For example, employees should not be operating equipment un-
der medication that creates drowsiness. 

6. IMPLEMENTER RESPONSIBILITY FOR ITS PERSONNEL AND IMPLEMENTER PARTIES 

6.1 Background Check Consent Requirement 

Implementer shall make any necessary disclosures and obtain any necessary consents from Implementer’s 
personnel or an Implementer Party as may be required by law in connection with the conduct of its back-
ground checks. If any of the Background Check requirements under this Agreement would be illegal un-
der laws governing Implementer’s hiring, supervision or management of its personnel or its Implementer 
Parties, Implementer shall notify PG&E in writing prior to commencing or continuing to perform obliga-
tions pursuant to the Agreement. 

6.2 PG&E Facilities and Logical Access 

(a) Physical Access. In the event Implementer or its Implementer Parties require access to PG&E facili-
ties to perform any obligations under this Agreement, Implementer must also comply with PG&E’s 
Drug and Alcohol Policy on Exhibit C. PG&E may at any time require other safeguarding procedures 
for access to PG&E facilities. 

(b) NERC/CIP Critical Facilities. It is contemplated that Implementer’s Program(s) or any of Imple-
menter’s obligations under this Agreement will require Implementer access any PG&E’s Critical Fa-
cilities as defined by NERC/CIP. If such access becomes necessary, additional security related re-
quirements will apply. 

(c) Logical Access. In the event Implementer or its Implementer Parties require certain access as re-
quested by PG&E to PG&E systems (Logical Access), in either instance, Implementer when provid-
ing Services to PG&E under its Program, shall submit to PG&E each person’s full name and last four 
digits of their social security number to the following address: RecruitingOperation@pge.com. 
PG&E reserves the right to decline any such individual and Implementer shall promptly provide a 
replacement. PG&E may at any time require other safeguarding procedures. 
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6.3 Supervision of Personnel and Implementer Parties 

Implementer will manage and supervise its personnel and Implementer Parties and cause them to comply 
with Implementer’s obligations and restrictions applicable to the work they will render under the Agree-
ment. Implementer is responsible for the acts and omissions of its personnel and its Implementer Parties 
under or relating to the Agreement to the same extent as if such were the acts and omissions of Imple-
menter. 

There is no employment relationship between Implementer and PG&E or between Implementer’s person-
nel or its Implementer Parties and PG&E.  Implementer is responsible for all wages, salaries, fees, costs, 
and other amounts due to its personnel and Implementer Parties and for all applicable tax withholdings, 
unemployment insurance premiums, pension and social welfare plan contributions, and other employer 
obligations with respect to its personnel and Implementer Parties. 

Implementer shall maintain applicable records demonstrating that each of its personnel or Implementer 
Parties has completed training, as well as any associated assessments required by law, regulation, certify-
ing organization, or PG&E, required to perform Implementer Program and any Services rendered to 
PG&E under this Agreement. Implementer shall also maintain relevant copies of certificates, licenses, 
workforce standard requirements, and other materials demonstrating that each of its applicable personnel 
and Implementer Parties are qualified to safely and correctly complete work performed for an Imple-
menter Program and any Services rendered to PG&E under this Agreement. Implementer or an Imple-
menter Party’s training, licenses and qualification records must be provided to PG&E within 48 hours of 
request. 

6.4 PG&E Supplier Code of Conduct 

PG&E’s requires Implementer and Implementer Parties to comply with PG&E’s Supplier Code of Con-
duct (“PG&E’s SCC”) to demonstrate a strong commitment to compliance, ethics, sustainability, and sup-
plier diversity as a foundation to successful business. Implementer and Implementer Parties shall review 
PG&E’s SCC at www.PGE.com, link: https://www.pge.com/includes/docs/pdfs/b2b/purchasing/suppli-
ers/SupplierCodeofConductPGE.pdf and Implementer sign the PG&E Supplier Code of Conduct 
Acknowledgement Form attached as Exhibit D. 

6.5 Implementer Subcontracting 

With respect to any Services provided to PG&E by Implementer in accordance with this Agreement, Im-
plementer shall not enter into any subcontracts with an Implementer Party and no Implementer Party shall 
be permitted to perform such Services without PG&E’s prior written approval. PG&E’s approval of any 
subcontract with an Implementer Party shall not relieve Implementer of its obligations to PG&E under 
this Agreement. Nothing in the Agreement or any subcontract shall create any direct contractual relations 
between an Implementer Party and PG&E. 

7. COMPENSATION 

7.1 In General 

(a) PG&E’s 3P EE Program Requirements on Attachment 1 provide a time and materials framework 
for determining the compensation payable to Implementer for performing each Implementer Pro-
gram on an Attachment 2 under this Agreement.  PG&E’s associated invoicing and payment pro-
cedures are set forth on the attached Exhibit E. Unless expressly stated otherwise and mutually by 
the Parties, Implementer’s labor rates for its time performance requirements under this Agreement 
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which include any Implementer Program on an Attachment 2 under this Agreement is reflected on 
Exhibit F Implementer Labor Rates. PG&E will not be required to pay Implementer any amounts 
for or in connection with performing an Implementer’s Program on Attachment 2 under the Agree-
ment and fulfilling Implementer’s obligations under the Agreement other than compensation 
amounts payable to Implementer as expressly negotiated in Implementer’s Program on Attach-
ment 2 under this Agreement, and if such Program involves any time and materials, such time 
shall be at the Implementer Labor Rate on Exhibit F. 

(b) The making of any payment or payments by PG&E, or the receipt thereof by Implementer, shall 
not imply (i) PG&E’s approval or endorsement of Implementer’s Services provided to PG&E or 
Implementer’s Program or any product or service furnished to Customers in connection with an 
Implementer’s Program; or (ii) waiver by PG&E of any warranties or other requirements of this 
Agreement. 

7.2 Billing Disputes 

In the event an invoice or portion thereof or any other claim or adjustments arising hereunder, is disputed, 
payment of the undisputed portion of the invoice shall be required to be made when due, with Notice of 
the objection given to the other Party. Any invoice dispute or invoice adjustment shall be in writing and 
shall state the basis for the dispute or adjustment. Payment of the disputed amount shall not be required 
until the dispute is resolved. The Parties agree to use good faith efforts to resolve the dispute or identify 
the adjustment as soon as possible in accordance with the terms and conditions under this Agreement. 

8. CONFIDENTIALITY 

Implementer in performing its obligations under this Agreement may have access to, or be provided with, 
PG&E, Customer, consumer, household and/or employee commercial or personal confidential infor-
mation. Unless otherwise stated, Implementer agrees, and shall require its relevant Implementer Parties, 
hold in strict confidence and not disclose or otherwise make available any confidential information to oth-
ers, including any affiliate of PG&E that produces energy or energy-related products or services, without 
PG&E’s written consent. Implementer also agrees, and shall be responsible for and shall instruct its Im-
plementer Parties, as applicable, shall not collect, use, retain or disclose personal information as defined 
in California Civil Code Section 1798.140(o)(1) for any purpose other than for the specific purpose of 
performing any obligations under this Agreement. Implementer shall, and is responsible for and shall in-
struct its relevant Implementer Parties, not sell personal information as defined in California Civil Code 
1798.140(o)(1) under any circumstances. PG&E “Confidential Information” shall mean: 
(a) technical and non-technical information concerning or related to PG&E, PG&E and its subcontractor’s, 

suppliers, and affiliates’ respective products, services, online properties (including the discovery, in-
vention, research, improvement, development, marketing, or sale thereof), analytics, processes, finan-
cial data and models, business and marketing plans, employees, legislative matters, trade secrets, Per-
sonal information as defined in California Civil Code 1798.140(o)(1) and general business operations, 
and 

(b) includes PG&E Data as defined in this Agreement, and 

(c) any information related to the foregoing, regardless of a lack of confidentiality marking or reasonable-
ness determination. 

d. Except for compelled disclosures described below, Implementer shall not disclose any Confiden-
tial Information or PG&E Data or otherwise make it available to any person other those who have 
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a need to know such information to carry out the purposes of the Agreement.  The foregoing con-
fidentiality restrictions will not apply to any particular information that the Implementer can 
demonstrate was (i) previously known to Implementer, (ii) independently developed by Imple-
menter without use of PG&E Data, (iii) acquired from a third party which was not, to Imple-
menter’s knowledge, under an obligation to the PG&E not to disclose such information, or (iv) 
has become publicly available through no breach of the Agreement by Implementer; provided 
that exception (iv) does not apply to PG&E Data that constitutes personal information previ-
ously provided to Implementer by PG&E, which must be kept confidential in perpetuity. 

e. Any PG&E’s Confidential Information or PG&E Data shall be returned immediately upon com-
pletion of Implementer’s use required under this Agreement or earlier upon PG&E’s request and 
in no event after the Agreement Term. Alternatively, and as expressly requested by PG&E, Im-
plementor may destroy such PG&E Confidential Information and/or PG&E Data, provided an 
officer or a person with comparable authority of Implementor certifies the destruction in writing. 

f. If Implementer becomes legally compelled to disclose any PG&E Confidential Information or 
PG&E Data in a manner not permitted under this Agreement, Implementer shall give PG&E 
prompt notice of the request and provide reasonable assistance to PG&E, at PG&E’s expense, so 
PG&E may seek a protective order or other appropriate remedy. 

8.1 PG&E Data 

(a) Any and all data and information of or concerning any employee, supplier, consumer, household, 
commercial or customer of PG&E, including, but not limited to, name and contact information and, in 
the case of customers, their home address and home telephone number; device IDs; e-mail addresses; 
billing information; electric and gas energy usage, electric service (including, without limitation, ser-
vice account number, electricity demand (in kilowatts), monthly billed revenue, credit history, rate 
schedule(s), or number or type of meters at a location), 

(b) Any and all data or information collected or received by Implementer from any employee, supplier or 
customer, if collected or received by Implementer in the course of providing Services under its Pro-
gram and pursuant to this Agreement to PG&E; and 

(c) Any data or other information derived from data and information referred to in paragraphs (a) or (b) 
in this Section including copies, forecasts, summaries, analyses, statistics, aggregations and reports, in 
each case whether anonymized or not and whether printed, electronic, or in some other format. 

8.2 Implementer Data 

Information, data and reports furnished to PG&E by Implementer under this Agreement (“Implementer 
Data”) is not confidential, regardless of any marking or designation to the contrary.  Implementer 
acknowledges that PG&E is required to make public reports and disclosures to regulators including the 
CPUC, and that such reports and disclosures may include Implementer Data. In addition, PG&E may use 
Implementer Data for utility purposes including for market analysis and forecasting. 
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9. DATA SECURITY AND PROTECTION 

9.1 General 

Unless otherwise agreed to or modified by PG&E in writing, Implementer and Implementer Parties re-
ceiving, accessing, using or transmitting any PG&E Data to perform any obligations under this Agree-
ment, the following requirements of this Section will apply. 

(a) PG&E Data is the property of and a PG&E Asset as defined under this Agreement. Imple-
menter, nor any Implementer Party, shall use PG&E Data for any purpose other than the pur-
pose than as set forth under this Agreement and in particular as specified in Implementer’s 
Program on Attachment 2 under this Agreement. No PG&E Data may be sold, assigned, 
leased or otherwise disposed of to third parties or commercially exploited by or on behalf of 
Implementer or Implementer Parties. Implementer nor any Implementer Party shall possess or 
assert any lien or other right against or to PG&E Data. 

(b) Implementer and Implementer Parties shall be required to comply with PG&E data security, 
data protection and privacy requirements in PG&E’s Data Security Measures on Exhibit G 
and each person Implementer instructs to receive, access, use or transmit any PG&E Data un-
der this Agreement must execute a PG&E Non-Disclosure Acknowledgment (PG&E NDA) 
in Exhibit H. 

(c) When a Customer elects to share the Customer’s raw energy data with Implementer, the Cus-
tomer will be required to authorize such sharing through PG&E’s “Share My Data or SMD” 
option on the PG&E’s customer website, subject to the terms and conditions specified in the 
SMD authorization that will be updated from time to time without notice. 

(d) In carrying out its activities under the Agreement, each Party will observe and comply with 
all applicable consumer protection, data privacy, and data protection laws and regulations, 
including, but not limited to, consumer privacy laws (e.g., California Civil Code S.1798.82 
and S. 1798.81.5). Without limiting the foregoing, with respect to PG&E Data that consti-
tutes personal information as defined in California Civil Code Section 1798.140(o)(1), Imple-
menter, or any Implementer Party, shall not collect, use, retain or disclose personal infor-
mation for any purpose other than for the specific purpose of performing Direct Services or 
performing its obligations under the Agreement. Implementer nor any Implementer Party is 
permitted to sell such personal information (“sale” being within the meaning of California 
Civil Code 1798.140(o)(1)) under any circumstances. 

(e) PG&E DATA PROVIDED BY PG&E TO IMPLEMENTER WITHOUT WARRANTIES 
OF ANY KIND. Accordingly, PG&E will not be liable for any damages arising out of Im-
plementer’s use of any PG&E Data under this Agreement. 

10. DISPUTE RESOLUTION 

Any material dispute between the Parties arising out of or relating to the Agreement, including with re-
spect to the interpretation of any provision of the Agreement or with respect to performance or non-per-
formance under the Agreement (a “Dispute”), will be resolved in accordance with the CPUC Non-Modi-
fiable Dispute Resolution Process Provisions under Section 11 of this Agreement. 
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10.1 Disputes 

(a) A Party may commence litigation at any time to avoid the expiration of an applicable limitations pe-
riod, to preserve a superior position with respect to other creditors, or if a Party determines that a 
breach of the Agreement by the other Party is such that a temporary restraining order or other injunc-
tive or conservatory relief is necessary. 

(b) Each Party acknowledges that a breach of any of its obligations under the Agreement with respect to 
Confidential Information, Data Security and Procedures, or its infringement or misappropriation of 
any Intellectual Property Rights of the other Party, may irreparably harm the other Party in a way that 
could not be adequately compensated by money damages. In such a circumstance, the aggrieved 
Party may proceed directly to court notwithstanding the other provisions of this Section.  If a court of 
competent jurisdiction should find that a Party has breached (or attempted or threatened to breach) 
any such obligations, such Party agrees that without any additional findings of irreparable injury or 
other conditions to injunctive relief, it will not oppose the entry of an appropriate order compelling its 
performance of such obligations and restraining it from any further breaches (or attempted or threat-
ened breaches) of such obligations. 

10.2 Continued Performance 

Each Party agrees to continue performing its obligations under the Agreement while a Dispute is being 
resolved except to the extent performance is prevented by the other Party or the issue in dispute precludes 
performance. Nothing in this Section shall limit either Party’s right to terminate as set forth in the Agree-
ment. 

11. CPUC STANDARD DISPUTE RESOLUTION PROCESS PROVISIONS 

11.1 CPUC Standard Disputes Provision 

Disputes. Either Party may give the other Party written notice of any dispute which has not been resolved 
at a working level. Any dispute that cannot be resolved between Implementer’s contract representative 
and PG&E’s contract representative by good faith negotiation efforts shall be referred to a Vice President 
or their designee of PG&E and an officer of Implementer for resolution. Within 20 calendar days after 
delivery of such notice, such persons shall meet at a mutually acceptable time and place, and thereafter as 
often as they reasonably deem necessary to exchange information and to attempt to resolve the dispute. If 
PG&E and Implementer cannot reach an agreement within a reasonable period (but in no event more than 
30 calendar days after the initial meeting), PG&E and Implementer shall have the right to pursue all rights 
and remedies that may be available at law or in equity. To the extent legally permissible, all negotiations 
and any mediation agreed to by the Parties are confidential and shall be treated as compromise and set-
tlement negotiations, to which Section 1119 of the California Evidence Code shall apply, and Section 
1119 is incorporated herein by reference. 

11.2 CPUC Standard Governing Law Provision 

Governing Law. This Agreement shall be governed by the laws of the State of California, with reference 
to its conflict of laws principles. 
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11.3 CPUC Standard Venue Provision 

Venue. In the event of any litigation to enforce or interpret any terms of this Agreement, such action shall 
be brought in a Superior Court of the State of California located in San Francisco County, and the parties 
hereby submit to the exclusive jurisdiction of such courts. 

12. SURVIVAL RIGHTS 

12.1 Survival 

Any provision of the Agreement that contemplates or governs performance or observance subsequent to 
termination, expiration of the Agreement Term as defined herein will survive such expiration or termina-
tion for any reason. In particular, the following Sections shall survive any expiration or termination of 
this Agreement: (Data Security and Protection), (Records Retention and Audit Right Requirements), 
(Confidentiality), (Indemnification), (Liability), (Rules of Construction), (CPUC Standard Dispute Reso-
lution Process Provisions), (Dispute Resolution), and (Miscellaneous). In addition, all payment obliga-
tions for amounts due and owed to be paid Implementer and any other obligations required to be adminis-
tered under Implementer Program’s on Attachment 2 under this Agreement shall survive. 

13. RECORD RETENTION AND AUDIT RIGHT REQUIREMENTS 

13.1 Implementer Document Retention and Production Obligations 

Implementer shall maintain and require its Implementer Parties maintain, complete and accurate docu-
mentation produced and related to Implementer’s performance obligations under this Agreement.  Such 
documentation shall include, but is not limited maintaining a log for its Program and the Services pro-
vided to PG&E that involves Customer Program Project (Project) Applications, Project approval, if re-
quired, records of the Projects equipment and measure installations, its baseline energy measurements, 
photographs, field notes, testing, plans, drawings, inspections, verifications, energy savings calculations, 
data, reports, completed certification required by law to receive the Projects incentive and applicable 
proof of HVAC permit closure information, copies of all Project issued permits, Customer incentive pay-
ments, records to substantiate each Program financial transactions, costs, fees, payments to Implementer 
Parties and personnel, the documentation showing Implementer’s personnel and Implementer Parties 
training, licenses and workforce standard certifications required to perform the Services rendered to 
PG&E under Implementer’s Program on Attachment 2, and other documentation as required in this 
Agreement, collectively referred to as (“PG&E Records Retained by Implementer”). PG&E Records Re-
tained by Implementer must be maintained for at least three (3) years from the applicable Implementer’s 
Program Term end date (“Post Termination Record Retention Period”) date they are such records are gen-
erated, produced, or required. 

(a) Except as otherwise required and stated in writing by the CPUC, other governmental agency, or 
PG&E, Implementer shall provide PG&E Records Retained by Implementer electronically, or in a 
format as specified, within five (5) days of PG&E’s written request. 

(b) Implementer nor any Implementer Party shall transmit, disclose, retain or dispose of PG&E Records 
Retained by Implementer. 

(c) PG&E will periodically perform quality control and quality assurance Audits of Implementer’s and 
its relevant business record management practices involving managing and maintaining the records 
resulting from this Agreement and for compliance under this Section. 
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(d) Implementer is required to store all PG&E Records Retained by Implementer in a secure, legible, and 
organized manner that allows for easy identification and access. 

(e) Upon PG&E’s request for Audit, safety, litigation, or as otherwise stated in this Agreement, Imple-
menter shall transfer any specified PG&E Records Retained by Implementer to PG&E in an elec-
tronic form as follows: 

• PDF, CAD, or TIFF for drawings and diagrams; and 

• Native File Format or PDF for all other documents. 
(f) Implementer shall make available the proprietary tools or software necessary to access any PG&E 

Records Retained by Implementer to review such records in accordance with the terms and conditions 
under this Agreement. If at any time PG&E directs Implementer to dispose of PG&E Records Re-
tained by Implementer, Implementer shall do so in a confidential and secure manner, whether the for-
mat is electronic or physical. Proof of Destruction of PG&E Records Retained by Implementer shall 
be submitted to PG&E upon request and destruction of such physical copies should comply with 
NAID (National Association for Information Destruction) standards. 

(g) PG&E Records Retained by Implementer must be treated as confidential and subject to Confidential-
ity provisions under this Agreement, including without limitation, the provisions concerning Data Se-
curity and Protection, and use of Personal Information [as defined in California Civil Code Section 
1798.140 (o)]. 

(h) Implementer must maintain a management records system to ensure PG&E Records Retained by Im-
plementer are available, not lost or destroyed and in accordance with the CA Consumer Protection 
Privacy Act statutory requirements. 

(i) In the event the PG&E Records retained By Implementer include any physical (which includes paper) 
documents PG&E provided, Implementer shall convert such documents to digital electronic format 
and the original physical (which includes paper) documents to PG&E. 

(j) Implementer shall transfer PG&E Records Retained by Implementer as specified under this Agree-
ment or indicated in writing by PG&E. 

(k) Implementer and its Implementer Parties may be required to complete training requirements related 
to PG&E Records Retained by Implementer as mutually agreed. 

13.2 PG&E’s Audit Rights 

(a) Implementer and its Implementer Parties shall maintain a complete audit trail of the documentation 
generated pursuant to this Agreement and the PG&E Records Retained by Implementer to enable 
PG&E to review and verify in machine readable form for a period of 10 years from the Agreement’s 
Execution Date. PG&E, its designated representatives, and the CPUC (collectively, “Auditors”) shall 
have access at reasonable times to the facilities where Implementer or any of its Implementer Parties 
maintain their respective systems, records, data, practices and procedures used in rendering any ser-
vice or generating any PG&E Records Retained By Implementer under this Agreement and PG&E 
shall be able to conduct an audit (“Audit”) as follows: 

(i) To perform security-related due diligence, verification, and reviews, if applicable, as 
described in the Data Security and Protection provisions; 

(ii) To verify the accuracy and completeness of Implementer or the Implementer Party’s in-
voices generated to perform the obligations set forth under this Agreement for which 
PG&E made payment and as related to any PG&E Records Retained by Implementer; 

05062020 Page 18 



 
 
 

  

     
   

 

     
       

      
        

     
  

    
  

      
     

         
        

   
     

  
  

      
    

     
   

      
   

   

  

    
         

      
   

      
  
 

 

   
     

     
   

  
  

Program Implementation Agreement 
Contract No. C22300 

County of Sonoma 

(iii) To perform examinations and review by PG&E’s regulatory authorities to verify Imple-
menter and/or an applicable Implementer’s Party’s compliance with the requirements 
under this Agreement. 

(b) Audits will be conducted at no additional cost to PG&E by Implementer or an Implementer Party, 
during business hours or as mutually agreed, except in cases of emergency, and shall take place upon 
such advance written notice (if any) as is reasonable under the circumstances.  Audits will be conducted 
in a manner that does not unreasonably interfere with Implementer’s, or its applicable Implementer 
Party’s business. The Audit and the Auditors will comply with the Implementer’s or the Implementer 
Party’s standard (and reasonable) security and confidentiality requirements when accessing facilities or 
other resources owned or controlled by Implementer or the Implementer Partiesapplicable privacy laws 
for an Audit and 

(c) Implementer will and require its Implementer Parties cooperate with in conducting an Audit and pro-
vide reasonable assistance to perform such Audit. 

(d) If any Audit determines Implementer has incorrectly invoiced PG&E, Implementer will issue on the 
next invoice, a credit, refund, or debit, as appropriate, to correct the inaccuracy. Audits will be con-
ducted at PG&E’s expense; provided, however, if any Audit of Implementer’s or an Implementer Party 
determines that any costs or pricing data was intentional or knowingly misrepresented, Implementer 
shall reimburse PG&E the amount overcharged, plus associated transaction costs to determine the over-
charge. Implementer shall be liable for the interest on the amount of such overpayment to be computed 
beginning on the over payment date and ending when the over payment is credited or refunded to PG&E 
at a rate equal to the prime rate charged by the Bank of America, NT&SA, San Francisco. 

(e) If an Audit reveals any deficiencies, concerns, and/or recommendations, PG&E will provide Imple-
menter notice to meet within thirty (30) days to mutually agree to an action plan to promptly address 
such Audit findings. In the event there is not a mutually agreeable plan, the Parties shall utilize the 
Dispute Resolution process set forth in this Agreement. 

14. IMPLEMENTER REPRESENTATIONS, WARRANTIES AND COVENANTS 

14.1 Workmanship 

Implementer represents and warrants that: 
(a) Implementer will perform Implementer’s Program and the Services provided to PG&E on Attachment 

2 in accordance with PG&E’s 3P EE LGP Program requirements in Attachment 1 and in compliance 
with all other requirements in the Agreement. 

(b) Implementer’s Program and the Services for PG&E will be rendered with promptness and diligence 
and be executed in a professional and workman-like manner in accordance with applicable industry-
leading practices and standards, using personnel with suitable training, education, experience and 
skill. 

(c) Implementer Parties will maintain (or obtain from time to time as required, including through re-
newal, as applicable) all applicable licenses, permits and governmental approvals necessary for them 
to legally perform their obligations under Implementer Program’s and the Services performed for 
PG&E under this Agreement. 

(d) All Services performed and any Service Work Product created in accordance with this Agreement and 
to the extent it involves hardware, software, firmware, and other such equipment, do not and will not 
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contain or make available Malicious Code. If Implementer detects or is made aware of such Mali-
cious Code, Implementer shall immediately notify PG&E and remove the Malicious Code, remediate 
the effects of such Malicious Code, and restore any lost or corrupt data if applicable. 

14.2 Information Furnished to PG&E 

Implementer represents, warrants, and covenants that Implementer Program on Attachment 2 and the Ser-
vices performed under this Agreement will not contain any untrue statements about the prior experience, 
capabilities as to Implementer’s Program, guarantees or promises made on behalf of PG&E, corporate 
description of Implementer, and/or omits any fact necessary to make such statement not misleading. 

14.3 Personal Information 

Implementer represents and warrants that all personal information as defined in California Civil Code 
Section 1798.140(o) that Implementer acquires from third parties other than PG&E in order to perform 
any obligation under this Agreement, has been or will be acquired in compliance with all Laws applicable 
to such personal information, including any required consumer consent to use of the personal information 
for the purposes of providing Implementer’s Program or rendering its Services to PG&E in accordance 
with the requirements in this Agreement. 

14.4 Non-Infringement 

(a) Implementer represents and warrants that Implementer Program and the various products and services 
offered by Implementer and the Services rendered to PG&E in accordance with this Agreement, do 
not and will not infringe or constitute a misappropriation of any Intellectual Property Rights of any 
third party. 

(b) With respect to any Services Work Product, Implementer represents and warrants that (i) Imple-
menter has all rights and licenses necessary to convey to ownership of or license rights to use them, as 
applicable; and (ii) none of the Services Work Product or other materials provided to PG&E by or on 
behalf of Implementer, nor their use by PG&E, will infringe or constitute an infringement or misap-
propriation of any Intellectual Property Rights of any third party. Implementer will not be considered 
in breach of this non-infringement warranty to the extent (but only to the extent) any claimed in-
fringement or misappropriation is attributable to PG&E’s modification of the Service Work Product 
delivered to PG&E by Implementer. 

14.5 No Improper Inducements 

Implementer represents and warrants to PG&E it has not violated any applicable laws or regulations or 
any PG&E policies of which Implementer has been given written notice regarding the offering of unlaw-
ful or improper inducements from Implementer to PG&E in connection with the Agreement.  If at any 
time during the Agreement Term PG&E determines that the foregoing representation and warranty is 
breached then, in addition to any other rights PG&E may have at law or in equity, PG&E may terminate 
the Agreement and the Implementer’s Program on Attachment 2 under this Agreement for cause without 
affording Implementer an opportunity to cure. 

14.6 Litigation Warranty 

Implementer represents, warrants, and covenants that as of the Agreement Effective Date there are no ex-
isting or threatened legal proceedings against supplier that would have a material adverse effect upon sup-
plier’s or its Implementer Parties s ability to perform its obligations under this Agreement or its financial 
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condition or operations. In the event Implementer’s litigation warranty changes, Implementer shall pro-
vide PG&E prompt written notification of such changes. 

14.7 Investor Owned Utility Non-Affiliation 

Implementer represents and warrants that it is not an affiliate of any California investor owned utility. 

15. INSURANCE 

(a) Implementer represents that it has, as of the Agreement Effective Date, and agrees to maintain in 
force from the Agreement Effective date and throughout the Agreement Term, the following types 
and amounts of insurance or self-insurance / public entity pool coverage.  Implementer is also respon-
sible for its applicable Implementer Parties maintaining the following Insurance requirements and 
appropriate insurance coverage for the time required under this Agreement as follows: 

(i) Workers’ Compensation insurance or self-insurance indicating compliance with any applica-
ble labor codes, acts, laws or statutes, state or federal, arising from Implementer’s perfor-
mance and any other obligation requirements under this Agreement. 

(ii) Employers’ Liability insurance shall not be less than $1,000,000 for injury or death each acci-
dent. 

(iii) Commercial General Liability insurance. Coverage shall be at least as broad as the Insurance 
Services Office (ISO) Commercial General Liability Coverage “occurrence” form, with no 
coverage deletions. The limit shall not be less than $1,000,000 each occurrence/$2,000,000 
aggregate for bodily injury, property damage and personal injury.  Coverage shall: a) By 
“Additional Insured” endorsement add as insureds PG&E, its affiliates, subsidiaries, and par-
ent company, and PG&E’s directors, officers, agents and employees with respect to liability 
arising out of or connected with each Implementer’s Program performed by or for the Imple-
menter. (ISO Form CG2010 or equivalent is preferred).  If the Commercial General Liability 
policy includes a “blanket endorsement by contract,” the following language added to the cer-
tificate of insurance will satisfy PG&E’s additional insured requirement:  “PG&E, its affili-
ates, subsidiaries, and parent company, and PG&E’s directors, officers, agents and employees 
with respect to liability arising out of the Implementer’s performance and any other obliga-
tion requirements under this Agreement, are additional insureds under a blanket endorse-
ment.” b) Be endorsed to specify the Implementer’s insurance is primary and that any insur-
ance or self-insurance maintained by PG&E shall not contribute with it. 

(iv) Business Auto insurance. Coverage shall be at least as broad as the Insurance Services Office 
(ISO) Business Auto Coverage form covering Automobile Liability, code 1 “any auto.”  The 
limit shall not be less than $1,000,000 each accident for bodily injury and property damage. 

(v) Professional Liability or Errors and Omissions Liability insurance appropriate to the Imple-
menter’s profession. Coverage shall be for a professional error, act or omission of Imple-
menter in connection with Implementer’s Program. The limit shall not be less than 
$1,000,000 each claim/$2,000,000 aggregate. 

(vi) Employee Dishonesty insurance. This insurance shall have limits no less than $1,000,000 per 
occurrence and $2,000,000 in the aggregate.  If any deductible is applicable, such deductible 
shall not exceed $25,000, unless such increased deductible or retention is approved in ad-
vance by PG&E in writing. This insurance policy shall be maintained for at least two (2) 
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years after the last Implementer Program End Date for the Implementer’s Program on Attach-
ment 2 under this Agreement. 

(vii) Computer Security and Privacy Liability insurance. This insurance shall cover the actual or 
alleged acts, errors or omissions committed by the Implementer and its Implementer Parties. 
The policy shall also extend to include the intentional, fraudulent or criminal acts of the Im-
plementer and its Personnel. This policy shall expressly provide, but not be limited to, cover-
age for the following perils: (i) unauthorized use/access of a computer system; (ii) defense of 
any regulatory action involving a breach of privacy; (iii) failure to protect Confidential Infor-
mation (personal and commercial information) from disclosure; and (iv) notification costs, 
whether or not required by applicable law. The policy(s) shall have limits of liability of at 
least $5,000,000 per occurrence for breach response costs, $5,000,000 per occurrance for Lia-
bility/Other and $5,000,000 in the aggregate. If any deductible is applicable, such deductible 
shall not exceed $100,000, unless such increased deductible or retention is approved in ad-
vance by PG&E in writing. PG&E, its affiliates, subsidiaries and parent company, and 
PG&E’s directors, officers, agents and employees shall be named as additional insureds un-
der this policy. If the policy includes a “blanket endorsement by contract,” the following lan-
guage added to the certificate of insurance will satisfy PG&E’s additional insured require-
ment: “PG&E, its affiliates, subsidiaries, and parent company, and PG&E’s directors, offic-
ers, agents and employees with respect to liability arising out of Implementer’s performance 
and any other obligation requirements under this Agreement are additional insureds under a 
blanket endorsement.” 

(b) None of the requirements in this Section as to types, limits and approval of insurance coverage to be 
maintained by Implementer, or Implementer’s Parties, limit or qualify in any manner the Imple-
menter’s liabilities and obligations under the Agreement. 

16. INDEMNIFICATION 

16.1 “Claim” and “Losses” Defined 

“Claim” means any third party demand, or any civil, criminal, administrative, or investigative claim, ac-
tion, or proceeding (including arbitration) asserted, commenced or threatened by a third party against an 
entity or person. 
“Losses” means all losses, liabilities, damages, fines, sanctions, liens, and claims, and all related costs, 
expenses, and other charges suffered or incurred as a result of or in connection with a Claim, including 
reasonable attorneys’ fees, expert costs, and disbursements, costs of investigation, litigation, settlement, 
and judgment, and any taxes, interest, penalties, and fines with respect to any of the foregoing. 
“Hazardous Substance” means, collectively, (a) any chemical, material or substance that is listed or reg-
ulated under applicable Laws as a “hazardous” or “toxic” substance or waste, or as a “contaminant” or 
“pollutant” or words of similar import, (b) any petroleum or petroleum products, flammable materials, 
explosives, radioactive materials, asbestos, urea formaldehyde foam insulation, and transformers or other 
equipment that contain polychlorinated biphenyls ("PCBs"), and (c) any other chemical or other material 
or substance, exposure to which is prohibited, limited or regulated by any Laws. 

16.2 Indemnification By Implementer 

(a) Implementer will at its expense indemnify, defend and hold harmless PG&E and its affiliates, and 
their respective officers, directors, employees, agents, representatives, successors and assigns (collec-
tively, “PG&E Indemnitees”) from and against any and all Losses suffered or incurred by, or Claims 
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brought against, any of them arising from, in connection with, or based on any of the following, 
whenever made, arising out of or relating to: 

(i) Any Claim arising from the marketing or sale of Implementer’s Program and/or other products 
and services to Customers. 

(ii) Death or bodily injury, or the damage, loss or destruction of real or tangible personal property 
caused by any failure or defect in products and/or services under Implementer’s Program or the 
Services rendered to PG&E under this Agreement, provided to Customers by or through Imple-
menter or by the tortious acts or omissions and/or willful misconduct of Implementer or its Imple-
menter Party. 

(iii)Claims relating to any environmental matters associated with an Implementer’s Program or the 
Services rendered to PG&E, including the disposal and transportation of Hazardous Substances 
by or on behalf of the Implementer or at the Implementer’s direction or agreement. 

(iv)Implementer’s failure to observe or perform any of its duties or obligations under this Agreement, 
including an alleged or actual breach of Implementer’s obligations under the Compliance with 
Laws, CPUC Regulatory Requirements, Data Security and Protection and Confidentiality. 

(v) Any Claim that (a) any of the Services Work Product or other resources or materials provided by 
Implementer to PG&E in the performance of Services, or PG&E’s use thereof, or (b) performance 
of an Implementer’s Program by Implementer, or (c) any of the products or services furnished by 
Implementer to Customers, infringes or constitutes a misappropriation of the Intellectual Property 
Rights of any person. 

(b) Implementer’s obligation to indemnify PG&E Indemnitees as provided in this Section shall apply re-
gardless whether PG&E has any statutory liability or liability in contract, tort (including negligence) 
with respect thereto, and whether PG&E’s liability may be active or passive.  Implementer’s obliga-
tion to indemnify does not, however, extend to Claims and Losses that are caused solely by the gross 
negligence or willful misconduct of a PG&E Indemnitee. 

(c) The parties acknowledge Implementer’s Services are only to identify potential energy saving project 
opportunities and refer Customers to PG&E and/or Third Party (3) energy saving programs in PG&E 
3P Energy Efficiency (EE) Portfolio. Implementer will not provide and shall not be liable for any in-
stallation, equipment, installation or implementation of any EE measure or other project under any 
PG&E or 3P energy saving program arising from a Customer referred by Implementer. 

16.3 Indemnification Procedures 

The following procedures will apply to Claims for which PG&E seeks to be indemnified pursuant to the 
Agreement: 
(a) Notice. Promptly after a PG&E receives notice of any Claim for which it will seek indemnification 

pursuant to the Agreement, PG&E will promptly notify the Implementer of the Claim in writing.  No 
failure to so notify the Implementer will abrogate or diminish the Implementer’s obligations under 
these Indemnification provisions if PG&E has or receives knowledge of the Claim by other means or 
if the failure to notify does not materially prejudice its ability to defend the Claim. Within fifteen (15) 
days after receiving PG&E’s notice of a Claim, but no later than ten (10) days before the date on 
which any formal response to the Claim is due, Implementer is required to notify PG&E in writing as 
to whether Implementer acknowledges its indemnification obligation and elects to assume control of 
the defense and settlement of the Claim. In the event, Implementer does not assume control of the 
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defense of the Claim and it is later determined Implementer was liable to assume and defend such 
Claim, Implementer shall be liable for the payment of any settlement, judgment or award and all costs 
of defending or settling such Claim. Nothing in these Indemnification provisions shall preclude 
PG&E from participating in its defense and retaining its own counsel at its own expense. To the ex-
tent necessary, each Party was represented by counsel in the negotiation and signing of this Agree-
ment. 

(b) Implementer may not consent to the entry of any judgment or enter into any settlement that provides 
for injunctive or other non-monetary relief affecting PG&E without PG&E’s prior written consent, 
unless such judgment or settlement provides for the unconditional and full release of PG&E in respect 
of such Claim and does not diminish any of PG&E’s rights under this Agreement or result in PG&E 
being subject to any additional fees or charges under this Agreement. 

17. LIABILITY 

17.1 General Intent 

Subject to the specific provisions of this LIABILITY Section, it is the intent of the Parties that if a Party 
fails to perform its obligations in the manner required by the Agreement, that Party will be liable to the 
other Party for any actual damages suffered or incurred by the other Party as a result. 

17.2 Limitations of Liability 

(a) Excluded Types of Damages. Except as otherwise expressly provided in the Agreement, including 
in paragraph (b), the Parties agree that: 

(i) Neither Party will be liable to the other for any indirect, consequential, incidental or punitive dam-
ages, or for any loss of revenue, profit, business, savings, or goodwill, regardless of the form of 
action or the theory of recovery, even if such Party has been advised in advance of the possibility 
of such damages; 

(ii) In no event shall PG&E be liable for costs incurred by Implementer or for any lost or anticipated 
profits or overhead on uncompleted portions of the Services rendered by Implementer in accord-
ance with this Agreement. Implementer shall not enter into any agreement, commitments or sub-
contracts in connection with Services that would incur significant cancelation or termination costs 
without prior written approval of PG&E. 

(iii)For all aspects of Implementer’s Program on Attachment 2 under this Agreement, other than the 
Services provided to PG&E by Implementer under its Program, PG&E shall not be liable for any 
costs incurred by Implementer in terminating or modifying any Implementer Program for products 
and services offered to Customers that are not used by Implementer that incidentally impact the 
Services being rendered to PG&E and are otherwise utilized for Implementer’s ongoing business 
operations. 

(b) Exceptions. The exclusions set forth in paragraph 16.2(a) above, will not apply to any of the follow-
ing: 

(i)damages occasioned by, any violation of, or Implementer’s breach of the obligations to comply with 
the law or CPUC Regulatory Requirements, or the willful misconduct or gross negligence of a 
Party; 
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(ii)Claims and Losses that are the subject to the Indemnification provisions under this Agreement; and 

(iii)damages or liability attributable to Implementer’s breach of its obligations with respect to PG&E Data, 
its obligations with respect to Confidential Information, or a Party’s misappropriation or infringe-
ment of the other Party’s Intellectual Property Rights. 

17.3 Force Majeure 

(a) “Force Majeure Event” means a fire, flood, earthquake, other act of God or nature, riot, civil disor-
der, act of terrorism or other similar causes to those described above that delays or prevents the Party, 
directly or indirectly, from performing its obligations in accordance with the Agreement. Inability to 
pay, however, shall not constitute a Force Majeure Event regardless of the cause thereof and whether 
the reason is outside the Parties’ control. 

(b) A Party will not be liable for any default or interruption in performing its obligations under the 
Agreement to the extent the default or interruption is attributable to a Force Majeure Event provided 
the non-performing Party is without material fault in causing the default or interruption. 

(c) In such event the affected Party will be excused from further performance or observance of the obli-
gations so affected for as long as the Force Majeure Event continues and the affected Party continues 
to use Commercially Reasonable Efforts to perform whenever and to whatever extent is possible 
without default or interruption.  A Party so hindered in its performance will immediately notify the 
Party to whom performance is due. That Party will also notify the other Party promptly when the 
Force Majeure Event has abated. 

(d) If a Force Majeure Event prevents performance of Implementer’s Program for more than 60 days, the 
Force Majeure Event shall be deemed an Event of Default under this Agreement and PG&E may ter-
minate this Agreement or any Implementer Program on an Attachment 2 under this Agreement as of a 
date specified by PG&E in a written notice of termination to Implementer. If PG&E terminates this 
Agreement, PG&E will pay Implementer any compensation earned prior to the termination date, but 
will not be liable for payment of any early termination charges or demobilization costs. Except as pro-
vided under this Agreement, Implementer will not be entitled to any additional payments from PG&E 
for costs or expenses incurred by Implementer as a result of any Force Majeure Event. 

18. FCPA COMPLIANCE 

Implementer warrants that it is aware of the requirements of the Foreign Corrupt Practices Act, 15 U.S.C. 
78 et seq., and that neither the Implementer, nor any of its employees, agents, or representatives, shall au-
thorize, offer, promise, or make any payment or give anything of value, directly or indirectly, to any gov-
ernment official (including but not limited to any political party or official thereof, any candidate for po-
litical office, or any official of a public international organization, or any wholly or partially owned state 
entity) or relative of the official to induce such official to do or omit to do any act in violation of his or 
her lawful duty, to induce such official to use his influence with a foreign government or instrumentality 
to affect or influence any act or decision of such government or instrumentality, or to gain any other im-
proper advantage in connection with this Agreement. 
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19. RULES OF CONSTRUCTION 

19.1 Entire Agreement 

The Agreement constitutes the entire agreement between the Parties with respect to its subject matter and 
merges, integrates and supersedes all prior and contemporaneous agreements and understandings between 
the Parties, whether written or oral, concerning its subject matter. 

19.2 Contract Amendments and Modifications 

The Agreement may be amended or modified solely in a writing signed by an authorized representative of 
each Party. 

19.3 Relationship of the Parties 

(a) Implementer, in furnishing an Implementer Program on Attachment 2 under this Agreement, is acting 
as an independent contractor. Implementer has the sole right and obligation to supervise, manage, 
contract, direct, procure, perform or cause to be performed, all work in connection with Imple-
menter’s Program on Attachment 2 under this Agreement.  Implementer is not an agent or partner of 
PG&E and has no authority to represent or bind PG&E as to any matters. 

(b) Nothing contained in the Agreement is intended or shall be construed to confer upon any person, 
other than the Parties hereto, and the Indemnitees specifically identified in the Indemnification provi-
sions under this Agreement, any rights, benefits or remedies of any kind or character whatsoever, and 
no person shall be deemed a third party beneficiary under or by reason of the Agreement except as 
otherwise expressly provided in the Agreement. 

19.4 Consents and Approvals 

No approval or consent given by a Party under the Agreement will relieve the other Party from responsi-
bility for complying with the requirements of the Agreement, nor will it be construed as a waiver of any 
rights under the Agreement (except to the extent, if any, expressly provided in such approval or consent). 
Each Party will, at the request of the other Party, perform those actions, including executing additional 
documents and instruments, reasonably necessary to give full effect to the Agreement. 

19.5 Waiver 

No failure or delay by a Party in exercising any right, power or remedy will operate as a waiver of that 
right, power or remedy, and no waiver will be effective unless it is in writing and signed by an authorized 
representative of the waiving Party. If a Party waives any right, power or remedy, the waiver will not 
waive any successive or other right, power or remedy that Party may have. 

19.6 Remedies Cumulative 

Except as otherwise expressly provided in the Agreement, all remedies provided in the Agreement are 
cumulative and in addition to and not in lieu of any other remedies available to a Party under the Agree-
ment, at law, or in equity. 

19.7 Headings 

The section headings and the table of contents used in the Agreement are for convenience of reference 
only and will not enter into the interpretation of the Agreement. 
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19.8 Order of Precedence 

In the event of a conflict between or among the documents comprising the Agreement, the following or-
der of precedence will apply (documents listed in descending order of priority): 

(a) The Agreement’s CPUC Standard LGP contracting provision requirements in Sections 2 (CPUC 
Standard Contract Term/Length Provision), 11 (CPUC Standard Dispute Resolution Process Pro-
visions), and 20 (CPUC Standard Termination Process Provisions) in the General Terms and 
Conditions under the Agreement; 

(b) The Agreement’s General Terms and Conditions and its related Exhibits; 

(c) The Agreement’s Attachment 1 (PG&E 3P EE LGP Program Requirements), including its related 
exhibits and other attachments; and 

(d) Any Attachment 2 and its related Exhibits, if any, under this Agreement (Each Implementer’s 
Program under this Agreement) which requires a PG&E CWA be issued and signed by the Par-
ties. 

19.9 Severability 

If any provision of the Agreement conflicts with the law under which the Agreement is to be construed or 
if any provision of the Agreement is held invalid by a competent authority, such provision will be severed 
from the Agreement. In any event, the remainder of the Agreement will remain in full force and effect. 

19.10 Counterparts 

The Agreement may be executed in several counterparts, all of which taken together constitute a single 
agreement between the Parties. Each signed counterpart, including a signed counterpart reproduced by 
facsimile or other reliable means, will be considered an original. 

20. CPUC STANDARD TERMINATION PROCESS PROVISIONS 

20.1 CPUC Standard Event of Default Provision 

Event of Default. An “Event of Default” shall mean, with respect to a Party (“Defaulting Party”), the oc-
currence of any one or more of the following: 

(a) With respect to either Party: 

(i) the failure to perform any material covenant, obligation, term or condition of this Agreement (ex-
cept to the extent constituting a separate Event of Default), including without limitation the fail-
ure to make, when due, any undisputed payment required to be made by such Party, if such fail-
ure is not remedied within thirty (30) calendar days of Notice of such breach by the Non‐Default-
ing Party; 

(ii) such Party becomes insolvent, generally does not pay its debts as they become due, makes a gen-
eral assignment for the benefit of creditors, or commences any action seeking reorganization or 
receivership under any bankruptcy, insolvency, reorganization or similar law for the relief of 
creditors or affecting the rights or remedies of creditors generally; or 
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(iii) such Party disaffirms, disclaims, rejects, or challenges the validity of this Agreement in its en-
tirety or in any material respect. 

(b) With respect to Implementer if the circumstances of the referenced default are not remedied within 
thirty (30) calendar days of Notice of such breach by PG&E: 

(i) any representation or warranty made by Implementer or its employees,  agents, representa-
tives,  subcontractors, independent contractors, and all other  persons performing the 
Services on Implementer’s behalf (Implementer Party) to any person or entity (including, 
without limitation, a member of the public, a customer of PG&E, or a governmental authority) 
regarding this agreement or in this Agreement is false or misleading in any material respect when 
made or when deemed made or repeated if the representation or warranty is continuing in nature; 

(ii) any legal action is made or commenced against Implementer or Implementer Party which, in 
PG&E’s opinion, is reasonably likely to interfere with the performance of the Services; 

(iii) Implementer or any Implementer Party commits any material act of dishonesty, fraud, misuse of 
funds in connection with this Agreement or misrepresents PG&E’s administration of this Agree-
ment; 

(iv) PG&E becomes aware of a material public safety issue arising out of or related to Implementer’s 
or Implementer Party’s administration or performance of this Agreement; 

(v) Implementer assigns, subcontracts, or transfers this Agreement or any right or interest herein ex-
cept with written consent of PG&E, which consent shall not be reasonably withheld; 

(vi) Implementer fails to maintain the insurance coverage required of it in accordance with the Insur-
ance provisions under this Agreement; 

(vii) Implementer fails to satisfy the collateral requirements set forth in the Performance Assurance, 
Bonding, provisions under this Agreement, including failure to post and maintain the perfor-
mance assurance requirements set forth in this Agreement; 

(viii) Implementer materially breaches any obligation of confidentiality or its obligations under the 
Data Security and Protection provisions under this Agreement; or 

(ix) Implementer fails to achieve Minimum Performance Requirements as specified in Attachment 1 
(PG&E 3P EE LGP Program Requirements). 

20.2 CPUC Standard Termination for Cause Provision 

Termination for Cause. If an Event of Default shall have occurred with respect to a Party, the other Party 
(the “Non-Defaulting Party”) shall have one or more of the following rights: 

(a) To designate by Notice, which will be effective no later than twenty (20) calendar days after the No-
tice is received, the early termination of this Agreement (an “Early Agreement Termination Date”); 

(b) Withhold any payments due to the Defaulting Party under this Agreement; 

(c) Suspend performance of Services under this Agreement (but excluding, for the avoidance of doubt, 
the obligation to post and maintain any collateral requirements in accordance with this Agreement 
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(Performance Assurance, Bonding obligations) and the obligation to obtain and maintain the insur-
ance requirements as set forth under this Agreement; and 

(d) To pursue all remedies available at law or in equity against the Defaulting Party (including monetary 
damages), except to the extent that such remedies are limited by the terms of this Agreement. 

20.3 CPUC Standard Termination/Modification by CPUC Order Provision 

Termination/Modification by CPUC Order. This Agreement shall be subject to changes, modifications, 
or termination by order or directive of the California Public Utilities Commission “CPUC”. The CPUC 
may from time to time issue an order or directive relating to or affecting any aspect of this Agreement, in 
which case PG&E shall notify Implementer of the order or directive and Implementer and PG&E shall 
meet and confer to determine whether to change, modify or terminate this Agreement in any manner to be 
consistent with such CPUC order or directive. If the Parties cannot agree on a response to the order or di-
rective this Agreement shall be terminated. Implementer and Implementing Parties (including any sub-
contractors) shall be entitled to reasonable compensation for any costs and expenses, incurred because of 
any change, modification, or termination of this Agreement under this Section that increases the work to 
be performed. Any modification that reduce the work to be performed shall be processed in accordance 
with this Agreement. 

20.4 CPUC Standard Conclusion of Work Provision 

Conclusion of Work. Upon PG&E’s termination of this Agreement for any reason, Implementer shall, 
and shall cause each implementer Party to, bring the Services to an orderly conclusion as directed by 
PG&E. Implementer and each Implementer Party shall vacate the worksite but shall not remove any mate-
rial, plant or equipment thereon without the approval of PG&E. PG&E, at its option, may take possession 
of any portion of the Services paid for by PG&E. 

21. MISCELLANEOUS 

21.1 Binding Nature and Assignment 

PG&E may assign its rights or delegate its duties under this Agreement, directly or indirectly, by opera-
tion of law or otherwise, without Implementer’s prior approval or written consent, provided PG&E re-
mains obligated to pay compensation earned up to the effective date of such assignment. Implementer 
may not assign its rights or delegate its duties under this Agreement, directly or indirectly, by operation of 
law or otherwise without PG&E’s prior written consent, except that Implementer may assign to Imple-
menter’s corporate affiliate in which Implementer holds a majority interest, provided that the Implementer 
and the affiliate remain obligated under this Agreement.  A Party shall not unreasonably withhold, condi-
tion or delay its consent. Subject to the foregoing, this Agreement shall be binding upon and inure to the 
benefit of the successors and assigns of the Parties. Any purported assignment of rights or delegation of 
duties in violation of this section is void. 

21.2 Electronic Signature; Facsimiles - Binding 

The Agreement and its related and incorporated by reference Attachments, Exhibits or other documents 
may be accepted in electronic form (e.g., by an electronic or digital signature or other means of demon-
strating assent) and the Parties’ acceptance will be deemed binding between the Parties. Each Party 
acknowledges and agrees it will not contest the validity or enforceability of the Agreement and its related 
and incorporated by reference Attachments, Exhibits or other documents, including under any applicable 
statute of frauds, because they were accepted and/or signed in electronic form. Each Party further 
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acknowledges and agrees that it will not contest the validity or enforceability of a signed facsimile copy 
of the foregoing on the basis that it lacks an original handwritten signature. Facsimile signatures shall be 
considered valid signatures as of the date hereof. Computer maintained records of a Party when produced 
in hard copy form shall constitute business records and shall have the same validity as any other generally 
recognized business records. 

(End of General Terms and Conditions) 

05062020 Page 30 



 
 
 

  

    

   
     

 
  

    
    

     

      
   

     
    

 
    

     
 

   
 

 

    
       

 

   
   

    
   

  

    
  

  
    

  
   

    
  

   
 

 

Program Implementation Agreement 
Contract No. C22300 

County of Sonoma 

22. EXHIBIT A - PG&E SAFETY REQUIREMENTS 

1. IMPORTANCE OF SAFETY: Implementer recognizes and agrees safety is of paramount importance in 
performing their Work. Implementer agrees to be responsible for performing it’s Services and Program 
in a safe manner and in accordance with Implementer’s safety program, all Applicable Laws to safe-
guard persons and property from injury and will require its Implementer Parties performing any Ser-
vices do the same. Implementer further agrees to provide necessary training to its employees and Im-
plementer Parties about the foregoing safety and health rules and standards. Should PG&E at any time 
observe Implementer, or any of its Implementer Parties, perform Services in an unsafe manner, or in a 
manner that may, if continued, become unsafe, PG&E shall have the right (but not the obligation) to 
require Implementer stop the Services affected by the unsafe practice until Implementer has taken cor-
rective action so the Services performance has been rendered safe. 

2. IMPLEMENTER SAFETY PROGRAM: Implementer represents and warrants that it will perform all 
applicable Services, and cause all its Implementer Parties to perform all applicable Services, in compli-
ance with PG&E’s Contractor Safety Program Standard Contract Requirements (CSPSC), as may be 
modified from time to time.  The CSPSC Requirements are located at: www.pge.com/contractorsafety 
and are hereby incorporated by reference into this Agreement. Implementer’s failure to comply with 
PG&E’s CSPSC Requirements shall be immediate grounds for termination for cause under this Agree-
ment. Notwithstanding the above, Implementer is the “controlling employer” as defined under 
Cal/OSHA and will remain responsible for all fines and liability arising from violation of PG&E’s 
CSPSC Requirements and applicable law. 

3. SAFETY PRECAUTIONS AND PROTECTION OF PROPERTY: Implementer shall plan and con-
duct its Services to safeguard persons and property. Implementer shall direct performance of Services in 
compliance with reasonable safety and work practices and all Applicable Laws, including but not lim-
ited to, "Occupational Safety and Health Standards" promulgated by the U.S. Secretary of Labor and 
the California Division of Occupational Safety and Health. PG&E may designate safety precautions in 
addition to those in use or proposed by Implementer. PG&E reserves the right to inspect the Services 
and to halt Services to ensure compliance with reasonable and safe work practices and with all Applica-
ble Laws. Neither the requirement that Implementer follow said practices and all Applicable Laws, and 
any special instructions given by PG&E nor the adherence thereto by Implementer shall relieve Imple-
menter of the responsibility to maintain safe and efficient working conditions. 

4. CALIFORNIA HEALTH AND SAFETY CODE: The California Health and Safety Code requires 
businesses to provide warnings prior to exposing individuals to materials listed by the Governor as 
chemicals “known to the State of California to cause cancer, birth defects or reproductive harm.” PG&E 
uses chemicals on the Governor’s list at many of its facilities. In addition, many of these chemicals are 
present at non-PG&E-owned facilities and locations.  Accordingly, in performing the Work or services 
contemplated under this Agreement, Implementer and its implementer Parties may be exposed to 
chemicals on the Governor’s list. Implementer is responsible for notifying its Implementer Parties that 
Work performed hereunder may result in exposures to chemicals on the Governor’s list. 

5. GOLD SHOVEL STANDARD. If an Implementer’s Program includes Excavation (as defined below): 
Before performing any Services involving Excavation, Implementer must be certified by the Gold 
Shovel Standard, a nonprofit organization that provides independent safety certification and perfor-
mance measurement. As used in this section, the term “Excavation” has the meaning defined in Califor-
nia Government Code Section 4216(g), which provides as follows: “’Excavation’ means any operation 
in which earth, rock, or other material in the ground is moved, removed, or otherwise displaced by 
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means of tools, equipment, or explosives in any of the following ways: grading, trenching, digging, 
ditching, drilling, augering, tunneling, scraping, cable or pipe plowing and driving, or any other way.” 
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23. EXHIBIT B - INJURY AND ILLNESS PREVENTION PROGRAM (IIPP) COMPLI-
ANCE CERTIFICATE 

The undersigned hereby certifies to PG&E as follows: 

1. Implementer and its Implementer Parties to perform any portion of an Implementer Program and 
the Services to be rendered for PG&E under this Agreement, has or will have an effective Injury 
and Illness Prevention Program which meets the requirements of all applicable laws and regula-
tions, including but not limited to Section 6401.7 of the California Labor Code. 

2. The undersigned is an authorized representative of the Implementer identified below, with the 
authority and responsibility for implementing and administering the Implementer’s Injury and 
Illness Prevention Program. 

IN WITNESS WHEREOF, the undersigned has executed this Compliance Certificate. 

Third Party Implementer:  _____________________________________ 

By: ______________________________________________________ 

Print Name: _______________________________________________ 

Title: _____________________________________________________ 

Date Signed: _______________________________________________ 
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24. EXHIBIT C - PG&E DRUG AND ALCOHOL ABUSE AND TESTING POLICIES 

I. PG&E POLICY 
PG&E is committed to maintain and promote job safety and health for all workers at its facilities. In addition, PG&E is de-
termined to protect its employees, customers, and the general public while they are on PG&E property from any harm caused 
by illegal drug and alcohol use by non-PG&E personnel. To accomplish these objectives, PG&E has a drug and alcohol pol-
icy for access to PG&E facilities by Implementer or Implementer Parties. If any personnel of Implementer or its approved 
Implementer Parties perform any services at PG&E offices and/or other PG&E facilities, prior to such access these PG&E’s 
Drug and Alcohol Abuse and Testing Policies shall apply. 
1.0 COVERAGE: This policy applies to the personnel of all Implementer and Implementer Parties performing any 

work or Services at PG&E offices and/or any other PG&E facilities. 
2.0 POLICY: PG&E may deny access to, or remove from, its facilities the personnel of anyImplementer or Imple-

menter Parties, who PG&E has reasonable grounds to believe has: 
2.1 Engaged in alcohol abuse or illegal drug activity which in any way impairs PG&E’s ability to maintain safe 

work facilities, to protect the health and well-being of PG&E employees, customers, and the general public, 
and to promote the public’s confidence in PG&E’s service and operations; or 

2.2 Been found guilty, pled guilty, or pled nolo contendere to a charge of sale or distribution of any illegal drug 
or controlled substance as defined under Federal or California law within the past five years, unless the 
criminal record was later expunged or sealed by a court order. 

3.0 PROHIBITED ACTIVITIES: The following activities are prohibited at all facilities owned or leased by PG&E: 
3.1 Possessing, furnishing, selling, offering, purchasing, using or being under the influence of illegal drugs or 

other controlled substances as defined under Federal or California law; 
3.2 Possessing, furnishing, selling, offering, or using alcoholic beverage, or being under the influence of alco-

hol. 
4.0 ACTIONS: Where reasonable cause exists that paragraph 4 of this policy has been violated, theImplementer or 

Implementer Parties must inform the PG&E representative responsible for the Agreement.  The Implementer or Im-
plementer Parties is also expected to take any or all of the following actions to the fullest extent they are permitted 
under governing collective bargaining agreements and/or its applicable security and human resources policies. 

4.1 Search the individual, his or her vehicle, locker, storage area, and personal effects; 
4.2 Require the individual to undergo a medical examination to determine their fitness for duty. Such examina-

tion shall include obtaining a urine and/or blood specimen for drug or alcohol analysis unless the examin-
ing physiciandeems such tests to be inappropriate; 

4.3 Take any other appropriate action to determine if there has been a violation of paragraph 4. Refusal to 
comply with a request made under this paragraph shall be grounds for denying access to, or immediate re-
movalfrom, any PG&E facility. 

5.0 PERMISSION TO RE-ENTER: Any individual who has been denied access to, or removed from, PG&E facilities 
or violating this policy may obtain permission to enter or reenter provided the individual establishes, to the satisfac-
tion of his or her employer and PG&E, that the previous activity which formed the basis for denying access or re-
moval has been corrected and his or her future conduct will conform with this policy. PG&E retains the right of 
final approval for the entry or reentry of any individual previously denied access to or removed from PG&E facili-
ties. 

II. U.S. DEPARTMENT OF TRANSPORTATION REGULATIONS FOR DRUG AND ALCOHOL TESTING 
OF COMMERCIAL MOTOR VEHICLE DRIVERS AND OF NATURAL GAS PIPELINE WORKERS 

1.0 Implementer agrees that, to the extent it may be applicable to this Agreement, Implementer shallcomply with the 
U.S. Department of Transportation’s (DOT) regulations for (i) commercial motor vehicle drivers, 49 CFR 382, Con-
trolled Substances and Alcohol Use and Testingand (ii) work on gas, hazardous liquid and carbon dioxide pipelines, 
and liquefied natural gas pipelines, 49 CFR Parts 192, 193 or 195, Control of Drug Use in Natural Gas, Liquefied 
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Natural Gas and Hazardous Pipeline Operations. Implementer shall establish and maintain a drug and alcohol test-
ing program for its employees consistent with 49 CFR Part 40, Procedures for Transportation Workplace Drug Test-
ing Programs and 49 CFR 199, Drug and Alcohol Testing, as applicable. Implementer shall ensure that any Imple-
menter Partyhired by Implementer to perform any performance obligationunder this Agreement regulated by 49 
CFR 192, 193, 195 or 382 shall also have a drug and alcohol testing program that complies with applicable DOT 
requirements. 

2.0 PG&E’s duly authorized representatives, the CPUC, DOT and appropriate agencies shall have, during the term of 
the Agreement and for two years thereafter, access at all reasonable times to Implementer’s drug and alcohol testing 
program records for the purpose of monitoring compliance with DOT regulations. Implementer shall ensure that 
any Implementer Party hired by Implementer to perform any performance obligation under this Agreement regulated 
by 49 CFR Part 192, 193, 195 or 382  shall also provide access to its drug and alcohol testing program records to 
PG&E’s authorized representatives, the CPUC, DOT and appropriate agencies for the purpose of monitoring com-
pliance with DOT regulations. Failure to comply with this requirement may, at PG&E’s option, result in cancella -
tion or termination of existing contracts and the loss of opportunity to bid on future PG&E contracts 
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25. EXHIBIT D - PG&E SUPPLIER CODE OF CONDUCT1 ACKNOWLEDGEMENT 

On behalf of the Implementor’s identified below, I acknowledge that I have read the PG&E Supplier 
Code of Conduct. 
I certify that the Implementer and its Implementer Parties shall conduct work for or on behalf of 
PG&E in full compliance with the applicable standards and expectations described in the PG&E Sup-
plier Code of Conduct, as it may be modified from time to time. 
I am authorized to sign this Acknowledgement on behalf of the Implementer. 

Company: ______________________________________ 

By: ____________________________________________ 

Name: _________________________________________ 

Title: __________________________________________ 

Date Signed: ____________________________________ 

1 The Code can be found online by typing “PGE Supplier Code of Conduct” into your browser, or by cutting and pasting the following URL 
into your browser: https://www.pge.com/includes/docs/pdfs/b2b/purchasing/2013_Supplier_Code_of_Conduct.pdf 
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26. EXHIBIT E - BILLING AND PAYMENT 

The following provisions shall apply to all Work performed under this Agreement, including; work per-
formed on a time and materials basis and work performed on a deliverable/milestone basis as specified in 
Attachment 2 under this Agreement. All payments require the submittal of an invoice. 
(a) INVOICE SUBMITTAL INSTRUCTIONS: Implementer shall submit invoices to PG&E in accord-

ance with these Billing and Payment requirements and the requirements in Attachment 1. 
(b) COSTS:  All allowable reimbursable expenses under the Agreement shall be reasonable, ordinary, 

and necessary and shall be billed at cost. Unless otherwise agreed to by PG&E in writing, PG&E will 
not reimburse Implementer for any overhead costs, which include but are not limited to, miscellane-
ous costs, such as routine telephone communications, routine copying, electronic mail, facsimile 
transmissions, computer time and use of in-house technical software, or any travel time or costs, and 
mileage and use of a personal car. 

(c) INVOICE DEFICIENCIES:  If PG&E determines Implementer’s invoice does not meet the invoicing 
requirements, PG&E will notify Implementer of the such deficiencies and Implementer will be re-
quired to resubmit a corrected invoice. 

(d) LABOR RATE AND SUPPORTING DOCUMENTATION: For Time and Material, all Implementer 
labor rates shall be at the fixed rate(s) as reflected on Exhibit F (Rate Card), if applicable, and sup-
porting data and documentation shall be furnished in accordance with Attachment 1. 

Payment Terms 

The payment terms for this Contract are Net 30. 
Invoicing Submittal Requirements 
Invoices must be submitted in accordance with these Billing and Payment requirements and the require-
ments in Attachment 1. All timelines for payment of invoices run from the date a correct invoice is re-
ceived and accepted by PG&E’s SF Accounts Payable, which occurs after the PG&E PM reviews and 
approves in accordance with Attachment 1. Invoices received and accepted by PG&E’s SF Accounts 
Payable by 6:00 PM on a business day will be considered received that same day. 

(a) ELECTRONIC INVOICES: Electronic invoices submitted through PG&E’s electronic invoicing sys-
tem and accepted by PG&E’s Accounts Payable department after 6:00 PM may not be considered 
received until the next business day. 
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27. EXHIBIT F – IMPLEMENTER RATE CARD (IF APPLICABLE) 

Implementer Rate Card shall be defined on TAB G (T&M Cost Structure) of the Program’s Attachment 2 
Data Form 
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28. EXHIBIT G – PG&E DATA PROTECTION AND SECURITY REQUIREMENTS 

Unless otherwise agreed to or modified by PG&E in writing, the following terms apply to Implementer 
and its relevant Implementer Parties when receiving, accessing, using, or transmitting any PG&E Data, 
regardless of how Implementer received or accessed such PG&E Data, to perform any obligation under 
this Agreement. 

(a) Implementer shall and ensure each of its applicable Implementer Party: 

• keep PG&E Data confidential and protect it from unauthorized use, in addition to any other obli-
gation of Implementer under the Agreement to maintain confidentiality of any information pro-
vided by PG&E; 

• collect, process, transfer, disclose, store, and otherwise use PG&E Data only as provided for un-
der this Agreement and for no other purpose whatsoever unless otherwise required by law; 

• collect and process PG&E Data fairly and lawfully, ensuring that (to the extent within Imple-
menter’s control) PG&E Data is adequate, relevant, and not excessive in relation to the purposes 
for which it is processed; 

• ensure that PG&E Data is accurate and, when necessary, kept up to date; and 

• subject to PG&E Records Retention Requirements for Implementer Records under the Agree-
ment, keep PG&E Data no longer than is necessary for the purposes for which it is being pro-
cessed; and 

• comply with all applicable laws (including the California Consumer Privacy Act) and, California 
Public Utilities Code §8380, et seq., and the “Rules Regarding Privacy and Security Protections 
for Energy Usage Data” adopted by the CPUC. 

(b) Upon PG&E’s request or upon the expiration or termination of the Agreement Term, Implementer 
shall return to PG&E all PG&E Data. PG&E may Audit Implementer's compliance with this obliga-
tion. 

(c) Subpoena Report. Implementer will notify PG&E promptly if it receives a subpoena or other form of 
notice requiring disclosure of PG&E Data not in accordance with the terms and conditions under this 
Agreement. 

Operational Data Security Measure Requirements 
Unless otherwise agreed to in writing by PG&E, to protect PG&E Data from any unauthorized use and 
prior to accessing, receiving, using, or transmitting any PG&E Data in accordance with this Agreement, 
Implementer and its relevant Implementer Parties shall successfully complete PG&E Data Security (TSR) 
annually or as otherwise and may be required that namely provides PG&E with an annual data security 
measure report (Annual Data Security Report). The Annual Data Security Report confirms Implementer 
and its relevant Implementer Parties has satisfactorily developed, implemented and maintains Data Secu-
rity Measures protocols (Security Measures). These Security Measures shall include, at a minimum, writ-
ten policies regarding information and data security, disaster recovery, third party assurance auditing, 
penetration testing, implementing security procedures and practices appropriate to the nature of the infor-
mation to protect PG&E’s Data from unauthorized use, access, destruction, modification, or disclosure, 
and data privacy and security programs with administrative, technical, and physical safeguards, such as 
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password protected workstations, or other measures appropriate to the size and complexity of Imple-
menter’s and its relevant Implementer Parties business and the nature and scope of Implementer’s and its 
relevant Implementer Parties activities to protect against such risks and that complies with and aligns at 
all times with the industry requirements of ISO 2700X or SOC2 Type 2.  Without limiting the foregoing, 
Implementer shall and require its relevant Implementer Parties comply with the following: 

(a) PG&E Vendor Security Review (PG&E TSR). Before PG&E gives access or provides any PG&E 
Data and before PG&E Data is used to perform the Services under this Agreement, regardless if 
PG&E provided the PG&E Data or not Implementer and its relevant Implementer Parties must suc-
cessfully complete PG&E’s TSR process and maintain the process as requested to meet the Annual 
Data Security Report requirement . 

(b) Updates. Implementer and its relevant Implementer Parties shall update their Security Measures so 
as to keep it current with Applicable Standards, including but not limited to NIST and NERC/CIP, as 
applicable. 

(c) Data Centers. Any data center used by or on behalf of Implementer or its relevant Implementer Par-
ties to collect, receive and/or store PG&E Data shall satisfy the standards for a Tier 3 data center fa-
cility as specified in the TIA-942 standard published by the Telecommunications Industry Assoc. 

(d) Meeting and On-Site Assessments. Upon PG&E’s request, allow PG&E to perform security assess-
ments and verification of security controls are in accordance with Implementer’s or its relevant Im-
plementer Parties as part of its Annual Data Security Report, if required, at the PG&E approved Des-
ignated Locations or meet with PG&E periodically to discuss if any enhancement or other changes 
are required to Implementer’s or its relevant Implementer Parties Security Measures to maintain safe-
guarding PG&E’s Data. 

(e) Locations. The Parties shall designate one or more facilities from which Implementer is permitted to 
process and store PG&E Data (the “Designated Locations”).  The Designated Locations must satis-
factorily be included to complete Implementer’s PG&E's TSR process and Annual Data Security Re-
port. Implementer or any applicable Implementer Party may process and store PG&E Data only at 
Designated Locations approved by PG&E following completion of Implementer’s TSR.  PG&E’s ap-
proval of any Designated Location does not limit PG&E’s rights to conduct periodic Audits and re-
views as provided in the Agreement. 

(f) Segregation of Data. All PG&E Data shall be maintained so as to be compartmentalized or other-
wise logically distinct from, and in no way commingled with, other information of Implementer or its 
relevant Implementer Parties and their respective other customers. 

(g) Data Remains in U.S. All PG&E Data shall reside in, and may only be accessed from within the 
United States. Implementer shall at all times ensure that it is aware of and has documented the loca-
tion of all copies of PG&E Data. 

(h) Data Backups and Encryption. Any applicable prevailing secure and redundant data backup and 
recovery technologies shall be used, at no additional cost to PG&E, to protect PG&E Data that is 
stored. Implementer shall ensure that PG&E Data is encrypted at rest and stored in accordance with 
the security standards set forth herein. 

(i) Changes to service delivery solution.  Implementer shall not make any of the following changes 
without first obtaining PG&E’s approval for the change, which may require a further security analysis 
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any subcontracting of data processing or storage to a third party that has not previously been ap-
proved by PG&E in writing; storage of PG&E Data at any facility that has not been approved; a 
change in Designated Locations. 

Security Incidents 
“Security Incident” means any unauthorized access to or use, interception, destruction, exfiltration or ac-
quisition of PG&E Data processed or stored in Implementer’s or as authorized by PG&E in any Imple-
menter’s Party system. If Implementer discovers or is notified that a Security Incident has occurred or is 
reasonably likely to have occurred, and the Security Incident affects (or reasonably could affect) PG&E 
Data that is within Implementer’s possession or control: 
(a) Implementer shall immediately: 

(i) Notify PG&E, in writing, and provide PG&E a brief summary of the issue, facts and status of Im-
plementer’s investigation; 

(ii) identify the PG&E Data that may be implicated by the Security Incident and, if personally identi-
fiable information (“PII”) is involved, identify the potential number of individuals affected; 

(iii) Provide any other information pertinent to PG&E’s understanding of the Security Incident and 
the exposure or potential exposure of PG&E Data; and 

(iv) Investigate the incident and inform PG&E, in writing, of the results of such investigation; and 
assist PG&E (at Implementer’s cost and expense) in maintaining the confidentiality of such 
PG&E Data. 

(b) Unless otherwise required by law, if and only if requested in advance and in writing by PG&E, Imple-
menter will, at its sole cost and expense, notify the potentially affected PG&E customers or other af-
fected third parties regarding such Incident within a reasonable time period determined by PG&E and 
in a form as specifically approved in writing by PG&E.  Alternatively, if PG&E elects to notify af-
fected parties Implementer will reimburse PG&E for the costs of notification. Implementer agrees to 
work with PG&E toward reasonable cure measures, subject to terms and conditions to be mutually 
agreed upon based on the circumstances at such future time. 

(c) PG&E may immediately revoke access to or using the PG&E Data in accordance with the terms and 
conditions under this Agreement. Such revocation shall be without prejudice to, and shall not consti-
tute a waiver of, any legal or equitable rights and remedies available to PG&E in connection with the 
Security Incident. 

(d) Upon the occurrence of a Security Incident, Implementer shall and be responsible for its relevant Im-
plementer Parties, to immediately provide access to PG&E so that PG&E or an independent third 
party may conduct an onsite Audit and inspection of the facility(ies) and/or Implementer’s or its rele-
vant Implementer Parties information systems where the Security Incident occurred.  This Audit and 
inspection rights extend to systems and facilities furnished or used by Implementer or its relevant im-
plementer Party. Implementer shall present an action plan acceptable to PG&E to correct any and all 
portions of Implementer’s, and its relevant Implementer Party’s information systems, software, prod-
ucts, documentation, or internal controls.  Implementer shall promptly undertake all activities relating 
to its preparation of the action plan, and to its correction of any inadequate controls or mitigation of 
risks revealed by the Security Incident or other deficiencies in Implementer’s internal controls at Im-
plementer’s sole cost and expense and within a reasonable time period as agreed upon by PG&E. 

(e) Should Implementer fail to remedy the Security Incident, or to present an action plan to begin to rem-
edy the Security Incident, which is acceptable to PG&E within the mutually agreed upon time frame 
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and due date, PG&E shall be entitled, in its sole discretion and among other remedies, to terminate 
the Agreement (or, in PG&E’s sole discretion, any Implementer’s Program on an Attachment 2 under 
this Agreement affected by the Security Incident) at any time without penalty or liability to Imple-
menter. Such a termination shall not be construed as a waiver of any legal or equitable rights and 
remedies available to PG&E in connection with the Security Incident. In addition, PG&E’s onsite 
Audit or inspection of Implementer’s or its relevant Implementer Party’s facilities and/or Imple-
menter’s or its relevant Implementer Party’s information systems shall not be interpreted as PG&E’s 
assumption of any liability or responsibility to remedy the Security Incident or otherwise assist Imple-
menter in the repair or replacement of Implementer or its relevant Implementer Party’s information 
systems or facilities. 
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29. EXHIBIT H - PG&E’S NON-DISCLOSURE ACKNOWLEDGMENT 

NON-DISCLOSURE AND USE OF INFORMATION ACKNOWLEDGEMENT 
Reference is made to that certain “Program Implementation Agreement” (“Agreement”) dated _______ by and be-
tween (“Implementerand PACIFIC GAS AND ELECTRIC COMPANY ("PG&E"). 
The undersigned (“Recipient”) is an employee or representative of Implementer or of an Implementer Party of Im-
plementer and acknowledges the following as part of their work and activities under the Agreement: 

1. The Recipient acknowledges that in the course of performing Services for PG&E (Services ), for the Implementer un-
der the PG&E’s Third Party Energy Efficiency Local Government Partnership Implementation Agreement (PG&E and Imple-
menter Agreement), the Recipient will be given access to certain Confidential Information, which may include (a) PG&E resi-
dential or commercial utility Customer’s (Customer) personal identifiable information, energy usage data, billing data, account 
information and information relating to their facilities, collectively referred to as Customer PII, equipment, processes, products, 
specifications, designs, records, data, software programs, finances, technologies, trade secrets marketing plans or manufacturing 
processes or products, (b) any technical, commercial, financial, or Customer information of PG&E obtained by Recipient in con-
nection with performing Services for the Implementer under the PG&E and Implementer Agreement, either during or prior to, but 
in contemplation that Recipient might be providing Services to PG&E, including, but not limited to a Customer’s PII, data, mat-
ters and practices concerning technology, ratemaking, personnel, business, marketing or manufacturing processes or products, 
which may be information owned by PG&E or by a third party and which may be in the custody of PG&E or third party and 
which constitutes valuable confidential and proprietary information and or trade secrets belonging to PG&E, and/or third parties, 
(c) any confidential information of any third party disclosing such confidential information to PG&E or Recipient in the course of 
such third party’s engagement, business, or other relationship with PG&E or its parent, subsidiary, or affiliated companies, (d) 
Personal information as defined in California Civil Code Section 1798.140(o)(1), and (e) PG&E Data. 

2. In consideration of being made privy to such Confidential Information, and for the contracting for Implementer’s Ser-
vices by PG&E under the PG&E and Implementer Agreement, the Recipient hereby shall hold the same in strict confidence, and 
not disclose it, or otherwise make it available, to any person or third party (including but not limited to any affiliate of PG&E that 
produces energy or energy-related products or services) without the prior written consent of PG&E. Any Personal Information, as 
defined in California Civil Code Section 1798.140(o)(1), shall not be sold under any circumstances. The Recipient acknowledges 
that all such Confidential Information: 

a .  Shall be used only for the purpose of providing Services for PG&E; 
b. Shall not be reproduced, copied, in whole or in part, in any form, except as specifically authorized and in conformance 

with PG&E's instructions when necessary for the purposes set forth in (a) above; and 
c. Shall, together with any copies, reproductions or other records thereof, in any form, and all information and materials 

developed by in rendering Services under PG&E and Implementer’s Agreement there from, be returned to PG&E when 
no longer needed for the performance of such Services for PG&E, unless PG&E directs otherwise in writing. 

3. Any third parties owning any Confidential Information are express third party beneficiaries of this Acknowledgment 
Form. 

4. The Recipient hereby acknowledges that because (a) an award of money damages is inadequate for any breach of the 
Agreement by the Recipient or any of its representatives and (b) any breach causes PG&E irreparable harm, that for any violation 
or threatened violation of any provision of the Agreement, in addition to any remedy PG&E may have at law, Implementer has 
agreed that PG&E is entitled to equitable relief, including injunctive relief and specific performance, without proof of actual 
damages. 

5. This Acknowledgement Form shall be governed by and interpreted in accordance with the laws of The State of Califor-
nia, without regard to its conflict of laws principles. 

UNDERSIGNED COMPANY /IMPLEMENTER 

By: Company Name: 

Name: Authorized Agent: 

Title: Name: 

Company: Title: 

Date: Date: 
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	(d) In carrying out its activities under the Agreement, each Party will observe and comply with all applicable consumer protection, data privacy, and data protection laws and regulations, including, but not limited to, consumer privacy laws (e.g., Cal...
	(e) PG&E DATA PROVIDED BY PG&E TO IMPLEMENTER WITHOUT WARRANTIES OF ANY KIND.  Accordingly, PG&E will not be liable for any damages arising out of Implementer’s use of any PG&E Data under this Agreement.


	10. DISPUTE RESOLUTION
	10.1 Disputes
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	13. RECORD RETENTION AND AUDIT RIGHT REQUIREMENTS
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	(e) Upon PG&E’s request for Audit, safety, litigation, or as otherwise stated in this Agreement, Implementer shall transfer any specified PG&E Records Retained by Implementer to PG&E in an electronic form as follows:
	 PDF, CAD, or TIFF for drawings and diagrams; and
	 Native File Format or PDF for all other documents.

	(f) Implementer shall make available the proprietary tools or software necessary to access any PG&E Records Retained by Implementer to review such records in accordance with the terms and conditions under this Agreement. If at any time PG&E directs Im...
	(g) PG&E Records Retained by Implementer must be treated as confidential and subject to Confidentiality provisions under this Agreement, including without limitation, the provisions concerning Data Security and Protection, and use of Personal Informat...
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	(i) In the event the PG&E Records retained By Implementer include any physical (which includes paper) documents PG&E provided, Implementer shall convert such documents to digital electronic format and the original physical (which includes paper) docum...
	(j) Implementer shall transfer PG&E Records Retained by Implementer as specified under this Agreement or indicated in writing by PG&E.
	(k) Implementer and its Implementer Parties may be required to complete training requirements related to PG&E Records Retained by Implementer as mutually agreed.

	13.2 PG&E’s Audit Rights
	(a) Implementer and its Implementer Parties shall maintain a complete audit trail of the documentation generated pursuant to this Agreement and the PG&E Records Retained by Implementer to enable PG&E to review and verify in machine readable form for a...
	(i) To perform security-related due diligence, verification, and reviews, if applicable, as described in the Data Security and Protection provisions;
	(ii) To verify the accuracy and completeness of Implementer or the Implementer Party’s invoices generated to perform the obligations set forth under this Agreement for which PG&E made payment and as related to any PG&E Records Retained by Implementer;
	(iii) To perform examinations and review by PG&E’s regulatory authorities to verify Implementer and/or an applicable Implementer’s Party’s compliance with the requirements under this Agreement.



	14. IMPLEMENTER REPRESENTATIONS, WARRANTIES AND COVENANTS
	14.1 Workmanship
	(a) Implementer will perform Implementer’s Program and the Services provided to PG&E on Attachment 2 in accordance with PG&E’s 3P EE LGP Program requirements in Attachment 1 and in compliance with all other requirements in the Agreement.
	(b) Implementer’s Program and the Services for PG&E will be rendered with promptness and diligence and be executed in a professional and workman-like manner in accordance with applicable industry-leading practices and standards, using personnel with s...
	(c) Implementer Parties will maintain (or obtain from time to time as required, including through renewal, as applicable) all applicable licenses, permits and governmental approvals necessary for them to legally perform their obligations under Impleme...
	(d) All Services performed and any Service Work Product created in accordance with this Agreement and to the extent it involves hardware, software, firmware, and other such equipment, do not and will not contain or make available Malicious Code. If Im...

	14.2 Information Furnished to PG&E
	14.3 Personal Information
	14.4 Non-Infringement
	(a) Implementer represents and warrants that Implementer Program and the various products and services offered by Implementer and the Services rendered to PG&E in accordance with this Agreement, do not and will not infringe or constitute a misappropri...
	(b) With respect to any Services Work Product, Implementer represents and warrants that (i) Implementer has all rights and licenses necessary to convey to ownership of or license rights to use them, as applicable; and (ii) none of the Services Work Pr...

	14.5 No Improper Inducements
	14.6 Litigation Warranty
	14.7 Investor Owned Utility Non-Affiliation

	15. INSURANCE
	(i) Workers’ Compensation insurance or self-insurance indicating compliance with any applicable labor codes, acts, laws or statutes, state or federal, arising from Implementer’s performance and any other obligation requirements under this Agreement.
	(ii) Employers’ Liability insurance shall not be less than $1,000,000 for injury or death each accident.
	(iii) Commercial General Liability insurance.  Coverage shall be at least as broad as the Insurance Services Office (ISO) Commercial General Liability Coverage “occurrence” form, with no coverage deletions. The limit shall not be less than $1,000,000 ...
	(iv) Business Auto insurance.  Coverage shall be at least as broad as the Insurance Services Office (ISO) Business Auto Coverage form covering Automobile Liability, code 1 “any auto.”  The limit shall not be less than $1,000,000 each accident for bodi...
	(v) Professional Liability or Errors and Omissions Liability insurance appropriate to the Implementer’s profession.  Coverage shall be for a professional error, act or omission of Implementer in connection with Implementer’s Program. The limit shall n...
	(vi) Employee Dishonesty insurance.  This insurance shall have limits no less than $1,000,000 per occurrence and $2,000,000 in the aggregate.  If any deductible is applicable, such deductible shall not exceed $25,000, unless such increased deductible ...
	(vii) Computer Security and Privacy Liability insurance. This insurance shall cover the actual or alleged acts, errors or omissions committed by the Implementer and its Implementer Parties. The policy shall also extend to include the intentional, frau...
	(b) None of the requirements in this Section as to types, limits and approval of insurance coverage to be maintained by Implementer, or Implementer’s Parties, limit or qualify in any manner the Implementer’s liabilities and obligations under the Agree...

	16. INDEMNIFICATION
	16.1 “Claim” and “Losses” Defined
	16.2 Indemnification By Implementer
	(i) Any Claim arising from the marketing or sale of Implementer’s Program and/or other products and services to Customers.
	(ii) Death or bodily injury, or the damage, loss or destruction of real or tangible personal property caused by any failure or defect in products and/or services under Implementer’s Program or the Services rendered to PG&E under this Agreement, provid...
	(iii) Claims relating to any environmental matters associated with an Implementer’s Program or the Services rendered to PG&E, including the disposal and transportation of Hazardous Substances by or on behalf of the Implementer or at the Implementer’s ...
	(iv) Implementer’s failure to observe or perform any of its duties or obligations under this Agreement, including an alleged or actual breach of Implementer’s obligations under the Compliance with Laws, CPUC Regulatory Requirements, Data Security and ...
	(v) Any Claim that (a) any of the Services Work Product or other resources or materials provided by Implementer to PG&E in the performance of Services, or PG&E’s use thereof, or (b) performance of an Implementer’s Program by Implementer, or (c) any of...

	16.3 Indemnification Procedures
	(a) Notice. Promptly after a PG&E receives notice of any Claim for which it will seek indemnification pursuant to the Agreement, PG&E will promptly notify the Implementer of the Claim in writing.  No failure to so notify the Implementer will abrogate ...
	(b) Implementer may not consent to the entry of any judgment or enter into any settlement that provides for injunctive or other non-monetary relief affecting PG&E without PG&E’s prior written consent, unless such judgment or settlement provides for th...


	17. LIABILITY
	17.1 General Intent
	17.2 Limitations of Liability
	(a) Excluded Types of Damages.  Except as otherwise expressly provided in the Agreement, including in paragraph (b), the Parties agree that:
	(i) Neither Party will be liable to the other for any indirect, consequential, incidental or punitive damages, or for any loss of revenue, profit, business, savings, or goodwill, regardless of the form of action or the theory of recovery, even if such...
	(ii) In no event shall PG&E be liable for costs incurred by Implementer or for any lost or anticipated profits or overhead on uncompleted portions of the Services rendered by Implementer in accordance with this Agreement. Implementer shall not enter i...
	(iii) For all aspects of Implementer’s Program on Attachment 2 under this Agreement, other than the Services provided to PG&E by Implementer under its Program, PG&E shall not be liable for any costs incurred by Implementer in terminating or modifying ...

	(b) Exceptions.  The exclusions set forth in paragraph 16.2(a) above, will not apply to any of the following:
	(i) damages occasioned by, any violation of, or Implementer’s breach of the obligations to comply with the law or CPUC Regulatory Requirements, or the willful misconduct or gross negligence of a Party;
	(ii) Claims and Losses that are the subject to the Indemnification provisions under this Agreement; and
	(iii) damages or liability attributable to Implementer’s breach of its obligations with respect to PG&E Data, its obligations with respect to Confidential Information, or a Party’s misappropriation or infringement of the other Party’s Intellectual Pro...


	17.3 Force Majeure
	(a) “Force Majeure Event” means a fire, flood, earthquake, other act of God or nature, riot, civil disorder, act of terrorism or other similar causes to those described above that delays or prevents the Party, directly or indirectly, from performing i...
	(b) A Party will not be liable for any default or interruption in performing its obligations under the Agreement to the extent the default or interruption is attributable to a Force Majeure Event provided the non-performing Party is without material f...
	(c) In such event the affected Party will be excused from further performance or observance of the obligations so affected for as long as the Force Majeure Event continues and the affected Party continues to use Commercially Reasonable Efforts to perf...
	(d) If a Force Majeure Event prevents performance of Implementer’s Program for more than 60 days, the Force Majeure Event shall be deemed an Event of Default under this Agreement and PG&E may terminate this Agreement or any Implementer Program on an A...


	18. FCPA Compliance
	19. RULES OF CONSTRUCTION
	19.1 Entire Agreement
	19.2 Contract Amendments and Modifications
	19.3 Relationship of the Parties
	(a) Implementer, in furnishing an Implementer Program on Attachment 2 under this Agreement, is acting as an independent contractor.  Implementer has the sole right and obligation to supervise, manage, contract, direct, procure, perform or cause to be ...
	(b) Nothing contained in the Agreement is intended or shall be construed to confer upon any person, other than the Parties hereto, and the Indemnitees specifically identified in the Indemnification provisions under this Agreement, any rights, benefits...

	19.4 Consents and Approvals
	19.5 Waiver
	19.6 Remedies Cumulative
	19.7 Headings
	19.8 Order of Precedence
	(a) The Agreement’s CPUC Standard LGP contracting provision requirements in Sections 2 (CPUC Standard Contract Term/Length Provision), 11 (CPUC Standard Dispute Resolution Process Provisions), and 20 (CPUC Standard Termination Process Provisions) in t...
	(b) The Agreement’s General Terms and Conditions and its related Exhibits;
	(c) The Agreement’s Attachment 1 (PG&E 3P EE LGP Program Requirements), including its related exhibits and other attachments; and
	(d) Any Attachment 2 and its related Exhibits, if any, under this Agreement (Each Implementer’s Program under this Agreement) which requires a PG&E CWA be issued and signed by the Parties.

	19.9 Severability
	19.10 Counterparts

	20. CPUC standard TERMINATION PROCESS PROVISIONS
	20.1 CPUC Standard Event of Default Provision
	(a) With respect to either Party:
	(i) the failure to perform any material covenant, obligation, term or condition of this Agreement (except to the extent constituting a separate Event of Default), including without limitation the failure to make, when due, any undisputed payment requi...
	(ii) such Party becomes insolvent, generally does not pay its debts as they become due, makes a general assignment for the benefit of creditors, or commences any action seeking reorganization or receivership under any bankruptcy, insolvency, reorganiz...
	(iii) such Party disaffirms, disclaims, rejects, or challenges the validity of this Agreement in its entirety or in any material respect.

	(b) With respect to Implementer if the circumstances of the referenced default are not remedied within thirty (30) calendar days of Notice of such breach by PG&E:
	(i) any representation or warranty made by Implementer or its employees, agents, representatives, subcontractors, independent contractors, and all other persons performing the Services on Implementer’s behalf (Implementer Party) to any person or entit...
	(ii) any legal action is made or commenced against Implementer or Implementer Party which, in PG&E’s opinion, is reasonably likely to interfere with the performance of  the Services;
	(iii) Implementer or any Implementer Party commits any material act of dishonesty, fraud, misuse of funds in connection with this Agreement or misrepresents PG&E’s administration of this Agreement;
	(iv) PG&E becomes aware of a material public safety issue arising out of or related to Implementer’s or Implementer Party’s administration or performance of this Agreement;
	(v) Implementer assigns, subcontracts, or transfers this Agreement or any right or interest herein except with written consent of PG&E, which consent shall not be reasonably withheld;
	(vi) Implementer fails to maintain the insurance coverage required of it in accordance with the Insurance provisions under this Agreement;
	(vii) Implementer fails to satisfy the collateral requirements set forth in the Performance Assurance, Bonding, provisions under this Agreement, including failure to post and maintain the performance assurance requirements set forth in this Agreement;
	(viii) Implementer materially breaches any obligation of confidentiality or its obligations under the Data Security and Protection provisions under this Agreement; or
	(ix) Implementer fails to achieve Minimum Performance Requirements as specified in Attachment 1 (PG&E 3P EE LGP Program Requirements).


	20.2 CPUC Standard Termination for Cause Provision
	(a) To designate by Notice, which will be effective no later than twenty (20) calendar days after the Notice is received, the early termination of this Agreement (an “Early Agreement Termination Date”);
	(b) Withhold any payments due to the Defaulting Party under this Agreement;
	(c) Suspend performance of Services under this Agreement (but excluding, for the avoidance of doubt, the obligation to post and maintain any collateral requirements in accordance with this Agreement (Performance Assurance, Bonding obligations) and the...
	(d) To pursue all remedies available at law or in equity against the Defaulting Party (including monetary damages), except to the extent that such remedies are limited by the terms of this Agreement.

	20.3 CPUC Standard Termination/Modification by CPUC Order Provision
	20.4 CPUC Standard Conclusion of Work Provision

	21. MISCELLANEOUS
	21.1 Binding Nature and Assignment
	21.2 Electronic Signature; Facsimiles - Binding

	22.  EXHIBIT A - PG&E SAFETY REQUIREMENTS
	5. GOLD SHOVEL STANDARD. If an Implementer’s Program includes Excavation (as defined below): Before performing any Services involving Excavation, Implementer must be certified by the Gold Shovel Standard, a nonprofit organization that provides indepen...

	23. EXHIBIT B - INJURY AND ILLNESS PREVENTION PROGRAM (IIPP) COMPLIANCE CERTIFICATE
	24. Exhibit C - PG&E Drug and Alcohol Abuse and Testing Policies
	25. Exhibit D - PG&E Supplier Code of Conduct0F  Acknowledgement
	26. EXHIBIT E - BILLING AND PAYMENT
	(a) INVOICE SUBMITTAL INSTRUCTIONS:  Implementer shall submit invoices to PG&E in accordance with these Billing and Payment requirements and the requirements in Attachment 1.
	(c) INVOICE DEFICIENCIES:  If PG&E determines Implementer’s invoice does not meet the invoicing requirements, PG&E will notify Implementer of the such deficiencies and Implementer will be required to resubmit a corrected invoice.
	(d) LABOR RATE AND SUPPORTING DOCUMENTATION:  For Time and Material, all Implementer labor rates shall be at the fixed rate(s) as reflected on Exhibit F (Rate Card), if applicable, and supporting data and documentation shall be furnished in accordance...
	Payment Terms
	(a) ELECTRONIC INVOICES:  Electronic invoices submitted through PG&E’s electronic invoicing system and accepted by PG&E’s Accounts Payable department after 6:00 PM may not be considered received until the next business day.


	27. EXHIBIT f – IMPLEMENTER RATE CARD (if applicable)
	28. EXHIBIT G – PG&E DATA PROTECTION AND SECURITY REQUIREMENTS
	29. EXHIBIT H - PG&E’s NON-DISCLOSURE ACKNOWLEDGMENT




